



A USAID contractor



=====

**IFB No. AVANSE-GS-IRI-2017-01**

**Under Contract # AID 521-C-13-00006**

**Issued date: June 26, 2017**

**Activity: Rehabilitation and extension irrigation system in Dubre**

**Modification # 4**

**Modification date: July 12, 2017**

=====

Pursuant to above referenced solicitation, section 9 – Modification of bidding documents, please note below, modifications to bidding documents Part 3  
Required Bid form – E Bill of Quantities form:

1. **ADD ITEM: #1D, Construction material and method sampling and testing:**  
Includes the summary cost of all concrete compressive strength sampling, testing and compaction sampling and testing, other sampling and testing, in accordance with General Conditions and Technical Specifications
2. **CHANGE ITEM: #B1: Cleaning and Repairs Tete Morte Canals:** Bidders shall meet with the Engineer's Representative and review Tete Morte and Main Canal repair needs at the beginning of the project. After this meeting and site visit to each canal. The Engineer's Representative and the Contractor shall agree on the quantity of work to be done and where it shall be done. The Contractor shall then carry out the agreed upon work. Payment for the work will be made as follows:

- a. **Excavation:** Measured quantity each month of soil removal and then replaced and compacted as backfill by cubic meter using the same unit cost provided by the Contractor Using the same
  - b. **Stone Masonry** Measured quantity each month of soil removal and then replaced and compacted as backfill by cubic meter using the same unit cost provided by the Contractor Using the same
  - c. **Mass Concrete:** Measured quantity each month of soil removal and then replaced and compacted as backfill by cubic meter using the same unit cost provided by the Contractor Using the same
  - d. as directed by the Engineer's Representative.
3. **CHANGE ITEM: #B3 Cleaning and Repairs to Primary Canals:** Bidders shall meet with the Engineer's Representative and review Tete Morte and Main Canal repair needs at the beginning of the project. After this meeting and site visit to each canal. The Engineer's Representative and the Contractor shall agree on the quantity of work to be done and where it shall be done. The Contractor shall then carry out the agreed upon work. Payment for the work will be made as follows:
- a. **Excavation:** Measured quantity each month of soil removal and then replaced and compacted as backfill by cubic meter using the same unit cost provided by the Contractor Using the same
  - b. **Stone Masonry** Measured quantity each month of soil removal and then replaced and compacted as backfill by cubic meter using the same unit cost provided by the Contractor Using the same
  - c. **Mass Concrete:** Measured quantity each month of soil removal and then replaced and compacted as backfill by cubic meter using the same unit cost provided by the Contractor Using the same
  - d. s as directed by the Engineer's Representative.

Modified Bill of Quantities is attached to this modification. All other provisions in the bidding documents and previous modifications remain unchanged.