
Nº Item Description Unit  Qty 
 Unit Cost 

($US) 
Total Cost  

($US)

0 SET-UP

0.1 Mobilization and demobilization ls 1.00            -                      

-                      

1 DOCK
1.1 Demolition of existing  dock concrete slab and removal m3 32.00         -                      
1.2 Removal of existing downspouts (at slab level) and existing metal plate (4) u 7.00            -                      
1.3 Excavation m3 48.00         -                      
1.4 4'' Hole to drill for repositionning on foundation wall for drain pipe u 9.00            -                      
1.5 Disposal of clearing m3 30.00         -                      
1.6 Formwork and falsework installation/removal at existing drainage hole (9) fft 1.00            -                      
1.7 Backfill from river (040) including compaction m3 48.00         -                      

1.8 Installation of new 4''PVC Sch.40 ( length:2.70m) including curves (2 for each pipe) and required appurtenances u 7.00            -                      

1.9 Downspout filter to connect to 4'' PVC drain pipe u 9.00            -                      
1.10 Installation of 4'' PVC Sch.40 pipe to sump,  curves, tee and required appurtenances u 22.00         -                      
1.11 Prefabricated rebar roll mat  1/4'' rebar (158m2) including rebar chairs and required appurtenances u 2.00            -                      

1.12 Concrete slab 350Psi m3 25.00         -                      

1.13 Broom finish on concrete slab m2 158.00       -                      

1.14 Repositioning of exisiting tire bumpers u 9.00            -                      

1.15 Instalation of new Dock Leveler u 1.00            -                      

-                      

2 TECHNICAL DOCUMENTS
2.1 Develop of design documents ls 1.00            -                      

2.2 Final report and record drawings ls 1.00            -                      

2.3 EMMP ls 1.00            -                      

-                      

-                      

Sub Total 2

TOTAL ($US)
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Sub Total 0

Sub Total 1


