Chemonics International
GHSC-PSM Warehouse Dock Repair Request for Proposals
RFP PSM-OPS-644

Page 1 of 76
Request for Proposals (RFP)
RFP Number: RFP- PSM-OPS-644
Description: RFP for Warehouse Dock Repair for the Chemonics GHSC-
PSM project offices in Haiti
For: United States Agency for International Development

(USAID) Global Health Supply Chain Program -
Procurement and Supply Management in Haiti (GHSC-PSM
in HAITI)

Contracting Entity: Chemonics Foundation Haiti

Funded by: United States Agency for International Development
(USAID), IDIQ Contract No. AID-OAA-I-15-00004; Task
Order No. AID-OAA-TO-15-00007; Task Order No. AID-
OAA-TO-15-00010

Place of Performance: Airport Industrial Park Fleuriot, Warehouse #118, Port-au-
Prince, Haiti

Release Date: May 17, 2018

RFP Issue: May 17, 2018

Site Visit and Bidder's Conference: May 24, 2018
Questions Due: May 23, 2018

Proposals Due: June 5, 2018

Chemonics International, operating through its local Haitian entity, Chemonics
Foundation Haiti (Chemonics) implementing the United States Agency for
International Development (USAID) Global Health Supply Chain Program —
Procurement and Supply Management (GHSC-PSM) project in Haiti is soliciting
proposals for the supply of services described herein. The GHSC-PSM project in
Haiti is an official project of the United States Agency for International
Development (USAID) under Contract Number IDIQ Contract No. AID-OAA-I-15-
00004; Task Order No. AID-OAA-TO-15-00007; Task Order No. AID-OAA-TO-
15-00010.
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Please submit your proposal for the services described herein in accordance with
the instructions to Offerors and terms and conditions of this RFP.

Chemonics DocNo: ENCO.FT.003, Rev.013, 12/1/2016 2



Chemonics Foundation Haiti
GHSC-PSM Warehouse Dock Repair Request for Proposals
RFP PSM-OPS-644

Page 3 of 76

This RFP includes the following sections and attachments:

1. INSTRUCTIONS TO OFFERORS
2. SCOPE OF WORK
3. FIXED PRICE SUBCONTRACT TERMS AND CONDITIONS
PART 1. GENERAL
PART 2. PAYMENT AND FINANCIAL OBLIGATIONS
PART 3. GENERAL TERMS AND CONDITIONS
PART 4. SPECIAL TERMS AND CONDITIONS
PART 5. CLAUSES INCORPORATED BY REFERENCE

ATTACHMENT A LETTER OF TRANSMITTAL
ATTACHMENT B REQUIRED CERTIFICATIONS
ATTACHMENT C DESIGN DOCUMENT AND SCHEDULE OF VALUES

ATTACHMENT D MITIGATION MEASURES, AND MONITORING AND
EVALUATION TRACKING TABLES
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ACRONYMS

AIDAR Agency for International Development Regulations

Architect GHSC-PSM Haiti Architect

BOQ Bill of Quantities

CFR Code of Federal Regulations

CO USAID Contracting Officer

CD Chemonics’ Country Director for this project
COR USAID Contracting Officer Representative
FAR Federal Acquisition Regulations

GHSC-PSM USAID Global Health Supply Chain Program—Procurement and
Supply Management project in Haiti

RFP Request for Proposals
SOW Statement of Work
USAID United States Agency for International Development
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SECTION 1: INSTRUCTIONS TO OFFERORS

1.1 Introduction

The USAID Global Health Supply Chain Program — Procurement and Supply
Management (GHSC-PSM) project is a USAID program implemented in Haiti by
Chemonics Foundation Haiti. GHSC-PSM endeavors to supply Haitian citizens
with lifesaving pharmaceutical and medical supplies and simultaneously build the
capacity of government organizations and agencies, health care facilities among
others. The goal of GHSC-PSM is to ensure uninterrupted supplies of health
commodities in support of United States Government (USG)-funded public health
initiatives around the world.

The project is located at the Warehouse site which is situated next to the office
building of the GHSC-PSM project.The loading dock space, located at the
exterior and flush to the warehouse building envelope has several cracks and
the slab’s drainage pipes are damaged due to incorrect positioning. Therefore,
replacement of the drainage pipes at a lower level and replacement of a new
concrete slab is required in order to provide a better surface for traffic to storage
spaces.

The purpose of this RFP is to solicit proposals for the repair of the Warehouse
Dock. The repair work shall include, but not be limited to, the demolition of
existing concrete slab of the dock, removal of seven existing downspout located
inside the slab, removal of four metal plates covering the downspout, installation
of seven new pvc drainage pipes and rehabilitation of a new concrete slab. All
proposed improvements shall be designed and installed as the applicable Haitian
National Building code and industry standards for similar works.

1.2. Offer Deadline

Offers must be received in hard and soft copy no later than 12:00 PM Haiti time
on June 5, 2018 at the following address:

GHSC-PSM in Haiti
Airport Industrial Park Fleuriot, Warehouse #118, Port-au-Prince, Haiti

Attention to: Larion BOYARD, GHSC-PSM Contracts Manager
Please include the RFP number on all copies of your proposal.
Late offers will be considered at the discretion of the Chemonics evaluation

committee.
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1.3 Protocol for Submission of Offers and Required Documents

Offerors are responsible for ensuring that their offers are received in accordance
with the instructions stated herein.

All offers must be prepared in English. Any resultant subcontract will be issued in
English and the English language will govern. All proposals must be submitted in
two volumes, consisting of:

e Volume 1: Technical Volume (See Section 1.6)
e Volume 2: Cost Volume (see Section 1.7)

These volumes must be submitted in separate, sealed envelopes. Three (3) hard
copies each—one original and two copies. Offerors are also required to submit
one (1) electronic version of each volume via email to: PSMHaiticontract@ghsc-
psm.org. Each envelope must be clearly marked with the RFP number PSM-
OPS-644, the complete legal name and contact information of the offeror’s
organization, and delivered by the proposal due date to the following address:

GHSC-PSM Administrative Office
Airport Industrial Park Fleuriot
Warehouse #118

Port-au-Prince, Haiti

Upon delivery, applicants will be issued a stamped receipt confirming timely
submission.

Each offeror may submit only one proposal, joint ventures are not allowed. An
offeror who submits or participates in more than one proposal shall cause all the

proposals with that offeror’s participation to be disqualified.

1.4 Questions and Clarifications

All questions and/or clarifications regarding this RFP must be submitted via email
to PSMHaiticontract@ghsc-psm.org no later than 12:00 PM Haiti time on May
23, 2018 All correspondence and/or inquiries regarding this solicitation must
reference the RFP number in the subject line. No phone calls or in-person
inquiries will be entertained; all questions and inquiries must be in writing.

Questions and requests for clarification—and the responses thereto—that
Chemonics believes may be of interest to other offerors will be circulated to all
RFP recipients who have indicated an interest in bidding.
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Only the written answers will be considered official and carry weight in the RFP
process and subsequent evaluation. Any verbal information received from a
Chemonics or GHSC-PSM in Haiti employee or other entity should not be
considered as an official response to any questions regarding this RFP.

1.5 Site Visit and Bidder’s Conference

In order to provide offerors an opportunity to raise questions and to learn more
about the site and the scope of work described herein, a mandatory site visit
and bidder’s conference to familiarize bidders with the place of performance
will be held on May 24, 2018 at 10:00AM, beginning at the GHSC-PSM
Administrative Office, located at Airport Industrial Park Fleuriot, Warehouse
#118, Port-au-Prince, Haiti.

Immediately following the site visit, a pre-bid conference will be held. The
purpose of the conference shall be for GHSC-PSM representatives to discuss the
details of the RFP and take questions from prospective Offerors.

The site visit and bidder’s conference are mandatory, and Chemonics will
accept proposals in response to this RFP only from those offerors who
attend the site visit and bidder’s conference.

Please confirm attendance via email to Larion BOYARD,
PSMHaiticontract@ghsc-psm.org no later than 4:00 PM local Haiti time by May
22, 2018. The RFP number must be included in the subject line of your email.
This confirmation should include the full name and contact information of all
participants.

Participation in the site visit and pre-bid conference is at the participants’ own
responsibility and risk. Chemonics will not reimburse participants for any costs
related to the site visit or pre-bid meeting.

Upon receipt of an award, the Offeror waives any claim arising from any errors,
inconsistencies or ambiguities, that the Offeror or any person or entity working
with or under the Offeror on the contract became aware of, or should have
reasonably become aware of, prior to Offeror’s submission of its proposal.

1.6 Technical Volume

The Technical Volume should describe in detail how the offeror intends to carry
out the requirements specified for the Warehouse Dock Repair as described in
the Scope of Work (SOW) found in Section 2. The technical volume should
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demonstrate a clear understanding of the work to be undertaken and the
responsibilities of all parties involved. The technical volume should be organized
by the evaluation criteria listed in Article 1.13 and respond to all requirements in
Section 2 and Attachments A and B. The offeror should include details on
personnel, equipment, and subcontractors who will be used to carry out the
required activities. The following documents must be included in the Technical
Volume (failure to submit all of the following documents may result in
disqualification from award):

e Completed Letter of Transmittal (see Attachment A)
Completed Required Certifications (see Attachment B)
Project Methodology (see below)

Draft Work Plan (see below)

CVs of Key Personnel (see below)

Information on Past Performance (see below)

Copy of official license of legal registration in Haiti

Project Methodology and Technical Solution: Using the information contained in
the SOW, the offeror should describe its approach for executing each phase
(demolition, design review, procurement, fabrication, and installation) of the
project, in as much detail as necessary, for a successful outcome. The
methodology and technical solution proposed by the offeror shall meet
recognized industry standards and be cost efficient while taking into
consideration the project’s location and availability of materials and equipment.
The methodology section should also include an outline of the offeror’s approach
to Quality Control and Quality Assurance (with description of testing and
inspections), Safety Plan as well as compliance with Environmental Regulations.
The offeror should propose a detailed schedule that can be reasonably
implemented for each phase of the project. The offeror should include visual
aids, i.e. typical sketches, catalogue cut sheets, and conceptual drawings to
illustrate the proposed materials and design system.

Draft Work Plan: The draft work plan for the proposed services shall be
submitted in the form of a Gantt chart and shall provide a step by step process
for executing every phase of the work in the most efficient manner.

Key Personnel: The offeror should demonstrate that professional staff with
extensive experience is available to oversee and carry out the scope of work.
The professional staff deemed as Key Personnel shall be fully available
throughout the duration of the subcontract and shall not be replaced without prior
written consent of Chemonics. The Technical Volume should include CVs for the
following required key personnel:

¢ Project Manager;

o Civil/Structural Engineer;
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e Construction Manager.
The Technical Volume should also include an organizational chart with the
roles and availability of each proposed staff for this project.

Past Performance: The Technical Volume should include information on past
performance, briefly describing at least three (3) recent contracts of similar
scope and duration. It is not the intent of this RFP to solicit an overly long
response but it is important that the offeror’'s experience/expertise be adequately
described. The information supplied must include the legal name and address of
the organization for which services were performed, a description of the work
performed, the duration of the work and size (in HTG) of the contracts, a
description of problems encountered in the performance of the work and actions
taken to resolve them, and the contact information (current telephone number
and email address) of a responsible representative of the contracting
organization. Chemonics may use this information to contact representatives on
prior contracts to obtain feedback on performance. Failure to submit complete
and accurate information regarding previous similar or related contracts or
subcontracts is grounds for disqualification from award. Any offer not including
this information may be accepted at the discretion of the evaluation committee.

There is a 3 page limit to the Technical Volume. This page limit does not include
the following documents:
e Completed Letter of Transmittal (see Attachment A);
Completed Required Certifications (see Attachment B);
CVs of key personnel;
Work plan (Gantt Chart);
Sketches, catalogue cut sheets and/or drawings.

1.7 Cost Volume

The Cost Volume is used to establish the best value among proposals and
serves as a basis of negotiation for the signing of the subcontract. The Cost
Volume must include a detailed budget as well as a budget narrative which
explains the basis for the estimate of each budget element. Supporting
information should be provided in sufficient detail to allow a complete analysis of
each cost element. The Cost Volume shall also include the costs for any
materials, survey, and geotechnical testing and analysis required to complete the
development of the design documents.

Please include VAT separately and clearly with your quote so that we may seek

exemption from the Haitian Government. Any taxes or fees are not to be added
later.
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Offers must show level of effort, materials, quantities, and total price. All items,
services, etc... must be clearly labeled and included in the total price. Quotations
must be a firm fixed-price, expressed in Haitian Gourdes.

All offerors shall use the Schedule of Values in Attachment C as the basis
for the preparation of the detailed budget. The completed Schedule of Values
shall be submitted with the Cost Volume.

TCA Exempt

The USAID funded project under which this procurement is financed does not
permit the financing of any taxes, TCA, tariffs, duties, or other levies imposed by
any laws in effect in the Cooperating Country, and in accordance with the
bilateral agreement between the Government of the United States and the
Government of Haiti, Chemonics will submit the subsequent subcontract for
exemption by the Cooperating Country government. Therefore, Offerors are
requested to submit quotations with any taxes, TCA, tariffs, duties, or other levies
imposed by the laws in effect in the Cooperating Country(ies) clearly identified
separately from the offered price.

Any resultant subcontract shall be priced as free and exempt from any taxes,
TCA, tarifs, duties, or other levies imposed by the laws in effect in the
Cooperating Country(ies). The Subcontractor shall not charge any host country
taxes, TCA, tariffs, duties, levies, etc. from which this USAID program is exempt.
In the event that any exempt charges are paid by the Subcontractor, they will not
be reimbursed to the Subcontractor by Chemonics unless approved in advance
in writing by Chemonics. The Subcontractor shall immediately notify Chemonics
if any such exempt taxes are assessed against the Subcontractor or its
subcontractors/Subcontractors at any tier.

The Subcontractor is responsible for payment of all applicable taxes, as
prescribed under the applicable laws, associated with
wages/salaries/compensation for services rendered by individuals employed by
the Subcontractor and who are directed to work as required under this
Subcontract. The Subcontractor is liable for payment of all applicable taxes
associated with revenues (profit), and other such taxes, fees, or dues for which
the Subcontractor is normally responsible as a result of operating its business.

1.8 Type of Agreement
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The anticipated contract type for this procurement will be a firm fixed-priced
subcontract. Please note that the inclusion of separate line items for any indirect
costs or fee will not be permitted. As such, it is expected that each offeror will
provide comprehensive total values for each component inclusive of any/all
indirects and fees.

1.9 Authorized USAID Geographic Code

All goods and services offered under this order must meet USAID Geographic
Code 935 (Special Free World) requirements detailed in the Code of Federal
Regulations (CFR), 22 CFR 8228 and the Automated Directives System (ADS),
ADS Chapter 260.

No items, items with components from, or related services may be offered from
the following countries: Cuba, Iran, North Korea, and Syria. Related services
include incidental services pertaining to any/all aspects of this subcontract
(including transportation, fuel, lodging, meals, and communications expenses).

No goods or services shall be eligible for payment under this order if provided by

a vendor included on any list of suspended, debarred, or ineligible bidders used
by USAID or the United States Government.

1.10 Eliqgibility of Offerors

This RFP is open to all qualified offerors who submit a proposal that meets the
requirements in accordance to this RFP.

Only those firms that attend the mandatory site visit/bidders conference
are eligible to bid on this RFP.

In accordance with Federal Acquisition Regulation Clause 52.209-6, “Protecting
the Government’s Interest When Subcontracting with Contractors Debarred,
Suspended, or Proposed for Debarment,” (SEP 2006), all offerors must certify
that they are not debarred, suspended, or proposed for debarment. Chemonics
will not award a subcontract to any firm or firms’ principals who are debarred,
suspended, or proposed for debarment, or who proposes to do business with
firms or firms’ principals who are debarred, suspended, or proposed for
debarment, in the performance of the requirement of this activity.

1.11 Validity Period
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Offers must remain valid for at least sixty (60) calendar days after the offer
deadline.

1.12 Negotiations

Best offer quotations are requested. It is anticipated that awards will be made
solely on the basis of these original quotations. However, Chemonics reserves
the right to conduct negotiations and/or request clarifications prior to awarding a
subcontract. Chemonics reserves the right to make multiple awards if it is in the
best interests of the GHSC-PSM in Haiti project.

1.13 Basis for Award

Chemonics intends to award a subcontract resulting from this solicitation to the
responsible offeror whose proposal represents the best value to the GHSC-PSM
in Haiti project after evaluation of the following criteria, with the weights applied
accordingly:

« Proposed Methodology and Technical Solution 25 Points
The offeror shall be evaluated on the overall understanding of the scope of
work. Specifically, the offeror shall be evaluated on how realistic the
proposed technical solution is in completing projects on schedule and
meeting delivery guidelines. This technical solution shall integrate design
methodology, procurement process, construction methods, techniques,
project scheduling, and project management to deliver the required scope
of work with the highest construction quality. Special consideration shall
be given to the offeror’s ingenuity, creativity, and use of sound engineering
principles in its proposed solutions. The offeror's proposal shall include a
draft work plan providing a step by step process for executing every phase
of the work in the most efficient manner.

o Key Personnel 20 Points
The offeror's key personnel shall be evaluated on the experience of the
team members with similar projects. In particular, special consideration
will be given to a well experienced Project Manager, Civil/Structural
Engineer, and Construction Manager.

o Past Performance and Experience 40 Points
The offeror shall be evaluated on the experience the firm has with related
projects of similar scope and size. In particular, special consideration shall
be given to firms having executed such projects in Haiti. The references
listed by the offeror shall be contacted to complete a survey.
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e Proposed Schedule of Implementation (Gantt Chart) 15 Points
Due to the nature of this project, time is of the essence. Therefore, special
consideration shall be given to the offerors with an aggressive but realistic
timeline for completing each phase of the scope of work as well as the
overall implementation plan that meets the desired goals stated herein. A
detailed draft work plan shall be included in the offeror’s technical volume.

Once the evaluation of offers is completed based on the above criteria, the Cost
Volume will be used in conducting the best value analysis. The combined
technical factors above are more important than cost or price. However,
Chemonics will not select an offer for award on the basis of a superior technical
proposal without considering cost. Cost will be evaluated based on cost
reasonableness, allowability, and realism. A technical/cost trade-off analysis will
be performed by Chemonics in order to determine the best value to the project.

1.14 Terms and Conditions of Subcontract

Issuance of this solicitation does not in any way obligate Chemonics to award a
subcontract, nor does it commit Chemonics to pay for costs incurred in the
preparation and submission of a proposal.

This solicitation is subject to the Fixed-Price Subcontract Terms and Conditions
detailed in Section 3. Any resultant award will be governed by these terms and
conditions. Chemonics reserves the right to make revisions to the content, order,
and numbering of the provisions in the actual subcontract document to be
executed by Chemonics and the selected awardee.

1.15 Protests

Please note that in submitting a response to this solicitation, the Offeror
understands that USAID is not a party to this solicitation and the offeror agrees
that any protest hereunder must be presented—in writing with full explanations—
to Chemonics International for consideration, as USAID will not consider protests
made to it under USAID-financed subcontracts. Chemonics, at its sole discretion,
will make a final decision on the protest for this procurement.
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SECTION 2: ScoOPE OF WORK

A. OBJECTIVE

The intent of this document is to provide interested offerors with sufficient
information to enable them to prepare and submit a proposal to provide
rehabilitation services for the GHSC-PSM Warehouse Dock Repair. The
proposed rehabilitation of the GHSC-PSM Warehouse Dock will provide a new
slab surface with adequate drainage.

A.1l SCOPE OF WORK

The existing GHSC-PSM Warehouse Dock slab will be replaced to create a
new surface with proper installation of drainage pipes that will permit good
operations of machinery on the slab. This work will require the demolition of
the existing concrete slab as well as the removal of the existing drainage
pipes and metal plates located on the floor. Compacted backfill, new pvc
drainage pipes shall be installed and concrete shall be poured. The work to
be performed under this subcontract shall consist of the following: providing
all tools, equipment, materials, supplies, and manufactured articles; furnishing
all labor, transportation, and services, including shipping, fuel, power, water,
and essential communications; and performing all work or other operations
required for the fulfillment of the subcontract. The work shall be complete, and
all work, materials, and services not expressly indicated or called for in the
Scope of Work which may be necessary for the proper design and completion
of the work in good faith shall be provided by the subcontractor. The
Subcontractor shall be responsible for the demolition of the existing slab,
development of final design documents, procurement, fabrication, and
installation services associated with the warehouse dock repair. The works to
be performed include the following:

Demolition of existing dock concrete slab

Demolition of the concrete slab shall be made by cutting the concrete slab in
sections using diamond mansonry blade. Jackhammer shall be used
afterwards to break the sections to small pieces.Rebar shall be cut using a
hacksaw. Demolition shall follow the lines, levels and contours shown in the
drawing in attachment C.

The demolition of the dock, materials such as downspout drain pipe adapter
that can be recovered shall be conserved for possible re-use and relocation
following instructions of the Architect. Deposit of debris shall de transported at
approved places by the the Haitian government.

Removal of existing downspouts (at slab level) and existing metal plate
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Existing material other than concrete shall be removed prior to the demolition.
Downspout, drain pipes, metal plates and tire bumpers.
Excavation

Excavation of soil shall be carried out by hand to the lines, levels and
contours shown on the drawing in attachment C.

4" Hole to drill for repositionning on foundation wall for drain pipe

Point shall be marked on the wall where to drill. Masonry nail and hammer
can be used to break up the concrete.

Disposal of clearing

Deposit of debris shall be transported at places approved by the Haitian
government.

Formwork and falsework installation/removal

Formwork and falsework shall be designed and constructed to maintain the
position and shape of the formwork and be capable of being dismantled and
removed without shock, disturbance, damage to the concrete.Formwork shall
not have any splits,cracks or other defects.

Backfill

Backfill from river sand shall be organized by layer of 15 cms of thickness,
suitably watered and compacted, The ground should be graded and
compacted after any needed subgrading, excavations, and when
underground roughins for plumbing is finished.

Installation of new 4"PVC Sch.40

Pipes shall have a minimal slope of at least 6 mm by 300 mm section in the
direction of the flow. They must be fixed in this position by a support.

Downspout filter to connect to 4" PVC drain pipe

The downspout filter will prevents leaves and debris from entering before it
can enter the buried drain pipe. Connections shall be made with the existing
downspouts and new pipes.

Prefabricated rebar roll mat (1/4" rebar)

The prefabricated roll mat shall be placed at the correct starting position and
rolled out. Once the mat is placed, rebar chairs or concrete brick shall be
positioned at a spacing that will not allow the rebar to bend or deflect. Rebar
mat shall be placed about 5 cm from the bottom of the concrete, and side
clearances at5 cm.
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Concrete slab 350Psi
The concrete shall be made from normal “Portland cement” type 1.

Cement: The cement must be fresh and contained in close bags which were
protected against the humidity and stored above ground level. The dosage
has to be at least 350 kg / m3.

Sand: The sand has to be river sand or manufactured sand extracted from an
authorized distributor. Sand must be clean, without organic or harmful matters
and has to contain a maximum of 5% of dust. The river sand must be washed
to remove dusts. The size of grains(beads) should not exceed 5 mm.

Gravel: The gravel must be natural made from crushed, hard and clean
stones. The size grading can vary from 15 to 25 mm, but the ideal size is 20
mm.

Water: The water must be cleaned, free of organic material, mineral salts or
harmful materials.

Mixing: The concrete shall be mixed with a mechanical mixer.The dry
ingredients must be mixed at first until the color is uniform. The water is then
added until is obtained a substantial and handy mixture. The concrete must
be used in the 90 minutes following the addition of the water.

General: Joint of construction must be localized between the existing wall
foundation and new slab. Slab shall be poured in section of 2m50.

The concrete must be compacted to eliminate empty spaces, manually with a
metal rod, or mechanically with a vibrator avoiding contact with the rebars.

The concrete must be levelled. It is necessary to wait so that there is no more
water on the surface of the concrete before beginning the finish. The works
must be protected from the wind ,the sun and the rain within first hours after
the casting.

Curing: Ambient humidity during the first 7 days shall be
maintained.Concrete surface shall be cured with a curing compound.

Broom finish on concrete slab

Concrete broom shall be used for the broom finishes required for the dock
slab to provide a high-traction surface. Surface shall be bull floated. Concrete
broom shall be run perpendicular to the slope and run from side to side of the
concrete without stopping.

Installation of new Dock Leveler

The following instructions are general and can be applied to any type of dock
leveler that will be provided. Contractor shall refer to the provided dock
leveler's manuel and installation guide for appropriated techniques before
installation. Dock surfaces must be clean and prepare. Straightness of wall
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where the leveler will be placed, shall be checked. The leveler shall be
straight and plumb and shall be mounted to the face of the loading dock. After
installation, unit shall be tested for proper operation.

Develop of design documents - Final report and record drawings

Reference Standards — The Design Documents shall be prepared in accordance
with the latest requirements of the International Building Code (IBC) as well as
other requirements of the Ministere des Travaux Publics Transports et
Communications (TPTC), for similar facilities. In particular, the structures shall be
designed to withstand seismic conditions prevalent in Haiti, using the standards
identified in IBC 1613 ‘Seismic and Wind Design’, ASCE 7-05 ‘Minimum Design
Load for Buildings and Other Structures’, or Eurocode 3 ‘Design of Steel
Structures — General Rules’.

The subcontractor shall submit all samples or technical specifications, including
but not limited to, drainage pipes and fittings, backfill, rebars, cement, sand,
gravel to Chemonics GHSC-PSM Architect for approval prior to installation. The
above criteria have been prepared to assist the offerors in understanding the
requirements in respect to expectations in design quality, scope, and standards.
The above criteria are to be used as guidelines in development of the offerors’
design documents and are not intended to be conclusive in all design respects.

o Demolition plan showing the various existing elements to be removed.
Demolition plan shall minimize disturbances to the operation of the warehouse
during the repair and shall take into account plumbing upgrades;

o Detail drawings, load calculations, and specifications for the dock platform
and details for the new reinforced concrete floor and masonry work;
o Detail drawings and specifications for repair of existing masonry damaged

during repair or discovered during the demolition stage, including but not limited
to cracks, spalling, and drainage damage;

o Drawing proposition for water drainage from pvc pipes to sump

o The location of the various work items are as shown in the Layout plan
presented under Attachment D;

The subcontractor shall include the following in the final design documents:

o Identification of the discharge site for all demolition, trash and excavated
materials;

o Details and standards for the proposed construction materials (fill, sand,
gravel, rocks, steel, concrete, etc.);

o Installation techniques/steps/methods for the various materials to be used
in the repair of the proposed improvements;

o Quality control and quality assurance measures to be followed during

implementation, including material testing;
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EMMP

The Subcontractor shall follow the established Environmental Mitigation and
Monitoring Plan (EMMP) in order to comply with USAID requirements for the
GHSC-PSM Haiti project. the Subcontractor shall submit the evaluation report as
per the format prescribed in the EMMP which is provided under Attachment D.

Phase 1 — Implementation Plan

The Subcontractor shall be responsible for the development of a detailed
Implementation Plan. At a minimum, the Implementation Plan shall include the
demolition plan, criteria for review of the design documents, a listing of the
available records reviewed, the finalized progress and work schedule, a
description of the means and methods to be employed for a successful delivery,
maintenance of traffic (MOT) plan, a listing of all proposed activities with their
anticipated duration and the names of responsible personnel, site staging plan,
site safety plan, quality control and assurance plan, as well as the proposed
suppliers to be retained by the Subcontractor. The work schedule for the various
phases shall be prepared using the Critical Path Method.

Phase 2 — Review and Update of Preliminary Design Documents

The Preliminary Design Documents associated with this project were prepared
by Chemonics Architect, and completed in March 2018. The Preliminary Design
Documents are presented under Attachment C and include plan, detail drawing
and bill of quantities as prepared by Chemonics for the implementation of the
project. The selected subcontractor shall perform a constructability review and
familiarize themselves with the Preliminary Design Documents and reproduce
them as necessary in order to verify all information and quantities contained
therein. In particular, the subcontractor shall review all layouts, alignments,
guantities, volumes, locations and sizes of proposed improvements contained in
the Preliminary Design Documents. As part of the review process and prior to
starting rehabilitation, the subcontractor shall also identify any changes in site
conditions since the time the documents were originally prepared, as well as
potential flaws in the design, details, specifications and/or calculations not initially
provided but necessary for a complete project. The subcontractor shall make the
Final Design Documents his/her own and assume all responsibility and liability
associated with their use.

The Final Design Documents shall be reviewed in accordance with the latest
requirements of the Code National du Batiment d’Haiti (CNBH) and International
Building Code for similar rehabilitations.
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Phase 3 — Kick-Off Meeting

The Subcontractor shall participate in a kick-off meeting and site visit with
representatives of the GHSC-PSM project. The purpose of the kick-off meeting is
to identify existing constraints, and review the Implementation Plan and Final
Design Documents for the project.

The Subcontractor shall summarize the comments generated during the meeting
in a memorandum to finalize the Design Documents and Implementation Plan
accordingly.

Phase 4 — Site and Civil Works

The Subcontractor shall secure and isolate the worksite for the protection of its
workforce, GHSC-PSM staff, and the general public. The subcontractor shall
install the proposed components associated with the dock repair as per the
implementation plan and approved final design documents. The subcontractor
shall clear and grub the work site as necessary for the installation of the
proposed work. The work shall include but not be limited to:

o Demolition of existing dock concrete slab

Demolition of the concrete slab shall be made by cutting the concrete slab in
sections using diamond mansonry blade. Jackhammer shall be used afterwards
to break the sections to small pieces.Rebar shall be cut using a hacksaw.
Demolition shall follow the lines, levels and contours shown in the drawing in
attachment C.

The demolition of the dock, materials such as downspout drain pipe adapter that
can be recovered shall be conserved for possible re-use and relocation following
instructions of the Architect. Deposit of debris shall transported at approved
places by the the Haitian government.

o Removal of existing downspouts (at slab level) and existing metal plate
Existing material other than concrete shall be removed prior to the demolition.
. Excavation

Excavation shall be carried out by hand to the lines, levels and contours
shown on the drawing.

o 4" Hole to drill for repositionning on foundation wall for drain pipe

Point shall be marked on the wall where to drill. Masonry nail and hammer
can be used to break up the concrete.

o Disposal of clearing
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Deposit of debris shall de transported at approved places by the Haitian
government

e Formwork and falsework installation/removal

Falsework and formwork shall be designed and constructed to maintain the
position and shape of the formwork and be capable of being dismantled and
removed without shock, disturbance, damage to the concrete.Formwork shall
not have any splits,cracks or other defects.

° Backfill

Backfill from river sand shall be organized by layer of 15 cms of thickness,
suitably watered and compacted, The ground should be graded and
compacted after any needed subgrading, excavations, and underground
rough ins for plumbing is finished.

° Installation of new 4"PVC Sch.40

Pipes shall have a minimal slope of at least 6 mm by 300 mm section in the
direction of the flow. They must be fixed in this position by a support.

o Downspout filter to connect to 4" PVC drain pipe

The downwspout filter will prevents leaves and debris from entering before it
can enter the buried drain pipe. Connections shall be made with the existing d
downspouts and new pipes.

e Prefabricated rebar roll mat (1/4" rebar)

The prefabricated roll mat shall be placed at the correct starting position and
rolled out. Once the mat is placed, rebar chairs or concrete brick shall be
positioned at a spacing that will not allow the rebar to bend or deflect. Rebar
mat shall be placed about 5 cm from the bottom of the concrete, and side
clearances range from 5 cm.

e Concrete slab 350Psi Concrete slab (pouring at each 2.50)
The concrete shall be made from normal “Portland cement” type 1.

Cement: The cement must be fresh and contained in close bags which were
protected against the humidity and stored above ground level. The dosage
has to be at least 350 kg / m3.

Sand: The sand has to be river sand or manufactured sand extracted from an
authorized distributor. Sand must be clean, without organic or harmful matters
and has to contain a maximum of 5 % of dust. The river sand must be
washed to remove dusts. The size of grains(beads) should not exceed 5 mm.
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Gravel: The gravel must be natural made from crushed, hard and clean
stones. The size grading can vary from 15 to 25 mm, but the ideal size is 20
mm.

Water: The water must be cleaned, free of organic material, mineral salts or
harmful materials.

Mixing: The concrete shall be mixed with a mechanical mixer.The dry
ingredients must be mixed at first until the color is uniform. The water is then
added until is obtained a substantial and handy mixture. The concrete must
be used in the 90 minutes following the addition of the water.

General: Joint of construction must be localized between the existing wall
foundation and new slab. Slab shall be poured in section of 2m50.

The concrete must be compacted to eliminate empty spaces, manually with a
metal rod, or mechanically with a vibrator avoiding contact with the rebars.

The concrete must be levelled. It is necessary to wait that there is no more
water on the surface of the concrete before beginning the finish. The works
must be protected from the wind ,the sun and the rain within first hours after
the casting.

Curing: Ambient humidity during the first 7 days shall be
maintained.Concrete surface shall be cured with a curing compound.

. Broom finish on concrete slab

Concrete broom shall be used for the broom finishes required for the dock slab to
provide a high-traction surface. Surface shall be bull floated. Concrete broom
shall be run perpendicular to the slope and run from side to side of the concrete
without stopping.

o Repositioning of exisiting tire bumpers

Tire bumps that had been removed before the repairs on the dock shall be
relocated after the dock surface is repaired. Tires shall be placed at areas where
there will be no dock levelers.Tires must be bolted on the dock wall in a row at a
minimum length of 2m60 to protect trailers. Drilled thru one side, mounted with
bolts.

° Installation of new Dock Leveler

The following instructions are general and can be applied to any type of dock
leveler that will be provided. Contractor shall refer to the provided dock leveler's
manuel and installation guide for appropriated techniques before installation.
Dock surfaces must be clean and prepare. Straightness of wall where the leveler
will be placed, shall be checked. The leveler shall be straight and plumb and
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shall be mounted to the face of the loading dock. After installation, unit shall be
tested for proper operation.

o Develop of design documents - Final report and record drawings

Reference Standards — The Design Documents shall be prepared in accordance
with the latest requirements of the International Building Code (IBC) as well as
other requirements of the Ministére des Travaux Publics Transports et
Communications (TPTC), for similar facilities. In particular, the structures shall be
designed to withstand seismic conditions prevalent in Haiti, using the standards
identified in IBC 1613 ‘Seismic and Wind Design’, ASCE 7-05 ‘Minimum Design
Load for Buildings and Other Structures’, or Eurocode 3 ‘Design of Steel
Structures — General Rules’.

The subcontractor shall submit all samples or technical specifications, including
but not limited to, , drainage pipes and fittings, backfill, rebars, cement, sand,
gravel to Chemonics GHSC-PSM Architect for approval prior to installation. The
above criteria have been prepared to assist the offerors in understanding the
requirements in respect to expectations in design quality, scope, and standards.
The above criteria are to be used as guidelines in development of the offerors’
design documents and are not intended to be conclusive in all design respects.

o Demolition plan showing the various existing elements to be removed.
Demolition plan shall minimize disturbances to the operation of the warehouse
during the repair and shall take into account plumbing upgrades.

o Detail drawings, load calculations, and specifications for the dock platform
and details for the new reinforced concrete floor and masonry work.
o Detail drawings and specifications for repair of existing masonry damaged

during repair or discovered during the demolition stage, including but not limited
to cracks, spalling, and drainage damage.

o The location of the various work items are as shown in the Layout plan
presented under Attachment D.

The subcontractor shall include the following in the final design documents:

o Identification of the discharge site for all demolition, trash and excavated
materials

o Details and standards for the proposed construction materials (fill, sand,
gravel, rocks, steel, concrete, etc.)

o Installation techniques/steps/methods for the various materials to be used
in the repair of the proposed improvements

o Quality control and quality assurance measures to be followed during

implementation, including material testing

The Subcontractor shall be responsible for the development of sketches and or
additional drawings for each work item not sufficiently detailed in the final design
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documents. The sketches and/or drawings shall include details and technical
specifications necessary to facilitate the implementation of the proposed
improvements. The Subcontractor shall submit the sketches and/or drawings to
the Chemonics GHSC-PSM Architect for review prior to installing said work
item.

All assembly and installation shall be as per the final design documents, unless
approved otherwise. The work shall also include the patching and repair of all
existing items disturbed by the Subcontractor during the installation of the
general site and civil works. The subcontractor shall be responsible for the
disposal of all unsuitable material removed from the work area during
rehabilitation. The Subcontractor shall also be responsible for all cleaning and
site maintenance activities during the installation phase and for final cleanup. The
Subcontractor shall be responsible for cleaning up the worksite following each
workday.

During the implementation of the project, the Subcontractor shall maintain a
photographic record of work on site to document daily progress along with a field
journal kept by the Subcontractor’'s Construction Manager. The photographic
record and field journal shall be available to Chemonicsfor review during site
visits.

Phase 6 — Environmental Compliance

The Subcontractor shall follow the established Environmental Mitigation and
Monitoring Plan (EMMP) in order to comply with USAID requirements for the
GHSC-PSM Haiti program. The purpose of the EMMP is to monitor
environmental impact of the potential activities and define mitigation actions to be
implemented. Using the prescriptions of the EMMP, the Subcontractor shall
dutifully follow and implement all preventive and mitigation measures during all
phases of the project. The Subcontractor shall also maintain on file and provide
to Chemonics at the end of the subcontract, the monitoring and evaluation logs
associated with the various activities of the project. The Mitigation Measures and
the Monitoring and Evaluation Tracking Tables for this project are provided under
Attachment D.

A.2 DELIVERABLES-
The Subcontractor shall be responsible for the following deliverables:

Deliverable 1: Kick-off Meeting

The Subcontractor shall participate in a kick-off meeting and site visit as
described in Section A.1 of the Scope of Work. The Subcontractor shall
summarize the comments generated during the meeting in a memorandum and
incorporate them to the extent possible in the development of the design
documents and the implementation for the project. The Subcontractor shall
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submit the memorandum in electronic (Microsoft Word) and hard (3 sets — paper)
format to GHSC-PSM Architect for review and approval.

Deliverable 2: Mobilization and Implementation Plan

The Subcontractor shall develop and deliver a detailed Implementation Plan for
review and approval by GHSC-PSM Architect prior to the start of work. The
Implementation Plan shall include all the element identified in Section A.1 of the
Scope of Work.

The Subcontractor shall submit the Implementation Plan in electronic (compact
disks) and hard (3 sets — paper) format to GHSC-PSM Architect for review and
approval. In the event that GHSC-PSM Architect finds deficiency with the
Implementation Plan, the Subcontractor shall revise and resubmit until approval
is obtained.

Deliverable 3. Review and Update of preliminary Desigh Documents

The Subcontractor shall review, update, and perform a constructability review of
the preliminary Design Documents, prepared by the Chemonics GHSC-PSM
Architect, and presented under Attachment C. The work shall be as described in
Section A.1 of the Scope of Work.

Upon completion of the review process and prior to procuring any materials or
starting field work, the Subcontractor shall submit to GHSC-PSM Architect either
a letter attesting that the information contained in the preliminary Design
Documents is accurate and implementable, or a letter outlining the changes
required to implement the project along with the revisions to the appropriate
sections of the Design Documents, for review and approval. The revisions to the
design documents shall be prepared using AutoCAD (release 2006 or newer)
and submitted in electronic (compact disks) and hard (3 sets — 11"x17” paper)
formats.

Deliverable 4: Site and Civil Works

The Subcontractor shall be responsible for the preparation of the site where the
proposed facilities will be installed. The subcontractor shall be responsible for the
performance of all required surveys and tests, final clean-up and start-up.

The Subcontractor shall furnish all labor, tools, materials, equipment for the work
associated with the Warehouse Dock Repair as described in Phase 4 and Phase
5 of the SOW above. All materials, equipment and fabricated components
installed in the project shall be new and free of defect. The work includes but is
not limited to demolition, excavation, backfill, compaction, masonry, and concrete
works; plumbing works, painting and final cleanup; and all other appurtenances
required for a complete and fully functional system.

All assembly and installation shall be performed by qualified technicians and as
per the final design documents. The work shall also include the patching and
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repair of all existing items disturbed by the Subcontractor under this phase. The
Subcontractor shall be responsible for the disposal, at an approved location, of
all unsuitable material removed from the project area during installation of the
works. The Subcontractor shall be responsible for cleaning up the worksite
following each workday.

Deliverable 5: Final Report and Record Drawings

The Subcontractor shall submit a Final Report summarizing the work associated
with the demolition, design, procurement and installation for the Warehouse Dock
Repair as described in Phase 4 and Phase 5 of the SOW above. The Final
Report shall include a copy of the final design documents, record drawings,
progress reports, EMMP, quality control measures employed to ensure quality
materials and workmanship, operation and maintenance manual (O&M Manual)
for all the installed systems. The Final Report shall also include a certification
from the subcontractor that the project was implemented as per the Design
Documents and that the facilities are safe for the intended use. The Final Report
shall be submitted upon the completion and acceptance of the installations, be in
English and in Microsoft Word format.

During the implementation of the project, the Subcontractor shall maintain a set
of the Final Design Documents upon which all field changes shall be noted. At
the conclusion of the work, the Subcontractor shall develop record drawings to
accurately reflect ‘as-built’ conditions of the work associated with this project. The
record drawings shall be prepared using AutoCAD (release 2006 or newer) and
submitted on electronic (compact disks) and hard (3 sets — 11”x17” paper)
formats. The record drawings must be delivered to GHSC-PSM Architect and
found to be acceptable prior to final issuance of payment.

Deliverable 6: Environmental Compliance, Monthly Progress Reporting and
Final Report

The Subcontractor shall be responsible for implementing and monitoring of an
Environmental Mitigation and Monitoring Plan (EMMP) in order to comply with
USAID requirements for the GHSC-PSM Haiti project. The work shall include the
monitoring and preparation of the evaluation reports during all phases of the
project. On a monthly basis, the Subcontractor shall submit the evaluation report
as per the format prescribed in the EMMP which is provided under Attachment D.
The subcontractor shall also submit monthly progress reports as mandated by
Article 7, below. A final report is also required for submission prior to final
acceptance. This final report should summarize the overall activity carried out
under this subcontract.
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SECTION 3: FIXED PRICE SUBCONTRACT TERMS AND CONDITIONS

In the event of a subcontract award resulting from an offer submitted in response
to this RFP, the following terms and conditions will apply. Chemonics, at its own

discretion, reserves the right to modify these terms.

FIXED PRICE SUBCONTRACT
(Insert Subcontract Number)

Between

Chemonics Foundation Haiti
(insert HO or FO address)

Hereinafter referred to as “Contractor” or “Chemonics”
And

(insert name of Subcontractor)
(insert address of Subcontractor)

Hereinafter referred to as the Subcontractor
Under
(insert project name and contract number)
For

(insert purpose of subcontract)
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Contents

Part 1 General

Part 2 Payments and Financial Obligations
Part 3 General Terms and Conditions

Part 4 Special Terms and Conditions

Part 5 Clauses Incorporated by Reference

Attachment 1: (TBD)
Attachment 2: (TBD)
Attachment 3: (TBD)

The Subcontractor agrees to furnish and deliver all items or perform all the services set
forth or otherwise identified below and on any continuation sheets for the consideration
stated herein.

Any representations and certifications submitted resulting in award of this Subcontract
are hereby incorporated either in full text or by reference, and any updated
representations and certifications submitted thereafter are incorporated by reference
and made a part of this Subcontract with the same force and effect as if they were
incorporated by full text. By signing this Subcontract, the Subcontractor hereby certifies
that as of the time of award of this Subcontract: (1) the Subcontractor, or its principals,
is not debarred, suspended or proposed for debarment or declared ineligible for award
by any Federal agency; (2) no Federal appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress on its behalf in connection with awarding the
contract or this Subcontract; and (3) no changes have occurred to any other
representations and certifications made by the Subcontractor resulting in award of this
subcontract. The Subcontractor agrees to promptly notify Chemonics in writing of any
changes occurring at any time during performance of this Subcontract to any
representations and certifications submitted by the Subcontractor.

The rights and obligations of the parties to this fixed price subcontract shall be subject
to and governed by the provisions and specifications attached or incorporated by
reference herein and executed by both parties.

For For

Chemonics (insert name of Subcontractor)
By: By:

Title: Title:

Date: Date:
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PART 1. GENERAL
ARTICLE1l. ACRONYMS AND DEFINITIONS-

The following acronyms and definitions apply to this subcontract:

Architect Chemonics GHSC-PSM Haiti Architect

CFR Code of Federal Regulations

CD Chemonics GHSC-PSM Haiti Country Director

FAR Federal Acquisition Regulations

GHSC-PSM USAID Global Health Supply Chain Program—Procurement
and Supply Management project in Haiti

Subcontractor < name of successful offeror>

us United States

USAID United States Agency for International Development

USG United States Government

VAT Value Added Tax

935 USAID Geographic Code 935, as defined in 22 CFR §228.03

ARTICLE 2. BACKGROUND AND PURPOSE

Chemonics International, under IDIQ Contract No. AID-OAA-1-15-00004; Task Order
No: AID-OAA-TO-15-00007; Task Order No: AID-OAA-TO-15-00010, is implementing
the United States Agency for International Development (USAID)-financed GHSC-PSM
project in Haiti.

The purpose of the USAID Global Health Supply Chain Program-Procurement and
Supply Management (GHSC-PSM) single award indefinite delivery indefinite quantity
(IDIQ) contract is to ensure uninterrupted supplies of health commodities to prevent
suffering, save lives, and create a brighter future for families around the world. The IDIQ
has four global health area task orders that directly support the U.S. President’s
Emergency Plan for AIDS Relief, the President’s Malaria Initiative, and USAID’s
maternal and child health, and population and reproductive health programs. GHSC-
PSM operates in more than 30 countries around the world, including Haiti.

In Haiti, GHSC-PSM endeavors to supply Haitian citizens with lifesaving pharmaceutical
and medical supplies and simultaneously build the capacity of government
organizations and agencies, health care facilities among others. The Warehouse
building located next to Administrative building of the GHSC-PSM projet, needs repair
on the dock surface. Several cracks can be seen on the slab and drainage pipe are
damaged due to incorrect positioning.Replacement of the drain pipes at a lower height
and a new concrete slab shall be made to provide a better surface for traffic.
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ARTICLE 3. SUBCONTRACT SCOPE OF WORK
TBD based on successful offeror’s proposal.
ARTICLE4. SUBCONTRACT FUNDING AND TYPE

Chemonics Foundation Haiti, on behalf of USAID and in cooperation with the
Government of Haiti, is authorized to fund this subcontract under the authority of
Chemonics’ prime USAID IDIQ Contract no. AID-OAA-I-15-00004; Task Order no.
AID-OOA-TO-15-00007, funded by the USG.

This is a firm fixed-price subcontract payable entirely in Haitian Gourdes. No additional
sums will be payable for any escalation in the cost of materials, equipment or labor, or
because of the Subcontractor's failure to properly estimate or accurately predict the cost
or difficulty of achieving the results required. Chemonics will not adjust the subcontract
price due to fluctuations in currency exchange rates. Chemonics will only make changes
in the subcontract price or time to complete due to changes made by Chemonics in the
work to be performed, or by delays caused by Chemonics.

ARTICLES. PERIOD OF PERFORMANCE

The effective date of this fixed price subcontract is <TBD>, and the completion date is
<TBD>. The subcontractor shall submit the milestones set forth in Article 6 in
accordance with the schedule stipulated therein.

ARTICLE6. DELIVERABLE DUE DATES

The Subcontractor shall receive compensation from Chemonics for services provided, in

accordance with the schedule set forth below. <to be completed based on offeror’s
proposal>

. Description Due Date
Deliverables

1 Kick-off Meeting TBD

5 Mobilization and Implementation TBD
Plan
Review and Update of Final Design

TBD

Documents

4 Site and All Works TBD

5 Final Report and Record Drawings TBD
Environmental Compliance,

6 Monthly Progress Reporting and TBD
Final Report
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ARTICLE 7. PROGRESS REPORTS

In order to track the Subcontractor’s progress under this subcontract, the Subcontractor
shall be required to submit a progress report every two weeks summarizing the
Subcontractor’'s progress under each deliverable, observations resulting from weekly
inspections (see Article 38), difficulties or irregularities encountered, resolution of
problems, recommendations, monitoring and preparation of the environmental
evaluation reports and other matters related to this subcontract, including updates to the
rehabilitation schedule. These monthly reports shall be submitted via email to
Chemonics.

A final report is required for submission prior to final acceptance. This final report
should summarize the overall activity carried out under this subcontract.

ARTICLE 8. RELATIONSHIP BETWEEN THE PARTIES

Nothing contained herein shall be understood or implied as establishing a relationship of
master and servant or principal and agent between Chemonics and the Subcontractor.
The Subcontractor, under this agreement, has complete charge of its personnel and any
second tier subcontractors, if any and allowed, performing under this agreement and
shall be fully responsible for the services performed by them or on their behalf.

ARTICLE9. AUTHORIZED REPRESENTATIVES

Any action, modification, notice, request, or consent required to be given or made
pursuant to this subcontract must be in writing and may only be made by the authorized
officials specified below or their designee:

For Chemonics:
Christopher R. Smith, Elected Member of the Foundation, Chemonics Foundation Haiti

For Subcontractor:
TBD upon subcontract award

ARTICLE 10. REPORTING AND COMMUNICATIONS

The Subcontractor shall render the services and produce the deliverables stipulated in
Article 6 above, under the general supervision of the Chemonics GHSC-PSM Director
of Operations, Patricia Dyer-Thomas, or her designee. The Subcontractor shall not
communicate directly with USAID during the performance of this fixed price subcontract.
The Director of Operations will be responsible for monitoring the Subcontractor’s
performance under this fixed price subcontract with the assistance of the following
individuals:
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Technical direction during the performance of the subcontract shall be provided by the
Chemonics GHSC-PSM Haiti Architect or his/her designee. The authorized Architect
for this subcontract is Nathalie Bretous, nbretous@ghsc-psm.org See Article 37 for
further details.

Contractual guidance shall be provided by the Chemonics Home Office Contracts
Compliance Department through the GHSC-PSM Haiti Contracts Manager, Larion
BOYARD, |boyard@ghsc-psm.orqg . The Subcontractor shall address all contractual-
related inquiries and correspondence to the GHSC-PSM Haiti Contracts Manager,
Larion BOYARD.

The Subcontractor shall submit all reports, deliverables, and invoices to the attention of
both the Chemonics’ Architect and the GHSC-PSM Haiti Contracts Manager, Larion
BOYARD.

ARTICLE 11. COMPLIANCE WITH APPLICABLE LAWS AND STANDARDS

The Subcontractor shall perform all work in accordance with all applicable laws,
ordinances, codes, regulations, and other authoritative rules of the United States and of
Haiti and its political subdivisions and with the standards of relevant licensing boards
and professional associations. The Subcontractor shall also comply with the applicable
U.S Government Federal Acquisition and USAID regulations governing this fixed price
subcontract, which are incorporated by reference into this subcontract, and appear in
Article 63, Clauses Incorporated by Reference.

The Subcontractor shall further undertake to perform the services hereunder in
accordance with the highest standards of professional and ethical competence and
integrity in Subcontractor's industry and to ensure that Subcontractor's employees
assigned to perform any services under this subcontract will conduct themselves in a
manner consistent therewith.

1. The Subcontractor shall exercise due diligence to prevent and detect criminal
conduct and otherwise promote an organizational culture that encourages ethical
conduct and a commitment to compliance with law.

2. The Subcontractor shall timely disclose, in writing, to Chemonics and the USAID
Office of the Inspector General (OIG), whenever, in connection with this
subcontract, or any Order issued hereunder, if applicable, the Subcontractor has
credible evidence that a principal, employee, agent, or subcontractor of the
Subcontractor has committed a violation of the provisions against fraud, conflict
of interest, bribery or gratuity, or false claims found in this subcontract.
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3. The Subcontractor shall refer to FAR 52.203-13 Contractor Code of Business
Ethics and Conduct incorporated by reference herein for applicability of additional
requirements.

ARTICLE 12. GOVERNING LANGUAGE

The Subcontract is executed in the English language, which shall be the binding and
controlling language for all matters relating to the meaning and/or interpretation of this
Subcontract.

PART 2. PAYMENT AND FINANCIAL OBLIGATIONS
ARTICLE 13. PRICE SCHEDULE

The Subcontractor shall complete all work (including furnishing all labor, material,
equipment, and services) required under this subcontract for the fixed price of <to be
completed based on offeror’s proposal>. This price shall include all licenses, permits,
administration costs, labor costs, materials, overhead, profit, and all other costs.

ARTICLE 14. PERFORMANCE GUARANTEE-N/A
ARTICLE 15. PAYMENT SCHEDULE

As consideration for the delivery of all of the products and/or services stipulated in
Article 3, Chemonics will pay the Subcontractor a total of TBD upon subcontract award.
This figure represents the total price of this subcontract and is fixed for the period of
performance outlined in Article 5 - Period of Performance. Chemonics will pay the total
price through a series of installment payments. Chemonics will make each payment
after Subcontractor’s successful completion of the corresponding deliverable indicated
in the following table:

Payment # Description Amount to be Paid

TBD

TBD

TBD

TBD

TBD

TBD

*Deliverable numbers and names refer to those fully described in Article.3, above.
ARTICLE 16. PAYMENT TERMS AND RETENTION AND DELAY DAMAGES

16.1 Payment Terms
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Chemonics shall pay the Subcontractor the total fixed subcontract price as provided in
Article 13 above. Chemonics will only pay and the Subcontractor may only submit
invoices for payment for deliverables that have been accepted and approved by the
Architect. Chemonics will pay the Subcontractor’s invoice, less the retention amount as
detailed below, within thirty (30) business days after the following conditions have been
fulfilled:

a) the work performed and invoiced by Subcontractor has been approved by
Chemonics;

b) the Subcontractor has delivered a proper invoice, in compliance with Article 17
below.

Payment will be made in Haitian Gourdes (HTG). Approved payments will be made
payable to the Subcontractor via check sent to the Subcontractor’s official address or
may be made to the following authorized account:

c) Account name: (INSERT Account name provided by the Subcontractor)

d) Bank name: (INSERT Subcontractor's bank name)

e) Bank address or branch location: (INSERT Subcontractor's bank address or
branch location)

f) Account number: (INSERT Subcontractor's bank account SWIFT and IBAN
reference as applicable)

Payment of unpaid balances will be paid upon completion and final acceptance of all
works and deliverables by Chemonics. Any invoices for services rendered and
deliverables submitted—but not accepted by Chemonics—will not be paid until the
Subcontractor makes sufficient revisions to the deliverables such that Chemonics may
approve the deliverables and thus the invoice.

16.2 Retention-

10% shall be withheld from each progress payment as a retention amount. 50% of the
retention amount shall be released upon issuance of the Certificate of Substantial
Completion in accordance with Article 56 and the remaining 50% shall be released after
the issuance of the Certificate of Final Acceptance by Chemonics as described in Article
58 below.

16.3 Delay Penalties

If the Subcontractor fails to complete any deliverable as described in section B.4 within
the time specified in the Subcontract, or within any extension granted in writing by
Chemonics, the Subcontractor shall pay to Chemonics as a delay penalty, the sum of
HTG 3,000 for each day of delay. The maximum amount of liquidated damages may
not exceed HTG TDB
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ARTICLE 17. INVOICE REQUIREMENTS

The Subcontractor shall present an invoice to Chemonics only for services and/or
products that have been accepted by Chemonics. The invoice must be an original
invoice, submitted to:

Chemonics Foundation Haiti

USAID/GHSC-PSM Haiti Office

Airport Industrial Park Fleuriot, Warehouse #118

Port-au-Prince, Haiti

Attention: GHSC-PSM Contracts Manager Larion BOYARD, Iboyard@ghsc-

psSm.org .

To constitute a proper invoice, the Subcontractor’s invoice must include the following
information and/or attached documentation. This information will assist Chemonics in
making timely payments to the Subcontractor:

1.

2.

3.

Subcontractor legal name, subcontract number, invoice date, and invoice
number.

Deliverable(s) number, description of approved deliverable(s), and corresponding
fixed price(s).

Bank account information to which payment shall be sent and method of
payment consistent with Article 16.1.

Subcontractor Certification, as described below:

SUBCONTRACTOR CERTIFICATION

The undersigned hereby certifies that the invoice has been prepared from the
books and records of the Subcontractor in accordance with the terms of
Subcontract No. <enter subcontract #>, and to the best of my knowledge and
belief, all information contained herein is correct. The sum claimed under this
Subcontract is proper and due. The work reflected by the costs included in this
invoice has been performed (except as herewith reported in writing). The
guantities and amounts involved are consistent with the requirements of this
subcontract, all Chemonics and/or USAID/ Haiti approvals have been obtained,
and any appropriate refund to Chemonics will be made promptly upon request in
the event of disallowance of any claim or part thereof under the terms of this
agreement.

| hereby certify, to the best of my knowledge and belief, that:

(1) The amounts requested are only for performance in accordance with the
specifications, terms, and conditions of the subcontract;
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(2) Payments to subcontractors and suppliers have been made from previous
payments received under the subcontract, and timely payments will be made
from the proceeds of the payment covered by this certification, in accordance
with subcontract agreements and the requirements of the applicable laws of
Haiti and any applicable laws of the United States Government;

(3) This request for progress payments does not include any amounts which the
prime contractor intends to withhold or retain from a subcontractor or supplier
in accordance with the terms and conditions of the subcontract; and

(4) This certification is not to be construed as final acceptance of a
subcontractor’s performance.

(Signature of Authorized Representative)

(Title) (Date)

ARTICLE 18. TAXES AND DUTIES
The Subcontractor is responsible for payment of all applicable taxes, as prescribed
under the applicable laws, associated with wages/salaries/compensation for services
rendered by individuals employed by the Subcontractor and who are directed to work as
required under this Subcontract.

Subcontractor is liable for payment of all applicable taxes associated with revenues
(profit), and other such taxes, fees, or dues for which Subcontractor is normally
responsible as a result of operating its business.

ARTICLE 19. REPORTING OF FOREIGN TAXES

a. The Subcontractor must annually submit a report to Chemonics by April 1 of the next
year.

b. Contents of Report. The report must contain:

(i) Contractor/recipient name.

(i) Contact name with phone, fax and email.

(i) Agreement number(s).

(iv)Amount of foreign taxes assessed by a foreign government [each foreign
government must be listed separately] on commodity purchase transactions
valued at $500 or more financed with U.S. foreign assistance funds under this
agreement during the prior U.S. fiscal year.

(v) Only foreign taxes assessed by the foreign government in the country receiving
U.S. assistance are to be reported. Foreign taxes by a third party foreign
government are not to be reported. For example, if an assistance program for
Lesotho involves the purchase of commodities in South Africa using foreign
assistance funds, any taxes imposed by South Africa would not be reported in
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the report for Lesotho (or South Africa).

(vi)Any reimbursements received by the Recipient during the period in (iv)
regardless of when the foreign tax was assessed and any reimbursements on the
taxes reported in (iv) received through March 31.

(vii) Report is required even if the recipient did not pay any taxes during the report
period.

(viii) Cumulative reports may be provided if the recipient is implementing more than
one program in a foreign country.

c. Definitions. For purposes of this clause:
(i) “Agreement” includes USAID direct and country contracts, grants, cooperative
agreements and interagency agreements.
(i) “Commodity” means any material, article, supply, goods, or equipment.
(i) “Foreign government” includes any foreign governmental entity.
(iv)“Foreign taxes” means value-added taxes and custom duties assessed by a
foreign government on a commodity. It does not include foreign sales taxes.

d. Subagreements. The Subcontractor must include this reporting requirement in all
applicable subcontracts, subgrants and other subagreements.

e. For further information see http://www.state.gov/m/rm/c10443.htm.

ARTICLE 20. INSURANCE COVERAGE

During the course of this subcontract, the Subcontractor shall carry and maintain
insurance and show proof of coverage as required and prescribed by law, inclusive of
the following:

1. General liability insurance as required by the Government of Haiti, and any other
applicable laws and as prescribed;

2. Professional liability insurance as required by the Government of Haiti, and any
other applicable laws and as prescribed;

3. Worker's compensation insurance covering each employee to the extent required
by the Defense Base Act of the United States.

4. Insurance to cover any damages or destruction of works, for whatever cause;

5. Insurance coverage for equipment and tools used under this Subcontract;

6. All social insurance as required by applicable laws for all employees.

ARTICLE 21. SET-OFF CLAUSE
Chemonics reserves the right of set-off against amounts payable to Subcontractor

under this subcontract or any other agreement the amount of any claim or refunds
Chemonics may have against the Subcontractor.
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ARTICLE 22. INDEMNITY

(a) Subcontractor agrees to indemnify and save harmless USAID and Chemonics, their
officers, directors, agents, and employees from and against any and all claims and
liability, loss, expenses, suits, damages, judgments, demands, and costs (including
reasonable legal and professional fees and expenses) arising out of:

(1) the acts or omissions of Subcontractor, its employees, officers, directors,
agents or its subcontractors;

(2) injury or death to persons, including officers, directors, employees, agents
and subcontractors of Subcontractor, or loss of or damage to property, or fines
and penalties which may result, in whole or in part, by reason of the buying,
selling, distribution, or use of any of the goods or designs or services purchased
or provided under this Subcontract except to the extent that such damage is due
to the negligence of Chemonics;

(3) the infringement or violation of any patent, copyright, trademark, service
mark, trade secret, or other proprietary interest of any third party resulting from
Chemonics’ use, distribution, sale, sublicensing, or possession of the goods
(including software and all forms of written materials) or services purchased or
provided, as authorized hereunder, or from the use or possession of said goods
or services by Chemonics, as authorized hereunder; or false claims submitted by
Subcontractor or its subcontractors under this Subcontract or as a result of a
Subcontractor misrepresentation of fact or fraud by Subcontractor.

(b) Subcontractor shall defend and settle at its sole expense all suits or proceedings
arising out of the foregoing, provided that Subcontractor has notice or is given prompt
written notice of such claim or suit and, further, that Subcontractor shall be given
necessary information, reasonable assistance and the authority to defend such claim or
suit. Subcontractor shall not settle, compromise or discharge any pending or threatened
suit, claim or litigation, arising out of, based upon, or in any way related to the subject
matter of this subcontract and to which Chemonics is or may reasonably be expected to
be a party, unless and until Subcontractor has obtained a written agreement, approved
by Chemonics (which shall not be unreasonably withheld) and executed by each party
to such proposed settlement, compromise or discharge, releasing Chemonics from any
and all liability.

(c) If any of the goods or services provided by Subcontractor hereunder, including
without limitation software and all forms of written materials, become the subject of a
claim of infringement or violation of a third party's intellectual property, privacy and/or
proprietary rights, Subcontractor shall, at its own expense, use its best efforts--
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(1) to procure for Chemonics the right to continue use and, if authorized under
this Subcontract, distribution of the infringing goods or services or,

(2) to modify the goods or services to make them non-infringing, or to replace
them with equivalent, non-infringing counterparts. If none of the above
mentioned can be successfully implemented, then Subcontractor shall refund to
Chemonics all monies paid Subcontractor for the infringing goods and services.

PART 3. GENERAL TERMS AND CONDITIONS
ARTICLE 23. AUTHORIZED USAID GEOGRAPHIC CODE

All goods and services offered under this order must meet USAID Geographic Code
935 (Special Free World) requirements detailed in the Code of Federal Regulations
(CFR), 22 CFR §228 and the Automated Directives System (ADS), ADS Chapter 260

No items, items with components from, or related services may be offered from the
following countries: Cuba, Iran, North Korea, and Syria. Related services include
incidental services pertaining to any/all aspects of this subcontract (including
transportation, fuel, lodging, meals, and communications expenses).

ARTICLE 24. INSPECTION AND ACCEPTANCE

Chemonics will inspect on at least a weekly basis the services being performed and the
supplies furnished to determine whether work is being performed in a satisfactory
manner, and that all supplies are of acceptable quality and standards. Inspection and
acceptance will be carried out in accordance with Articles 55 through 58 below.

Neither Chemonics review, approval or acceptance of, or payment for services required
under this Subcontract shall be construed as a waiver of any rights under this
Subcontract, and the Subcontractor shall be and will remain liable to Chemonics in
accordance with applicable laws for all damages to Chemonics caused by the
Subcontractor’'s negligent performance of any of the services furnished under this
subcontract.

ARTICLE 25. BRANDING PoLicy
It is USAID policy that USAID-financed commodities and shipping containers, and
project rehabilitation sites and other project locations be suitably marked with the

USAID emblem. Marking of rehabilitation site(s) shall comply with the USAID Graphics
Standard Manual available at www.usaid.gov/branding, or any successor branding
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policy. The Subcontractor may request specific guidance on marking requirements from
Chemonics.

ARTICLE 26. INTELLECTUAL PROPERTY RIGHTS

a) Subcontractor warrants that the Work performed or delivered under this Subcontract will not
infringe or otherwise violate the intellectual property rights of any third party in the United States
or any foreign country. Except to the extent that the U.S. Government assumes liability therefor,
Subcontractor shall defend, indemnify, and hold harmless Chemonics and its clients from and
against any claims, damages, losses, costs, and expenses, including reasonable attorneys’
fees, arising out of any action by a third party that is based upon a claim that the Work
performed or delivered under this Subcontract infringes or otherwise violates the intellectual
property rights of any person or entity. This indemnity and hold harmless shall not be
considered an allowable cost under any provisions of this Subcontract except with regard to
allowable insurance costs.

(b) Subcontractor’s obligation to defend, indemnify, and hold harmless Chemonics and its
customers under Paragraph (a) above shall not apply to the extent FAR 52.227-1 "Authorization
and Consent" applies to Chemonics’ Prime Contract for infringement of a U.S. patent and
Chemonics and its clients are not subject to any actions for claims, damages, losses, costs, and
expenses, including reasonable attorneys’ fees by a third party.

(c) In addition to any other allocation of rights in data and inventions set forth in this agreement,
Subcontractor agrees that Chemonics, in the performance of its prime or higher tier contract
obligations (including obligations of follow-on contracts or contracts for subsequent phases of
the same program), shall have under this agreement an unlimited, irrevocable, paid-up, royalty-
free right to make, have made, sell, offer for sale, use, execute, reproduce, display, perform,
distribute (internally or externally) copies of, and prepare derivative works, and authorize others
to do any, some or all of the foregoing, any and all, inventions, discoveries, improvements,
mask works and patents as well as any and all data, copyrights, reports, and works of
authorship, conceived, developed, generated or delivered in performance of this Subcontract.
(d) The tangible medium storing all reports, memoranda or other materials in written form
including machine readable form, prepared by Subcontractor and furnished to Chemonics
pursuant to this Subcontract shall become the sole property of Chemonics.

ARTICLE 27. MODIFICATIONS

Modifications to the terms and conditions of this Subcontract, including any modification
to the scope of work, may only be made by written agreement between authorized
personnel of both Parties, and shall not be effective until the consent of USAID, if
applicable, has been obtained. Each Party shall give due notice and consideration to
any proposals for modification made by the other Party.

ARTICLE 28. CHANGES

In accordance with FAR Clause 52.243-4 Changes (JUN 2007) for fixed price
rehabilitation subcontracts over the simplified acquisition threshold, or FAR clause
52.243-5 “Changes and Changed Conditions” (APR 1984) for fixed price rehabilitation
subcontracts under the simplified acquisition threshold, Chemonics may at any time, by
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written order, and without notice to the sureties, if any, make changes within the general
scope of this subcontract in the services to be performed. No services for which an
additional cost or fee will be charged by the Subcontractor shall be furnished without the
prior written authorization of the Chemonics’ Senior Vice President, Risk Management
Division.

ARTICLE 29. GOVERNING LAW AND RESOLUTION OF DISPUTES

(a) Governing law. This Subcontract shall be governed and construed under the laws of
the District of Columbia, except that subcontract provisions and requirements that are
based on government contract laws, regulations, or Federal Acquisition Regulation
clauses shall be construed in accordance with the federal common law of Government
Contracts as represented by decisions of the Federal Courts, and the Armed Services
and Civilian Boards of Contract Appeals.

(b) Disputes based on Client Actions.

(1) Any decision of the Government under the Prime Contract, if binding on
Chemonics, shall also bind the Subcontractor to the extent that it relates to this
Subcontract, provided that Chemonics shall have promptly notified the Subcontractor of
such decision and, if requested by Subcontractor, shall have brought suit or filed claim,
as appropriate against the Government, or, in alternative, agreed to sponsor
Subcontractor’s suit or claim. A final judgment in any such suit or final disposition of
such claim shall be conclusive upon the Subcontractor.

(2) For any action brought, or sponsored, by Chemonics on behalf of the
Subcontractor pursuant to this clause, the Subcontractor agrees to indemnify and hold
Chemonics harmless from all costs and expenses incurred by Chemonics in
prosecuting or sponsoring any such appeal.

(c) Other Disputes. All disputes not covered under subparagraph (b) above shall be
resolved by arbitration administered by the American Arbitration Association in
accordance with its Commercial Arbitration Rules. Arbitration shall be conducted in
Washington, DC. Arbitrators shall be empowered to award only direct damages
consistent with the terms of this Agreement. Each party shall bear its own costs of
arbitration, including attorneys’ and experts’ fees. An arbitration decision shall be final
and judgment may be entered upon it in accordance with applicable law in any court
having jurisdiction.

(d) Duty to Continue to Perform. Notwithstanding any such dispute, the Subcontractor
shall proceed diligently with performance under this Subcontract in accordance with the
Contractor's directions.

(e) Limitations. Chemonics’ entire liability for claims arising from or related to this

Subcontract will in no event exceed <TBD> for indemnification obligations, neither the
Subcontractor or Chemonics will have any liability arising from or related to this
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Subcontract for (i) special, incidental, exemplary, or indirect damages, or for any
economic consequential damages, or (i) lost profits, business, revenue, goodwill or
anticipated savings, even if any of the foregoing is foreseeable or even if a party has
been advised of the possibility of such damages.

The Subcontractor acknowledges and agrees that it has no direct action against the
U.S. Government or USAID for any claims arising under this Subcontract.

ARTICLE 30. FORCE MAJEURE

For the purposes of this subcontract, “Force Majeure” means an event or events either
of nature or caused by man, which is beyond the reasonable control of a Party—that is,
either Chemonics or the Subcontractor—and which makes a Party’s performance of its
obligations under the subcontract impossible. In no event can a Force Majeure event
be caused by the negligence or intentional action of a Party or such Party’s
subcontractors or agents or employees. Any Force Majeure event must be an event
that a diligent Party could not have reasonably expected and could not have taken
action to mitigate or avoid such circumstances which prevent the Party from carrying out
its obligations hereunder. Force Majeure causes may include—but are not restricted
to—fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and
unusually severe weather, but in every case the failure to perform must be beyond the
control and without the fault or negligence of the Subcontractor.

The failure of a Party to fulfill any of its obligations hereunder shall not be considered to
be a breach of, or default under, this subcontract insofar as such inability arises from an
event of Force Majeure, provided that the Party affected by such an event (a) has taken
all reasonable precautions, due care and reasonable alternative measures in order to
carry out the terms and conditions of this Subcontract, and (b) has informed the other
Party as soon as possible, but not longer than five (5) days about such occurrence.

Any time extensions resulting from a Force Majeure in which a Party could not complete
an action or task shall be for the period of time equal to the time the Party was unable to
perform due to the Force Majeure event.

ARTICLE 31. TERMINATION

Chemonics reserves the unilateral right to terminate this fixed price subcontract at any
time, paying for all deliverables completed at the time of termination and a pro-rata
share of any deliverable in progress, in accordance with FAR Clause 52.249-2,
Termination for Convenience of the Government (Fixed Price) (Short Form) (April 1984)
for work below the simplified acquisition threshold , or 52.249-2 Alt | for work that is
above the simplified acquisition threshold which is incorporated by reference in Article
63 herein.
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In the event of a termination for convenience of this subcontract in whole or in part, the
COP will deliver to the Subcontractor a Notice of Termination specifying the nature,
extent, and effective date of the termination. Upon receipt of the notice, the
Subcontractor shall (1) immediately discontinue all services under the subcontract
(unless the notice directs otherwise), and (2) deliver to the Chemonics Architect all
data, drawings, specifications, reports, estimates, summaries, and other information and
materials accumulated in performing this Subcontract, whether completed or in process.
Chemonics shall pay for all deliverables completed at the time of termination, and a pro-
rata share of any deliverable in progress, without further financial obligation to the
Subcontractor.

In the event that the Subcontractor fails to make progress so as to endanger
performance of this fixed price subcontract, or is unable to fulfill the terms of this fixed
price subcontract by the completion date, the Subcontractor shall notify Chemonics
forthwith and Chemonics shall have the right to summary termination of this fixed price
subcontract upon written notice to the Subcontractor in accordance with the
incorporated FAR Clause 52.249-8, Default (Fixed-Price Supply and Service).

ARTICLE 32. ORGANIZATIONAL CONFLICTS OF INTEREST

It is understood and agreed that some of the work performed under this subcontract
may place the Subcontractor or its personnel in the position of having an organizational
conflict of interest. Such an organizational conflict of interest may impair the objectivity
of the Subcontractor or its personnel in performing the work. To preclude or mitigate
any potential conflicts of interest, Subcontractor agrees not to undertake any activity
which may result in an organizational conflict of interest without first notifying
Chemonics of such potential conflict of interest and receiving Chemonics’ written
approval to undertake such activities.

ARTICLE 33. ENGAGING CHILD LABOR

Chemonics neither engages in nor condones unlawful employment, or exploitation of
children in the workplace. Consistent with Haiti labor law, the minimum age for full-time
employment under this subcontract is 18 years of age.

The Subcontractor shall remunerate employees and consultants employed under this
fixed price subcontract in accordance with the pay scales and pay rates established by
labor law and/or consistent with reasonable local standards for the type of work to be
performed.

The Subcontractor shall inform Chemonics in writing, within 24 hours, if it discovers that:

1. A child under the age of 18 has been employed by the Subcontractor; or
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2. An employee or consultant of the Subcontractor knowingly or unknowingly
employed an individual under the age of 18; or

3. An individual under the age of 18 has been employed in hazardous work by the
Subcontractor; or

4. The Subcontractor, or an employee or consultant of the Subcontractor knowingly
or unknowingly employed an individual under the age of 18 for hazardous work.

In the event that Chemonics discovers any violations of the provision above, Chemonics
may unilaterally terminate the Subcontract for default. Failure to comply with the
provision above may result in termination of the Subcontract for default by Chemonics.
Chemonics may request refunds of any amounts paid for child labor in violation of this
provision.

ARTICLE 34. ANTI-KICKBACK (CORRUPTION)

The following definitions apply to this clause:

e Kickback, as used herein, means any money, fee, commission, credit, gift,
gratuity, thing of value, or compensation of any kind, which is provided, directly or
indirectly, to Chemonics, the GHSC-PSM Haiti office or any of its employees, the
Subcontractor or Subcontractor employees, or subcontractors in any way related
to the performance or subsequent activities of this subcontract, for the purpose of
improperly obtaining or rewarding favorable treatment in connection with this
subcontract.

e Person, as used in this clause, means a corporation, partnership, business
association of any kind, trust, joint-stock company, or individual.

e Subcontractor employee, as used in this clause, means any officer, partner,
employee, or agent of the Subcontractor.

The Subcontractor and its employees, whether directly or indirectly engaged in the
performance of this subcontract, agree to abide by the terms of The United States Anti-
Kickback Act of 1986, which prohibits any person from providing or attempting to
provide any kickback; soliciting, accepting, or attempting to accept any kickback; or
including, directly or indirectly, the amount of any kickback in the subcontract price
charged by the Subcontractor to Chemonics.

When the Subcontractor has reasonable grounds to believe that a violation described in
the above paragraph may have occurred, the Subcontractor shall promptly report in
writing the possible violation. Such reports shall be made to Chemonics, who shall
forward the report to the USAID Inspector General for investigation. The Subcontractor
further agrees to cooperate fully with any United States Government agency
investigating a possible violation described in the paragraph above.
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Chemonics may offset the amount of the kickback against any monies owed by
Chemonics under this fixed price subcontract or order the monies withheld from future
payments due the Subcontractor.

The Subcontractor agrees to include the substance of this provision in any contract it
may issue under this subcontract.

ARTICLE 35. TERRORIST FINANCING PROHIBITION

The Subcontractor is reminded that U.S. Executive Orders and U.S. law prohibits
transactions with, and the provision of resources and support to, individuals and
organizations associated with terrorism. It is the legal responsibility of the
Subcontractor to ensure compliance with these Executive Orders and laws. This
provision must be included in all subcontracts issued under this subcontract.

ARTICLE 36. SECURITY

Security in Haiti remains tenuous. Security for the Subcontractor's personnel,
equipment, and offices shall be the responsibility of the Subcontractor. The
Subcontractor shall assess the security situation in relation to the scope of work of this
subcontract and institute appropriate measures to address any security threats. If
security factors are expected to disrupt implementation of this subcontract or to cause
delay in attaining established targets, it is the Subcontractor's responsibility to
immediately notify the Chemonics GHSC-PSM Haiti Director of Operations.

PART 4. SPECIAL TERMS AND CONDITIONS
ARTICLE 37. TECHNICAL DIRECTION

The following terms and conditions apply to any technical direction under this
subcontract:

(a) “Technical direction” is defined to include:

(1) Written directions to the Subcontractor which provide details, suggest
possible lines of inquiry, or otherwise facilitate completion of work;

(2) Provision of written information to the Subcontractor which assist in the
interpretation of drawings, specifications, or technical portions of the work
statement;

(3) Review and, where required, provide written approval of technical reports,
drawings, specifications, or technical information to be delivered.
Technical directions must be in writing, and must be within the scope of
the work as detailed in Article 3.
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(b) The GHSC-PSM Haiti Architect is authorized by the GHSC-PSM CD to take any
or all of the following actions:

(1) Assure that the Subcontractor performs the technical requirements of the
subcontract in accordance with the subcontract terms, conditions, and
specifications.

(2) Perform or cause to be performed, inspections necessary in connection
with (a) above and require the Subcontractor to correct all deficiencies.

(3) Perform acceptance-related activities and verification for Chemonics.

(4) Maintain all technical-related communications with the Subcontractor.
Written communications with the Subcontractor and documents shall be
signed as "Chemonics GHSC-PSM Haiti Technical Advisor" with a copy
furnished to the Chemonics’ GHSC-PSM Haiti Contracts Manager, Larion
BOYARD.

(5) Issue written interpretations of technical requirements of Chemonics
drawings, designs, and specifications.

(6) Monitor the Subcontractor's production or performance progress and notify
the Subcontractor in writing of deficiencies observed during surveillance,
and direct appropriate action to effect correction. Record and report to the
Director of Operations and GHSC-PSM Haiti Contracts Manager
incidents of faulty or nonconforming work, delays or problems.

(c) The GHSC-PSM Architect is not empowered to award, agree to, or sign any
subcontract (including delivery or purchase orders) or modifications thereto, or in
any way to obligate the payment of money by Chemonics. The GHSC-PSM
Architect may not take any action which may impact on the subcontract
schedule, funds, scope or rate of utilization of level of effort. All contractual
agreements, commitments, or modifications which involve prices, quantities,
guality, and schedules shall be made only by the Chemonics Senior Vice
President, Risk Management Division, in consultation with the GHSC-PSM
Architect and the GHSC-PSM Haiti CD.

(d) The GHSC-PSM Architect is required to meet as appropriate with the
Subcontractor and the GHSC-PSM Haiti Contracts Manager concerning
performance of items delivered under this subcontract and any other
administration or technical issues. Problem areas should be brought to the
immediate attention of the GHSC-PSM Haiti Contracts Manager.

(e) In the absence of the designated Architect, the Architect may designate someone
to serve as Architect in his/her place. However, such action to direct an
individual to act in the Architect place shall immediately be communicated to the
Subcontractor.

() Contractual problems, of any nature, that may arise during the life of the
subcontract must be handled in conformance with the subcontract and specific
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public laws and regulations. The Subcontractor and the Architect, shall bring all
contracting problems to the immediate attention of the GHSC-PSM Haiti
Country Director, the Operations Director and Contracts Manager. Only the
Chemonics Senior Vice President, Risk Management Division is authorized to
formally resolve such problems and is responsible for resolving legal issues,
determining subcontract scope and interpreting subcontract terms and
conditions. The Chemonics Senior Vice President, Risk Management Division is
the sole authority authorized to approve changes in any of the requirements
under this subcontract. These changes include—but will not be limited to—the
following areas: scope of work, price, quantity, technical specifications, delivery
schedules, and subcontract terms and conditions. In the event the Subcontractor
effects any changes at the direction of any other person other than the
Chemonics Senior Vice President, Risk Management Division, the change will be
considered to have been made without authority.

(g) Failure by the Subcontractor to report to the CD or the Director of Operations
any action by Chemonics considered to be a change, within ten days as required
by FAR 52.243-7 (Notification of Changes), waives the Subcontractor's right to
any claims for equitable adjustments.

ARTICLE 38. WORKMANSHIP AND QUALITY CONTROL BY SUBCONTRACTOR

All rehabilitation work provided by the Subcontractor shall comply with the Government
of Haiti Codes and Standards for rehabilitation pertinent to this work. The
Subcontractor is expected to produce work which conforms in quality and accuracy of
detail to these standards. The Subcontractor, at its own expense, is to institute a
Quality Assurance Plan and provide experienced managers, engineers, foremen,
surveyors, materials technicians and other technical staff, together with all transport,
instruments and equipment, to ensure adequate supervision by Subcontractor and
execution of the works at all times.

The Subcontractor shall institute an appropriate inspection system set forth in a Quality
Assurance Plan. The plan shall include checklists of duties to be carried out, ensuring
these duties are carried out by the supervisory staff and senior employees, and carrying
out weekly inspections to determine whether the various services are being performed
according to the subcontract. The Subcontractor shall photograph (dated) rehabilitation
operations daily. Items to be photographed are to include excavations, placement of
reinforcements, concrete placement including vibrations, slump tests, placement of
pads and other critical areas. The Subcontractor shall provide copies of the weekly
inspection reports and photographs to the Architect.

The Subcontractor shall correct and improve promptly any shortcomings and
substandard conditions noted during inspections. The Subcontractor shall bring any
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conditions beyond the responsibility of the Subcontractor to the attention of the CD or
Architect.

ARTICLE 39. ANTIQUITIES

Subject to the provisions defined in the applicable laws, Subcontractor shall immediately
notify Chemonics of such findings of fossils, coins, antiquities, historic structures, and
other vestiges of geological or archeological interest discovered on site. Chemonics
shall then consult with the appropriate authorities, and advise the subcontractor of the
proper course of action. The subcontractor shall take reasonable precautions to prevent
its workmen or any other persons from removing or damaging any such article or
artifact.

ARTICLE 40. DIFFERING SITE CONDITIONS

In accordance with FAR Clause 52.236-2 “Differing Site Conditions” (APR 1984), the
subcontractor shall promptly give a written notice Chemonics of (1) subsurface or latent
physical conditions at the site that differ materially from those indicated in this
subcontract, (2) unknown physical conditions at the site that differ materially from those
indicated in this subcontract, and (3) unknown physical conditions at the site, of an
unusual nature, that differ materially from those ordinarily encountered and generally
recognized as inherent in the work character provided for in this subcontract.

No request by the subcontractor for an equitable adjustment to the subcontract under
this clause shall be allowed, unless the Subcontractor has given the required written
notice.

No request by the subcontractor for an equitable adjustment to the subcontract for
unexpected site conditions shall be considered by Chemonics if made after final
payment under this subcontract.

ARTICLE 41. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK

In accordance with FAR Clause 52.236-3 “Site Investigation and Conditions Affecting
the Work” (APR 1984), the Subcontractor acknowledges that it has taken steps
reasonably necessary to ascertain the nature and location of the work, and that it has
investigated and satisfied itself as to the general and local conditions which can affect
the work or its cost. The Subcontractor also acknowledges that it has satisfied itself as
to the character, quality, and quantity of surface and subsurface materials or obstacles
to be encountered insofar as this information is reasonable ascertained from an
inspection of the site. Any failure of the Subcontractor to take the actions described and
acknowledged in this paragraph will not relieve the Subcontractor from responsibility for
estimating properly the difficulty and cost of successfully performing the work, or for
proceeding to successfully perform the work without additional expense to Chemonics.
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Chemonics assumes no responsibility for any conclusions or interpretations made by
the Subcontractor based on the information made available by Chemonics.

ARTICLE 42. MATERIAL AND WORKMANSHIP

In accordance with FAR Clause 52.236-5 “Material and Workmanship” (APR 1984), all
equipment, material, and articles incorporated into the work covered by this subcontract
shall be new and of the most suitable grade for the purpose intended, unless otherwise
specifically provided for in this subcontract. References in the specifications to
equipment, material, articles, or patented processes by trade name, make, or catalog
number, shall be regarded as establishing a standard of quality and shall not be
construed as limiting competition. The Subcontractor may, at its option, use any
equipment, material, article, or process that, in the judgment of the Chemonics
Architect, is equal to that named in the specifications, unless otherwise specifically
provided for in this Subcontract.

The Subcontractor shall perform all work under this subcontract in a skillful and
workmanlike manner. Chemonics reserves the right to request the removal of any
Subcontractor employee who is deemed to be incompetent, careless, or otherwise
objectionable.

ARTICLE 43. SUPERINTENDENCE BY THE SUBCONTRACTOR

In accordance with FAR Clause 52.236-6 “Superintendence by the Contractor’ (APR
1984), at all times during the performance of this Subcontract and until the work is
completed and accepted, the Subcontractor shall have on the work site a competent
Site Supervisor who is approved and accepted by Chemonics. The Site Supervisor will
have authority to act on behalf of the Subcontractor.

The extent and character of the work to be done by the Subcontractor shall be subject
to the general oversight, supervision, direction, control, and approval of authorized
Chemonics personnel.

ARTICLE 44. PERMITS AND RESPONSIBILITIES

In accordance with FAR Clause 52.236-7 “Permits and Responsibilities” (NOV 1991),
the Subcontractor shall, without additional expense to Chemonics, be responsible for
obtaining any necessary licenses and permits, and for complying with all laws, codes,
and regulations applicable to the performance of this work. The Subcontractor shall also
be responsible for all damages to persons or property that occurs as a result of the
Subcontractor’s fault or negligence. The Subcontractor shall also be responsible for all
materials delivered and work performed until completion and acceptance of the entire
work, except for any completed unit of work which may have been accepted under the
subcontract.
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ARTICLE 45. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES,
AND IMPROVEMENTS

In accordance with FAR Clause 52.236-9 “Protection of Existing Vegetation, Structures,
Equipment, Utilities, and Improvements” (APR 1984), the Subcontractor shall preserve
and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass)
on or adjacent to the work site, which are not to be removed and that do not
unreasonably interfere with the work required under this Subcontract.

The Subcontractor shall protect from damage all existing improvements and utilities (1)
at or near the work site, and (2) on adjacent property of a third party, the locations of
which are made known to or should be known by the Subcontractor. The Subcontractor
shall repair any damage to those facilities, including those that are the property of a
third party, resulting from failure to comply with the requirements of this Subcontract or
failure to exercise reasonable care in performing the work. If the Subcontractor fails or
refuses to repair the damage promptly, Chemonics may have the necessary work
performed and charge the cost to the Subcontractor.

ARTICLE 46. OPERATIONS AND STORAGE AREAS

In accordance with FAR Clause 52.236-10 “Operations and Storage Areas” (APR
1984), temporary buildings (e.g., storage sheds, shops, offices) and utilities may be
erected by the Subcontractor only with the approval of the Architect and shall be built
with labor and materials furnished by the Subcontractor without expense to Chemonics.
The temporary buildings and utilities shall remain the property of the Subcontractor and
shall be removed by the Subcontractor at its own expense upon completion of the work.

The Subcontractor shall use only established roadways and bridges, or use temporary
roadways. When materials are transported in executing the work, vehicles shall not be
loaded beyond the loading capacity recommended by the manufacturer of the vehicle or
applicable laws. When it is necessary to cross curbs or sidewalks, the Subcontractor
shall protect the property from damage. The Subcontractor shall repair or pay for the
repair of any damaged curbs, sidewalks, bridges, and roads.

ARTICLE 47. USE AND POSSESSION PRIOR TO COMPLETION

In accordance with FAR Clause 52.236-11 “Use and Possession Prior to Completion”
(APR 1984), Chemonics shall have the right to take possession of or use any completed
or partially completed part of the work. Before taking possession of or using any work,
Chemonics shall furnish the Subcontractor a list of items of work remaining to be
performed or corrected on those portions of the work that Chemonics intends to take
possession of or use. However, failure of Chemonics to list any item of work shall not
relieve the Subcontractor of responsibility for complying with the terms of the
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Subcontract. Possession or use by Chemonics shall not be deemed as acceptance of
any work under the Subcontract unless indicated in writing.

While Chemonics has such possession or use, the Subcontractor shall be relieved of
the responsibility for the loss or damage to work resulting from Chemonics’ possession
or use, notwithstanding the terms of Article 44, “Permits and Responsibilities.”

ARTICLE 48. CLEANING UP

In accordance with FAR Clause 52.236-12 “Cleaning Up” (APR 1984), the
Subcontractor shall at all times keep the work area, including storage areas, free from
accumulated waste materials. Before completing the work, the Subcontractor shall
remove from the work and premises any rubbish, tools, scaffolding, equipment, and
materials that are not the property of Chemonics. Upon completing the work, the
Subcontractor shall leave the work area in a clean, neat, and orderly condition
acceptable to the Chemonics the Architect .

ARTICLE 49. ACCIDENT PREVENTION

In accordance with FAR Clause 52.236-13 “Accident Prevention” (NOV 1991), the
Subcontractor shall provide and maintain work environments and procedures that will
(1) safeguard the public, as well as Subcontractor’s personnel, property, materials,
supplies, and equipment exposed to Subcontractor’s operations and activities; (2) avoid
interruptions in Chemonics operations, and avoid delays in project completion dates;
and, (3) control costs in the performance of this subcontract.

Subcontractor shall provide appropriate safety barricades, signs, and signal lights; and
comply with all safety standards, laws, regulations, codes, as are applicable in the
performance of work as required under this Subcontract.

ARTICLE 50. AVAILABILITY AND USE OF UTILITY SERVICES

In accordance with FAR Clause 52.236-14 “Availability and Use of Utility Services”
(APR 1984), the Subcontractor, at its expense and in a workmanlike manner and to the
satisfaction of the Architect, shall install and maintain all necessary temporary
connections and distribution lines, and all meters required to measure the amount of
each utility used for the purpose of determining charges. Before final acceptance of the
work by Chemonics, the Subcontractor shall remove all the temporary connections,
distribution lines, meters, and associated paraphernalia.

ARTICLE 51. SCHEDULES FOR REHABILITATION SUBCONTRACTS

In accordance with FAR Clause 52.236-15 “Schedules for Rehabilitation Contracts”
(APR 1984), the Subcontractor, shall, within five days after the effective date of the
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Subcontract or another period of time determined by the Architect , prepare and submit
for approval to the Architect three (3) copies of a practicable schedule showing the
order in which the Subcontractor proposes to perform the work, and the dates on which
the Subcontractor contemplates starting and completing the several salient features of
the work (including acquiring materials, plant, and equipment). The schedule shall be in
the form of a critical path chart of suitable scale to indicate appropriately the percentage
of work scheduled for completion by any given date during the period. If Subcontractor
fails to submit a schedule within the time prescribed, Chemonics may withhold approval
of progress payments until the Subcontractor submits the required schedule.

If, in the opinion of the Chemonics the Architect, the Subcontractor falls behind the
approved schedule, the Subcontractor shall take steps necessary to improve its
progress, without additional cost to Chemonics. In such circumstances, the Chemonics
may require the Subcontractor to increase the number of shifts, overtime operations,
days of work, and/or the amount of rehabilitation plant, and to submit schedules in chart
form as the Architect deems necessary to demonstrate how the project will recoup lost
time and get back on schedule to finish within the specified period of performance of the
subcontract.

Failure of the Subcontractor to comply with the requirements of the Architect under this
clause shall be grounds for a determination by the Architect that the Subcontractor is
not executing the work with sufficient diligence to ensure completion within the period of
performance specified in the subcontract. Upon making this determination, Chemonics
may terminate the Subcontractor’s right to proceed with the work, or any separable part
of it, in accordance with the default terms of this subcontract.

ARTICLE 52. QUANTITY SURVEYS

In accordance with FAR Clause 52.236-16 “Quantity Surveys (ALT [)” (APR 1984),
guantity surveys shall be conducted, and the data derived from these surveys shall be
used in computing the quantities of work performed and the actual rehabilitation
completed and in place. Chemonics reserves the right to conduct such surveys.
However it is required that the Subcontractor conduct the original and final surveys and
surveys for any periods for which progress payments are requested.

ARTICLE 53. LAYOUT OF WORK

In accordance with FAR Clause 52.236-17 “Layout of Work” (APR 1984), the
subcontractor shall lay out its work from Chemonics’ established baselines and
benchmarks indicated on the drawings, and shall be responsible for all measurements
in connection with the layout. The Subcontractor shall furnish, at its own expense, all
stakes, templates, platforms, equipment, tools, materials, and labor required to lay out
any part of the work. The Subcontractor shall be responsible for executing the work to
the lines and grades that may be established or indicated by the Architect. The
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Subcontractor shall also be responsible for maintaining and preserving all stakes and
other marks established by the Architect until authorized to remove them. If such marks
are destroyed by the Subcontractor or through its negligence before their removal is
authorized by the Architect, the Subcontractor will replace them and deduct the expense
of the replacement from any amounts due or to become due to the Subcontractor.

ARTICLE 54. SPECIFICATIONS AND DRAWINGS FOR REHABILITATION

In accordance with FAR Clause 52.236-21 “Specifications and Drawings for
rehabilitation” (APR 1984), the rehabilitation Contractor shall keep a copy of the
drawings and specifications on the work site and shall give Architect access thereto.
Anything mentioned in the specifications and not shown on the drawings, or shown in
the drawings and not mentioned in the specifications, shall be of like effect as if shown
or mentioned in both. In the case of difference between drawings and specifications, the
specifications shall govern. In the case of discrepancy in the figures, in the drawings, or
in the specifications, the specifications shall govern. In the case of discrepancy in the
figures, the matter shall be promptly submitted to Architect, who shall promptly make a
determination in writing. Any adjustment by the rehabilitation Contractor without such a
determination shall be at its own risk and expense. Chemonics shall furnish, from time
to time, clarifications of detailed drawings and other information as considered
necessary.

ARTICLE 55. EXCUSABLE DELAYS

Unanticipated events may occur that are out of the control of the Subcontractor. These
events may cause a delay in the implementation of the rehabilitation schedule and
activities and may require a time extension to the subcontract.

Pursuant to FAR 52.249-14, Chemonics may consider a time extension due to
excusable delays under the following circumstances:

(a) Except for defaults of lower-tier subcontractors at any tier, the Subcontractor
shall not be in default because of any failure to perform this subcontract under its terms
if the failure arises from causes beyond the control and without the fault or negligence of
the Subcontractor. Examples of these causes are (1) acts of God or of the public
enemy, (2) acts of the Government in either its sovereign or contractual capacity,
(3) fires, (4) floods, (5) epidemics, (6) quarantine restrictions, (7) strikes, (8) freight
embargoes, and (9) unusually severe weather. In each instance, the failure to perform
must be beyond the control and without the fault or negligence of the Subcontractor.
“Default” includes failure to make progress in the work so as to endanger performance.

(b) If the failure to perform is caused by the failure of a subcontractor at any tier
to perform or make progress, and if the cause of the failure was beyond the control of
both the Subcontractor and lower-tier subcontractor, and without the fault or negligence
of either, the Subcontractor shall not be deemed to be in default, unless —
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(1) The lower-tier subcontracted supplies or services were obtainable from other
sources;

(2) Chemonics ordered the Subcontractor in writing to purchase these supplies or
services from the other source; and

(3) The Subcontractor failed to comply reasonably with this order.

(c) Upon request of the Subcontractor, Chemonics shall ascertain the facts and
extent of the failure. If Chemonics determines that any failure to perform results from
one or more of the causes above, the delivery schedule shall be revised, subject to the
rights of Chemonics under the termination clause of this subcontract.

ARTICLE 56. REMEDIAL WORK

The Architect, or his authorized representative, will inspect from time to time the
services being performed and the supplies furnished to determine whether work is being
performed in a satisfactory manner, and that all supplies are of acceptable quality and
standards.

When any part of the work or any equipment or material is found upon examination by
the Architect not to conform to requirements or is at any stage before final acceptance
damaged so that it no longer conforms to requirements, the Architect may order its
repair or complete removal and replacement, at Subcontractor’s expense.

The cost of all supervision and process control, including testing, so carried out by the
Subcontractor, shall be deemed to be included in the rates tendered for the related
items of work.

ARTICLE 57. SUBSTANTIAL COMPLETION

"Substantial Completion” means the stage in the progress of the work as determined
and certified by the CD in writing to the Subcontractor, in which the work (or a portion
designated by Chemonics) is sufficiently complete and satisfactory. Substantial
completion means that the property may be occupied or used for the purpose for which
it is intended, and only minor items such as touch-up, adjustments, and minor
replacements or installations remain to be completed or corrected which:

e do not interfere with the intended occupancy or utilization of the work, and
e can be completed or corrected within the time period required for final
completion.

The "date of substantial completion” means the date determined by the CD or

authorized Chemonics representative as of which substantial completion of the work
has been achieved.
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Chemonics shall have the right to take possession of and use the work upon substantial
completion. Upon notice by the Subcontractor that the work is substantially complete (a
‘Request for Substantial Completion”) and an inspection by the Architect or an
authorized Chemonics representative (including any required tests), the CD shall furnish
the Subcontractor a “Certificate of Substantial Completion.” The certificate shall be
accompanied by a “Schedule of Defects” listing items of work remaining to be
performed, completed or corrected before final completion and acceptance. Failure of
the CD to list any item of work shall not relieve the Subcontractor of responsibility for
complying with the terms of the subcontract. Chemonics' possession or use upon
substantial completion shall not be deemed an acceptance of any work under the
subcontract.

ARTICLE 58. CORRECTION OF DEFECTS

A “defect” is any part of the SOW not completed in accordance with the Subcontract.
The “defects liability period” is 90 calendar days from the date of completion of the
works. The defects liability period shall be extended for as long as defects remain to be
corrected.

The CD shall give notice to the Subcontractor of any defects before the end of the
defects liability period. The Subcontractor shall, except for any defects resulting from
designs furnished or specified by Chemonics, be responsible for correcting any defect in
or damage to any part of the works which may appear or occur during the defects
liability period and which arises from, either:

e any defective materials, workmanship or design, or
e any act or omission of the Subcontractor.

The Subcontractor shall correct the defect or damage as soon as practicable and at his
own cost. Every time notice of a defect is given, the Subcontractor shall correct the
subject defect within the length of time specified in the CD’s notice. If the Subcontractor
has not corrected a defect within the time specified in the CD’s notice, the CD will
assess the cost of having the defect corrected, and the Subcontractor will pay this
amount.

ARTICLE 59. FINAL COMPLETION AND ACCEPTANCE

"Final completion and acceptance” means the stage in the progress of the work as
determined by the CD and confirmed in writing to the Subcontractor, at which all work
required under the subcontract has been completed in a satisfactory manner, subject to
the discovery of defects after final completion, and except for items specifically excluded
in the “Certificate of Final Acceptance.”
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The "date of final completion and acceptance” means the date determined by the CD
when final completion of the work has been achieved, as indicated by written notice to
the Subcontractor.

Inspection and acceptance of services, reports, and other required deliverables shall
take place at the principle place of performance or at any other location where the
services are performed and reports and deliverables are produced of submitted. The
Architect listed in Article 10 has been delegated authority to inspect and accept all
services, reports, and required deliverables.

The Subcontractor shall give the CD at least five (5) days advance written notice of the
date when the work will be fully completed and ready for final inspection and tests.
Final inspection and tests will be started not later than the date specified in the notice
unless the CD determines that the work is not ready for final inspection and so informs
the Subcontractor.

If the CD is satisfied that the work under the subcontract is complete (with the exception
of continuing obligations), the CD shall issue to the Subcontractor a “Certificate of Final
Acceptance” and make final payment upon:

1. Satisfactory completion of all required tests,

2. Afinal inspection that all items listed by the CD in the Schedule of Defects have
been completed or corrected and that the work is finally complete (subject to the
discovery of defects after final completion), and

3. Submittal by the Subcontractor of all documents and other items required upon
completion of the work, including a final request for payment (Request for Final
Acceptance).

ARTICLE 60. KEY PERSONNEL

The following personnel have been designated as key under this subcontract key
personnel and are considered to be essential to the work being performed there under.
Prior to diverting any of these individuals to other duties, the Subcontractor shall notify
Chemonics reasonably in advance and shall submit a justification and explanation
(including proposed substitutions) in sufficient detail to permit evaluation of the impact
(including financial impact) on the subcontract. No diversion or replacement of such
personnel shall be made by the Subcontractor without the prior written approval of
Chemonics.

The following positions are considered key personnel under this subcontract:

Title Name
TBD upon award
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ARTICLE 61. OTHER INSURANCE REQUIREMENTS

Prior to starting work, the Subcontractor at its own expense, shall procure and maintain in force,
on all its operations, insurance in accordance with the clause listed below.

The policies of insurance shall be in such form and shall be issued by such company or
companies as may be satisfactory to Chemonics. Upon request from Chemonics, the
Subcontractor shall furnish Chemonics with certificates of insurance from the insuring
companies which shall specify the effective dates of the policies, the limits of liabilities there
under, and contain a provision that the said insurance will not be canceled except upon thirty
(30) days’ notice in writing to Chemonics. The Subcontractor shall not cancel any policies of
insurance required hereunder either before or after completion of the work without written
consent of Chemonics.

(@) FAR 52.228-3 WORKER'S COMPENSATION INSURANCE (DEFENSE BASE ACT
INSURANCE) (APR 1984) [Updated by AAPD 05-05 — 02/12/04]

The Subcontractor shall (a) provide, before commencing performance under this subcontract,
such workers’ compensation or security as the Defense Base Act (DBA) (42 U.S.C. 1651, et
seq.) requires and (b) continue to maintain it until performance is completed. The Subcontractor
shall insert, in all lower-tier subcontracts authorized by Chemonics under this subcontract to
which the Defense Base Act applies, a clause similar to this clause imposing upon those lower-
tier subcontractors this requirement to comply with the Defense Base Act.

(b) AIDAR 752.228-3 WORKERS' COMPENSATION (DEFENSE BASE ACT) [Updated by
AAPD 05-05 — 02/12/04]

As prescribed in AIDAR 728.308, the following supplemental coverage is to be added to the
clause specified in FAR 52.228-3.

(b)(1) The Subcontractor agrees to procure DBA insurance pursuant to the terms of the contract
between USAID and USAID’s DBA insurance carrier unless the Subcontractor has a DBA self-
insurance program approved by the U.S. Department of Labor or has an approved retrospective
rating agreement for DBA.

(b)(2) If USAID or Subcontractor has secured a waiver of DBA coverage (See AIDAR 728.305-
70(a)) for Subcontractor’'s employees who are not citizens of, residents of, or hired in the United
States, the Subcontractor agrees to provide such employees with worker's compensation
benefits as required by the laws of the country in which the employees are working, or by the
laws of the employee’s native country, whichever offers greater benefits.

(b)(3) The Subcontractor further agrees to insert in all lower-tier subcontracts hereunder to
which the DBA is applicable a clause similar to this clause, including the sentence, imposing on
all lower-tier subcontractors authorized by Chemonics a like requirement to provide overseas
workmen’s compensation insurance coverage and obtain DBA coverage under the USAID
requirements contract.

(b)(4) USAID’s DBA insurance carrier.

Pursuant to the clause of this Subcontract entitled "Worker's Compensation Insurance (Defense
Base Act)" (AIDAR 752.228 03), the Subcontractor shall obtain DBA coverage from USAID's
current insurance carrier for such insurance. This insurance carrier as of the effective date of
this Subcontract is Allied World Assurance Company (AWAC). The agent and program
administrator is Aon Risk Insurance Services West, Inc. Address is: AON, 199 Fremont St., Ste.
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1500, San Francisco, CA 94105. Point of contact is Regina Carter (415) 486-7554 or Fred
Robinson: (0) 415-486-7516, fax: (415)-486-7059, E-Mail: usaiddbains@aon.com. Coverage
should be requested in accordance with USAID Contract No. AID-0AA-C-10-00027 with
Allied/AON. The costs of DBA insurance are allowable and reimbursable as a direct cost to this
Subcontract.

(c) AIDAR 752.228-7 INSURANCE ON PRIVATE AUTOMOBILES

Pursuant to the clause of this subcontract entitled “Insurance Liability to Third Persons” (AIDAR
752.228-07), if the Subcontractor or any of its employees, consultants, or their dependents
transport or cause to be transported (whether or not at subcontract expense) privately owned
automobiles to the Cooperating Country, or if any of them purchase an automobile within the
Cooperating Country, the Subcontractor shall, during the period of this subcontract, ensure that
all such automobiles during such ownership within the Cooperating Country will be covered by a
paid-up insurance policy issued by a reliable company providing minimum coverage of
US$10,000/US$20,000 for injury to persons and US$5,000 for property damage, or such other
minimum coverages as may be set by the cognizant Mission Director, payable in U.S. dollars or
its equivalent in the currency of the Cooperating Country. The premium costs of such insurance
shall not be a reimbursable cost under this subcontract.

(d) AIDAR 752.228-70 Medical Evacuation Services (MEDEVAC) Services (JULY 2007)
[Updated by AAPD 06-01].

(1) The Subcontractor shall provide MEDEVAC service coverage to all U.S. citizen, U.S.
resident alien, and Third Country National employees and their authorized dependents
(hereinafter “individual”) while overseas under a USAID-financed direct contract. Chemonics will
reimburse reasonable, allowable, and allocable costs for MEDEVAC service coverage incurred
under this subcontract. The USAID Contracting Officer through Chemonics will determine the
reasonableness, allowability, and allocability of the costs based on the applicable cost principles
and in accordance with cost accounting standards.

(2) Exceptions:

(i) The Subcontractor is not required to provide MEDEVAC insurance to eligible employees and
their dependents with a health program that includes sufficient MEDEVAC coverage as
approved by Chemonics.

(i) The USAID Mission Director through Chemonics, may make a written determination to waive
the requirement for such coverage. The determination must be based on findings that the
guality of local medical services or other circumstances obviate the need for such coverage for
eligible employees and their dependents located at post.

(3) If authorized to issue lower-tier subcontracts, the Subcontractor shall insert a clause similar
to this clause in all lower-tier subcontracts that require performance by subcontractor employees
overseas.

ARTICLE 62. SECURITY
(a) Operating Conditions — Assumption of the Risk

Performance of this Subcontract may involve work under dangerous and austere conditions that
include, without limitation, social and political unrest, armed conflict, criminal and terrorist
activity, unsanitary conditions and limited availability of health care. The Subcontractor warrants
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that it has assessed and evaluated the location of performance and nature of the work
including, without limitation, local laws, regulations, operational and security conditions and
assumes all risks of performance including injury to Subcontractor personnel and loss of
damage to Subcontractor property, except as expressly provided herein.

(b) Access to Chemonics’ Facilities — Security Requirements

Subcontractor's access to property under Chemonics’ control is subject to compliance with
Chemonics’ security requirements. The Subcontractor agrees to provide all necessary
information required for employees to be cleared for access to Chemonics’ facilities. When
present on Chemonics’ property, or when Chemonics is providing transportation, the
Subcontractor agrees that its employees will comply with Chemonics’ security-related
procedures and directions. Failure to adhere to security procedures may lead to an
immediate suspension of work, corrective action, or termination of the subcontract.

(© Security Coordination, Reports of Security Threats and Incidents

The Subcontractor agrees to reasonably cooperate and coordinate with Chemonics to ensure
the safety and security of personnel, property and project assets. Such coordination shall
include providing information concerning Subcontractor’'s security platform for facilities that may
be visited by Chemonics personnel, USAID, or other participants in the project.

The Subcontractor shall report, as soon as possible (in any case no later than 4 hours), any
information concerning threats of actions that could result in injury persons, damage to
property, or disruption to activities relating to the Subcontract (“Security Threats”). Security
Threats must be reported to Chemonics Chief of Party or his/her designee.

The Subcontractor shall promptly report as “Security Incidents” any assault, damage, theft,
sabotage, breach of secured facilities, and any other hostile or unlawful acts designed to cause
harm to personnel, property, or activities relating to the Subcontract. Such reports must include,
at a minimum,(a) date, time and place of the location, (b) description of the events, (c) injuries
to personnel or damage/loss of property, (d) witnesses, (€) current security assessment, and (f)
other relevant information. Security Incident Reports must be sent to Chief of Party or his/her
designee.

PART 5. CLAUSES INCORPORATED BY REFERENCE
ARTICLE 63. CLAUSES INCORPORATED BY REFERENCE

This Subcontract includes the appropriate flow-down clauses as required by the Federal
Acquisition Regulation and the USAID Acquisition Regulation. This fixed price
subcontract incorporates the following clauses of the Federal Acquisition Regulation (48
Code of Federal Regulations, Chapter 1) and USAID Acquisition Regulation (48 Code of
Federal Regulations, Chapter 7) by reference, with the same force and effect as if they
were given in full text. The full text is available at http://www.arnet.gov/far/ and
http://www.info.usaid.gov/pubs/ads/aidar9-1.pdf. Modifications which apply to this fixed
price subcontract appear after each clause. It is understood and agreed that the
Subcontractor may be obligated by and to Chemonics for any specifications or
documentation required of Chemonics under these clauses, and that references to the
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Contractor may also refer to the Subcontractor. The Subcontractor hereby agrees to
abide by the terms and conditions imposed by these clauses. With respect to
documentation and approvals required under these clauses, all such documentation
and approvals shall be submitted to or requested from Chemonics.

References in the text of incorporated clauses to "the Government,” "USAID," or
"Contracting Officer" may, depending on their context, refer to "Chemonics," and

references to “the Contractor" may refer to the "Subcontractor."

Federal Acquisitions Regulation (FAR) Clauses

FAR CLAUSE | TITLE AND YEAR

NUMBER

52.202-1 DEFINITIONS (JUL 2004)

52.203-3 GRATUITIES (APR 1984)

52.203-6 RESTRICTION ON SUBCONTRACTOR SALES TO THE
GOVERNMENT (SEP 2006)

52.203-7 ANTI-KICKBACK PROCEDURES (JUL 1995)

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR
ILLEGAL OR IMPROPER ACTIVITY (JAN 1997)

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER
ACTIVITY (JAN 1997)

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (MAY 1997)

52.203-12 LIMITATION OF PAYMENT TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (JUN 2003)

52.203-13 CONTRACTOR CODE OF ETHICS AND CONDUCT (OCT 2015)

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM NUMBER (7/13)

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER
SUBCONTRACT AWARDS (10/15)

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN
SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 2006)

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984)

52.215-2 AUDIT AND RECORDS - NEGOTIATION (JUN 1999)

52.215-14 INTEGRITY OF UNIT PRICES (OCT 1997)

52.222-19 CHILD LABOR - COOPERATION WITH AUTHORITIES AND
REMEDIES (JUN 2004)

52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORT (FEB 1999)

52.222-26 EQUAL OPPORTUNITY (APR 2002)

52.223-6 DRUG FREE WORKPLACE (JAN 2001)

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (MAR 2005)

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND
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TRANSLATION OF CONTRACT (FEB, 2000)

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995)

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND
COPYRIGHT INFRINGEMENT (AUG 1996)

52.227-9 REFUND OF ROYALTIES (APR 1984)

52.228-3 WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT)
(APR 1984)

52.229-6 TAXES - FOREIGN FIXED PRICE CONTRACTS (JAN 1991)

52.236-2 DIFFERING SITE CONDITIONS (APR 1984)

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK
(APR 1984)

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984)

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984)

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991)

52.236-8 OTHER CONTRACTS (APR 1984)

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES,
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984)

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984)

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984)

52.236-12 CLEANING UP (APR 1984)

52.236-13 ACCIDENT PREVENTION (NOV 1991)

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984)

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984)

52.236-16 QUANTITY SURVEYS (ALT I) (APR 1984)

52.236-17 LAYOUT OF WORK (APR 1984)

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (APR
1984)

52.242-15 STOP-WORK ORDER (APR 1984)

52.243-4 CHANGES (JUN 2007) (for fixed price construction subcontracts over
the simplified acquisition threshold)

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) (for fixed
price construction subcontracts under the simplified acquisition
threshold)

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996)

52.246-21 WARRANTY OF CONSTRUCTION (APR 1984)

52.246-25 LIMITATION OF LIABILITY — SERVICES (FEB 1997)

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) (APR 1984) for fixed price construction subcontracts
under the simplified acquisition threshold)

52.249-2 Alt1 | TERMINATION FOR CONVENIENCE OF THE GOVERNMENT
(FIXED-PRICE) (APR 1984) ALT I (for fixed price construction
subcontracts over the simplified acquisition threshold)

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984)
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| 52.249-14

[ EXCUSABLE DELAYS (APR 1984) |

Agency for International Development Acquisitions Regulation (AIDAR) Clauses

AIDAR TITLE AND YEAR

CLAUSE

NUMBER

752.202 Alt.70 | DEFINITIONS ALT. 70/ALT.72 (JANUARY, 1990)

and Alt.72

752.211-70 LANGUAGE AND MEASUREMENT (JUNE, 1992)

752.225-70 SOURCE, ORIGIN AND NATIONALITY REQUIREMENTS (FEBRUARY,
2007)

752.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT)

752.228-9 CARGO INSURANCE

752.228-70 MEDICAL EVACUATION (MEDEVAC) SERVICES

752.7005 SUBMISSION REQUIREMENTS FOR DEVELOPMENT EXPERIENCE
DOCUMENTS (SEPTEMBER 2013)

752.7009 MARKING (JANUARY, 1993)

752.7025 APPROVALS (APRIL, 1984)

752.7027 PERSONNEL (DECEMBER, 1990)

752.7032 INTERNATIONAL TRAVEL APPROVAL AND NOTIFICATION
(JANUARY, 1990)

752.7033 PHYSICAL FITNESS (JULY, 1997)

752.7034 ACKNOWLEDGEMENT AND DISCLAIMER (DECEMBER, 1991)
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ATTACHMENT A: LETTER OF TRANSMITTAL

The following letter must be completed and submitted with any offer:

Date: (insert date)

To:

Chemonics Foundation Haiti

USAID/GHSC-PSM Haiti Office

Airport Industrial Park Fleuriot, Warehouse #118, Port-au-Prince, Haiti Attention:
Larion BOYARD, Contracts Manager

RE: Letter of Transmittal, RFP No.PSM-OPS-353

(insert name of company) hereby proposes the attached offer to perform all work
required

for the rehabilitation of the GHSC-PSM offices as described in the above referenced

RFP. Please find attached our detailed Technical Volume (including past performance

information and required certifications) and Cost Volume, as called for in the RFP.

We hereby acknowledge and agree to all of the terms and conditions, special
provisions, and instructions included in the above referenced RFP. We further certify
that __(insert name of company) , as a firm—as well as the firm’s principal officers and
all commodities and services offered in response to this RFP—are eligible to participate
in this procurement under the terms and conditions of this solicitation and under USAID
regulations.

We hereby certify that the enclosed representations, certifications, and other statements
are accurate, current, and complete.

Company Name

Name and title of authorized representative

Signature

Date
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ATTACHMENT B: REQUIRED CERTIFICATIONS

The following certifications must be completed and submitted in the Technical Volume
of any proposal.

ATTACHMENT B-1: CERTIFICATE OF INDEPENDENT PRICE DETERMINATION, PER FAR 52.203-
2 (APR 1985)

(insert name of company) (hereinafter called the "offeror")

(a) The offeror certifies that—

(1) The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement
with any other offeror or competitor relating to—

(i) Those prices;

(if) The intention to submit an offer; or

(iif) The methods or factors used to calculate the prices offered.

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in
the case of a sealed bid solicitation) or contract award (in the case of a negotiated
solicitation) unless otherwise required by law; and

(3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that
the signatory—

(1) Is the person in the offeror’s organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and
will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this
provision; or

2
(i) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in
any action contrary to paragraphs (a)(1) through (a)(3) of this provision
[insert full name of person(s) in the offeror's
organization responsible for determining the prices offered in this bid or proposal,
and the title of his or her position in the offeror’s organization];
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(i) As an authorized agent, does certify that the principals named in subdivision
(b)(2)(i) of this provision have not participated, and will not participate, in any
action contrary to paragraphs (a)(1) through (a)(3) of this provision; and

(i) As an agent, has not personally participated, and will not participate, in any
action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the
disclosure.

(insert name of company)

(Offeror)
BY (Signature) TITLE
TYPED NAME DATE

Chemonics DocNo: ENCO.FT.003, Rev.013, 12/1/2016 64



Chemonics Foundation Haiti
GHSC-PSM Warehouse Dock Repair Request for Proposals
RFP PSM-OPS-644 Page 65 of 76

ATTACHMENT B-2: CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE
CERTAIN FEDERAL TRANSACTIONS, PER FAR 52.203-11 (SEP 2005)

(insert name of company) (hereinafter called the "offeror")

(@) The definitions and prohibitions contained in the clause, at FAR 52.203-12,
Limitation on Payments to Influence Certain Federal Transactions, included in this
solicitation, are hereby incorporated by reference in paragraph (b) of this certification.

(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge
and belief that on or after December 23, 1989—

(1) No Federal appropriated funds have been paid or will be paid to any person
for influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with the awarding of this
subcontract;

(2) If any funds other than Federal appropriated funds (including profit or fee
received under a covered Federal transaction) have been paid, or will be paid, to
any person for influencing or attempting to influence an officer or employee of
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress on his or her behalf in connection with this
solicitation, the offeror shall complete and submit, with its offer, OMB standard
form LLL, Disclosure of Lobbying Activities, to the Chemonics Chief of Party; and

(3) He or she will include the language of this certification in all subcontract
awards at any tier and require that all recipients of subcontract awards in excess
of $100,000 shall certify and disclose accordingly.

(c) Submission of this certification and disclosure is a prerequisite for making or entering
into this subcontract imposed by section 1352, Title 31, United States Code. Any person
who makes an expenditure prohibited under this provision or who fails to file or amend
the disclosure form to be filed or amended by this provision, shall be subject to a civil
penalty of not less than $10,000, and not more than $100,000, for each such failure.

(insert name of company)

(Offeror)
BY (Signature) TITLE
TYPED NAME DATE
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ATTACHMENT B-3: TAXPAYER IDENTIFICATION, PER FAR 52.204-3 (OCT 1998)

(insert name of company) (hereinafter called the "offeror")

(a) Definitions.

Common parent, as used in this provision, means that corporate entity that owns or
controls an affiliated group of corporations that files its Federal income tax returns on
a consolidated basis, and of which the offeror is a member.

Taxpayer Identification Number (TIN), as used in this provision, means the number
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting
income tax and other returns. The TIN may be either a Social Security Number or an
Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing
regulations issued by the IRS. If the resulting subcontract is subject to the payment
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the
failure or refusal by the offeror to furnish the information may result in a 31 percent
reduction of payments otherwise due under the subcontract.

(c) The TIN may be used by the government to collect and report on any delinquent
amounts arising out of the offeror’s relationship with the government (31 U.S.C.
7701(c)(3)). If the resulting subcontract is subject to the payment reporting requirements
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records
to verify the accuracy of the offeror's TIN.

(d) Taxpayer Identification Number (TIN).

[ ]TIN:
[] TIN has been applied for.

[] TIN is not required because:
[] Offeror is a nonresident alien, foreign corporation, or foreign
partnership that does not have income effectively connected with the
conduct of a trade or business in the United States and does not have an
office or place of business or a fiscal paying agent in the United States;
[] Offeror is an agency or instrumentality of a foreign Government;
[] Offeror is an agency or instrumentality of the Federal Government.

(e) Type of organization.

[] Sole proprietorship;
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[] Partnership;

[] Corporate entity (not tax-exempt);

[] Corporate entity (tax-exempt);

[] Government entity (Federal, State, or local);

[] Foreign Government;

[] International organization per 26 CFR 1.6049-4;
[] Other

(f) Common parent.

[] Offeror is not owned or controlled by a common parent as defined in
paragraph (a) of this provision.
[ ] Name and TIN of common parent:

Name
TIN
insert name of company)
(Offeror)
BY (Signature) TITLE
TYPED NAME DATE
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ATTACHMENT B-4: CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED
DEBARMENT, AND OTHER RESPONSIBILITY MATTERS, PER FAR 52.209-5 (DEC 2001)

(insert name of company) (hereinafter called the "offeror")

(a) (1) The Offeror certifies, to the best of its knowledge and belief, that -
(i) The Offeror and/or any of its Principals -

(A) Are [] are not [_] presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal
agency;

(B) Have [_] have not [_], within a three-year period preceding this offer,
been convicted of or had a civil judgment rendered against them for:
commission of fraud or a criminal offense in connection with obtaining,
attempting to obtain, or performing a public (Federal, state, or local)
subcontract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft,
forgery, bribery, falsification or destruction of records, making false
statements, tax evasion or receiving stolen property; and

(C) Are [] are not [_] presently indicted for, or otherwise criminally or civilly
charged by a governmental entity with, commission of any of the offenses
enumerated in subdivision (a)(1)(i)(B) of this provision.

(i) The Offeror has [_] has not [_], within a 3-year period preceding this offer,
had one or more contracts terminated for default by any Federal agency.

(2) "Principals,” for the purposes of this certification, means officers; directors;
owners; partners; and, persons having primary management or supervisory
responsibilities within a business entity (e.g., general manager; plant manager; head
of a subsidiary, division, or business segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the
United States and the Making of a False, Fictitious, or Fraudulent Certification May
Render the Maker Subject to Prosecution Under Section 1001, Title 18, United
States Code.

(b) The Offeror shall provide immediate written notice to the Chemonics Chief of Party
if, at any time prior to subcontract award, the Offeror learns that its certification was
erroneous when submitted or has become erroneous by reason of changed
circumstances.
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(c) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror's
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Chemonics Chief of Party may render the Offeror
nonresponsible.

(d) Nothing contained in the foregoing shall be construed to require establishment of a
system of records in order to render, in good faith, the certification required by
paragraph (a) of this provision. The knowledge and information of an Offeror is not
required to exceed that which is normally possessed by a prudent person in the ordinary
course of business dealings.

(e) The certification in paragraph (a) of this provision is a material representation of fact
upon which reliance was placed when making award. If it is later determined that the
Offeror knowingly rendered an erroneous certification, in addition to other remedies
available to the Government, the Chemonics Chief of Party or Senior Vice President,
Risk Management Division may terminate the subcontract resulting from this solicitation
for default.

insert name of company)

(Offeror)
BY (Signature) TITLE
TYPED NAME DATE
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ATTACHMENT B-5A: CERTIFICATION REGARDING KNOWLEDGE OF CHILD LABOR FOR LISTED
END PRODUCTS, PER FAR 52.222-18 (FEB 2001)

Pursuant to FAR 52.222-18 (Feb 2001), federal contractors who supply products on the
Current List of Products and Countries on Executive Order (EO) 13126, published by
the Department of Labor must certify that they have made a good faith effort to
determine whether forced or indentured child labor was used to produce the items
listed. The Current List of Products and Countries on EO 13126 is included on the next
page as Attachment B-5a.

(insert name of company) (hereinafter called the "offeror")

(a) Definition.
Forced or indentured child labor means all work or service--

(1) Exacted from any person under the age of 18 under the menace of any
penalty for its nonperformance and for which the worker does not offer himself
voluntarily; or

(2) Performed by any person under the age of 18 pursuant to a subcontract the
enforcement of which can be accomplished by process or penalties.

(b) Listed end products. The following end product(s) being acquired under this
solicitation is (are) included in the List of Products Requiring Subcontractor Certification
as to Forced or Indentured Child Labor, identified by their country of origin. There is a
reasonable basis to believe that listed end products from the listed countries of origin
may have been mined, produced, or manufactured by forced or indentured child labor.

Listed End Product:

Listed Countries of Origin:

(c) Certification. Chemonics will not make award to an offeror unless the offeror, by
checking the appropriate block, certifies to either paragraph (c)(1) or paragraph (c)(2) of
this provision.

[ ] (1) The offeror will not supply any end product listed in paragraph (b) of this

provision that was mined, produced, or manufactured in a corresponding country as
listed for that end product.
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[ 1 (2) The offeror may supply an end product listed in paragraph (b) of this provision
that was mined, produced, or manufactured in the corresponding country as listed
for that product. The offeror certifies that it has made a good faith effort to determine
whether forced or indentured child labor was used to mine, produce, or manufacture
such end product. On the basis of those efforts, the offeror certifies that it is not
aware of any such use of child labor.

insert name of company)

(Offeror)
BY (Signature) TITLE
TYPED NAME DATE
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ATTACHMENT B-5B: Current List of Products and Countries on EO 13126 List

The current list of products was published in the April 3, 2013 Federal Register and
includes the following:

Product Countries

Bamboo Burma

Beans (green, soy, yellow) Burma

Brazil Nuts/Chestnuts Bolivia

Bricks Afghanistan, Burma, China, India, Nepal, Pakistan
Carpets Nepal, Pakistan

Cassiterite Democratic Republic of Congo
Coal Pakistan

Coca (stimulant plant) Colombia

Cocoa Cote d’lvoire, Nigeria

Coffee Cote d’lvoire

Coltan Democratic Republic of Congo
Cotton Benin, Burkina Faso, China, Tajikistan, Uzbekistan
Cottonseed (hybrid) India

Diamonds Sierra Leone

Electronics China

Embroidered Textiles (zari) India, Nepal

Garments Argentina, India, Thailand
Gold Burkina Faso

Granite Nigeria

Gravel (crushed stones) Nigeria

Pornography Russia

Rice Burma, India, Mali

Rubber Burma

Shrimp Thailand

Stones India, Nepal

Sugarcane Bolivia, Burma

Teak Burma

Textiles (hand-woven) Ethiopia

Tilapia (fish) Ghana

Tobacco Malawi

Toys China
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ATTACHMENT B-6: EVIDENCE OF RESPONSIBILITY STATEMENT

(insert name of company) (hereinafter called the "offeror")

The offeror hereby certifies the following:

1. Authorized Negotiators

The Company Name proposal in response to RFP No. PSM-OPS-353 may be
discussed with any of the following individuals. These individuals are authorized to
represent Company Name in negotiation of this offer in response to RFP No. PSM-
OPS-353.

List Names of Authorized signatories
These individuals can be reached at Company Name office:

Address
Telephone/Fax
Email address

2. Adequate Financial Resources

Company Name has adequate financial resources to manage any subcontract resulting
from this offer.

3. Ability to Comply

Company Name is able to comply with the proposed delivery of performance schedule
having taken into consideration all existing business commitments, commercial as well
as governmental.

4. Record of Performance, Integrity, and Business Ethics

Company Name’s record of integrity is outstanding. Company Name has no allegations
of lack of integrity or of questionable business ethics. Our integrity can be confirmed by
our references in our Past Performance References, contained in the Technical
Volume.

5. Organization, Experience, Accounting and Operational Controls, and Technical
Skills

(Offeror should explain which department will be managing the contract, type of
accounting and control procedure they have to accommodate the subcontract type.)
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6. Equipment and Facilities

(Offeror should state they have necessary facilities and equipment to carry out the
subcontract.)

7. Eligibility to Receive Award

(Offeror should state that they are qualified and eligible to receive an award under
applicable laws and regulation and if they have performed work of similar nature under
similar mechanisms for USAID. They should provide their DUNS number here as well, if
applicable.)

8. Commodity Procurement
Not applicable to this RFP.
9. Cognizant Government Audit Agency

(Offeror should provide name, address, phone of their auditors, and whether it is DCAA
or independent CPA, if applicable)

10. Acceptability of Subcontract Terms and Conditions

The offeror has reviewed the solicitation document and attachments and agrees to the
terms and conditions set forth therein.

11. Organization of Firm

(Offeror should explain how their firm is organized — for example regionally or by
technical practice)

Company Name

Name and title of authorized representative

Signature

Date
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ATTACHMENT C: PRELIMINARY DESIGN DOCUMENTS AND SCHEDULE OF VALUES

(see attached)
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ATTACHMENT D: MITIGATION MEASURES, AND MONITORING AND EVALUATION TRACKING
TABLES

(see attached)
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