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Request for Proposals (RFP) 

 
  
RFP Number: RFP- PSM-OPS-644 
 
Description: RFP for Warehouse Dock Repair for the Chemonics GHSC-

PSM project offices in Haiti 
 
For:  United States Agency for International Development 

(USAID) Global Health Supply Chain Program – 
Procurement and Supply Management in Haiti (GHSC-PSM 
in HAITI) 

  
Contracting Entity: Chemonics Foundation Haiti 
 
Funded by: United States Agency for International Development 

(USAID), IDIQ Contract No. AID-OAA-I-15-00004; Task 
Order No. AID-OAA-TO-15-00007; Task Order No. AID-
OAA-TO-15-00010 

 
Place of Performance: Airport Industrial Park Fleuriot, Warehouse #118, Port-au-
Prince, Haiti 
  
Release Date: May 17, 2018    
 
RFP Issue:  May 17, 2018    
 
Site Visit and Bidder’s Conference: May 24, 2018   
 
Questions Due: May 23, 2018    
 
Proposals Due: June 5, 2018    
 
Chemonics International, operating through its local Haitian entity, Chemonics 
Foundation Haiti (Chemonics) implementing the United States Agency for 
International Development (USAID) Global Health Supply Chain Program – 
Procurement and Supply Management (GHSC-PSM) project in Haiti is soliciting 
proposals for the supply of services described herein. The GHSC-PSM project in 
Haiti is an official project of the United States Agency for International 
Development (USAID) under Contract Number IDIQ Contract No. AID-OAA-I-15-
00004; Task Order No. AID-OAA-TO-15-00007; Task Order No. AID-OAA-TO-
15-00010.  
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Please submit your proposal for the services described herein in accordance with 
the instructions to Offerors and terms and conditions of this RFP. 
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This RFP includes the following sections and attachments: 
 

1. INSTRUCTIONS TO OFFERORS 

2. SCOPE OF WORK 

3. FIXED PRICE SUBCONTRACT TERMS AND CONDITIONS 

PART 1. GENERAL  

PART 2. PAYMENT AND FINANCIAL OBLIGATIONS 

PART 3. GENERAL TERMS AND CONDITIONS 

PART 4. SPECIAL TERMS AND CONDITIONS 

PART 5. CLAUSES INCORPORATED BY REFERENCE 

 

ATTACHMENT A LETTER OF TRANSMITTAL 

ATTACHMENT B REQUIRED CERTIFICATIONS 

ATTACHMENT C DESIGN DOCUMENT AND SCHEDULE OF VALUES 

ATTACHMENT D MITIGATION MEASURES, AND MONITORING AND 
EVALUATION TRACKING TABLES 
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ACRONYMS 
 
 
AIDAR Agency for International Development Regulations 
 
Architect GHSC-PSM Haiti Architect 
 
BOQ  Bill of Quantities 
 
CFR  Code of Federal Regulations 
 
CO  USAID Contracting Officer 
 
CD  Chemonics’ Country Director for this project 
 
COR  USAID Contracting Officer Representative 
 
FAR  Federal Acquisition Regulations  
 
GHSC-PSM USAID Global Health Supply Chain Program—Procurement and 

Supply Management project in Haiti 
 
RFP  Request for Proposals 
 
SOW  Statement of Work 
 
USAID United States Agency for International Development 
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SECTION 1:  INSTRUCTIONS TO OFFERORS        
 
1.1 Introduction 
 
The USAID Global Health Supply Chain Program – Procurement and Supply 
Management (GHSC-PSM) project is a USAID program implemented in Haiti by 
Chemonics Foundation Haiti. GHSC-PSM endeavors to supply Haitian citizens 
with lifesaving pharmaceutical and medical supplies and simultaneously build the 
capacity of government organizations and agencies, health care facilities among 
others. The goal of GHSC-PSM is to ensure uninterrupted supplies of health 
commodities in support of United States Government (USG)-funded public health 
initiatives around the world. 
 
The project is located at the Warehouse site which is situated next to the office 
building of the GHSC-PSM project.The loading dock space, located at the 
exterior and flush to the warehouse building envelope has  several cracks and 
the slab’s drainage pipes are damaged due to incorrect positioning. Therefore, 
replacement of the drainage pipes at a lower level and replacement of  a new 
concrete slab is required in order  to provide a better surface for traffic to storage 
spaces. 
 
The purpose of this RFP is to solicit proposals for the repair of the Warehouse 
Dock. The repair work shall include, but not be limited to, the demolition of 
existing concrete slab of the dock, removal of seven existing downspout located 
inside the slab, removal of four metal plates covering the downspout, installation 
of seven new pvc drainage pipes and rehabilitation of a new concrete slab. All 
proposed improvements shall be designed and installed as the applicable Haitian 
National Building code and industry standards for similar works. 
 
1.2. Offer Deadline 
 
Offers must be received in hard and soft copy no later than 12:00 PM Haiti time 
on June 5, 2018 at the following address:   
 
GHSC-PSM in Haiti 
Airport Industrial Park Fleuriot, Warehouse #118, Port-au-Prince, Haiti 
 
Attention to: Larion BOYARD, GHSC-PSM Contracts Manager 
 
Please include the RFP number on all copies of your proposal. 
 
Late offers will be considered at the discretion of the Chemonics evaluation 
committee. 
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1.3 Protocol for Submission of Offers and Required Documents 
 
Offerors are responsible for ensuring that their offers are received in accordance 
with the instructions stated herein. 
 
All offers must be prepared in English. Any resultant subcontract will be issued in 
English and the English language will govern. All proposals must be submitted in 
two volumes, consisting of: 
 

• Volume 1:  Technical Volume (See Section 1.6) 

• Volume 2:  Cost Volume (see Section 1.7) 
 
These volumes must be submitted in separate, sealed envelopes. Three (3) hard 
copies each—one original and two copies. Offerors are also required to submit 
one (1) electronic version of each volume via email to: PSMHaiticontract@ghsc-
psm.org. Each envelope must be clearly marked with the RFP number PSM-
OPS-644, the complete legal name and contact information of the offeror’s 
organization, and delivered by the proposal due date to the following address: 
 
GHSC-PSM Administrative Office 
Airport Industrial Park Fleuriot  
Warehouse #118  
Port-au-Prince, Haiti 
 
 
Upon delivery, applicants will be issued a stamped receipt confirming timely 
submission. 
 
Each offeror may submit only one proposal, joint ventures are not allowed. An 
offeror who submits or participates in more than one proposal shall cause all the 
proposals with that offeror’s participation to be disqualified. 
 
1.4 Questions and Clarifications 
 
All questions and/or clarifications regarding this RFP must be submitted via email 
to PSMHaiticontract@ghsc-psm.org  no later than 12:00 PM Haiti time on May 
23, 2018 All correspondence and/or inquiries regarding this solicitation must 
reference the RFP number in the subject line. No phone calls or in-person 
inquiries will be entertained; all questions and inquiries must be in writing. 
 
Questions and requests for clarification—and the responses thereto—that 
Chemonics believes may be of interest to other offerors will be circulated to all 
RFP recipients who have indicated an interest in bidding.   

mailto:PSMHaiticontract@ghsc-psm.org
mailto:PSMHaiticontract@ghsc-psm.org
mailto:PSMHaiticontract@ghsc-psm.org
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Only the written answers will be considered official and carry weight in the RFP 
process and subsequent evaluation. Any verbal information received from a 
Chemonics or GHSC-PSM in Haiti employee or other entity should not be 
considered as an official response to any questions regarding this RFP. 
 
1.5 Site Visit and Bidder’s Conference 
 
In order to provide offerors an opportunity to raise questions and to learn more 
about the site and the scope of work described herein, a mandatory site visit 
and bidder’s conference to familiarize bidders with the place of performance 
will be held on May 24, 2018 at 10:00AM, beginning at the GHSC-PSM 
Administrative Office, located at Airport Industrial Park Fleuriot, Warehouse 
#118, Port-au-Prince, Haiti. 
 
Immediately following the site visit, a pre-bid conference will be held. The 
purpose of the conference shall be for GHSC-PSM representatives to discuss the 
details of the RFP and take questions from prospective Offerors.  
 
The site visit and bidder’s conference are mandatory, and Chemonics will 
accept proposals in response to this RFP only from those offerors who 
attend the site visit and bidder’s conference. 
 
Please confirm attendance via email to Larion BOYARD, 
PSMHaiticontract@ghsc-psm.org no later than 4:00 PM local Haiti time by May 
22, 2018. The RFP number must be included in the subject line of your email. 
This confirmation should include the full name and contact information of all 
participants.   
 
Participation in the site visit and pre-bid conference is at the participants’ own 
responsibility and risk. Chemonics will not reimburse participants for any costs 
related to the site visit or pre-bid meeting. 
 
Upon receipt of an award, the Offeror waives any claim arising from any errors, 
inconsistencies or ambiguities, that the Offeror or any person or entity working 
with or under the Offeror on the contract became aware of, or should have 
reasonably become aware of, prior to Offeror’s submission of its proposal. 
 
 
1.6 Technical Volume 
 
The Technical Volume should describe in detail how the offeror intends to carry 
out the requirements specified for  the Warehouse Dock Repair as described in 
the Scope of Work (SOW) found in Section 2. The technical volume should 

mailto:PSMHaiticontract@ghsc-psm.org
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demonstrate a clear understanding of the work to be undertaken and the 
responsibilities of all parties involved. The technical volume should be organized 
by the evaluation criteria listed in Article 1.13 and respond to all requirements in 
Section 2 and Attachments A and B. The offeror should include details on 
personnel, equipment, and subcontractors who will be used to carry out the 
required activities. The following documents must be included in the Technical 
Volume (failure to submit all of the following documents may result in 
disqualification from award): 

• Completed Letter of Transmittal (see Attachment A) 

• Completed Required Certifications (see Attachment B) 

• Project Methodology (see below) 

• Draft Work Plan (see below) 

• CVs of Key Personnel (see below) 

• Information on Past Performance (see below)  

• Copy of official license of legal registration in Haiti 
 
Project Methodology and Technical Solution: Using the information contained in 
the SOW, the offeror should describe its approach for executing each phase 
(demolition, design review, procurement, fabrication, and installation) of the 
project, in as much detail as necessary, for a successful outcome. The 
methodology and technical solution proposed by the offeror shall meet 
recognized industry standards and be cost efficient while taking into 
consideration the project’s location and availability of materials and equipment. 
The methodology section should also include an outline of the offeror’s approach 
to Quality Control and Quality Assurance (with description of testing and 
inspections), Safety Plan as well as compliance with Environmental Regulations. 
The offeror should propose a detailed schedule that can be reasonably 
implemented for each phase of the project. The offeror should include visual 
aids, i.e. typical sketches, catalogue cut sheets, and conceptual drawings to 
illustrate the proposed materials and design system. 
 
Draft Work Plan: The draft work plan for the proposed services shall be 
submitted in the form of a Gantt chart and shall provide a step by step process 
for executing every phase of the work in the most efficient manner.  
 
Key Personnel: The offeror should demonstrate that professional staff with 
extensive experience is available to oversee and carry out the scope of work. 
The professional staff deemed as Key Personnel shall be fully available 
throughout the duration of the subcontract and shall not be replaced without prior 
written consent of Chemonics. The Technical Volume should include CVs for the 
following required key personnel: 

• Project Manager; 

• Civil/Structural Engineer;  
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• Construction Manager.  
The Technical Volume should also include an organizational chart with the 
roles and availability of each proposed staff for this project. 

 
Past Performance:  The Technical Volume should include information on past 
performance, briefly describing at least three (3) recent contracts of similar 
scope and duration. It is not the intent of this RFP to solicit an overly long 
response but it is important that the offeror’s experience/expertise be adequately 
described. The information supplied must include the legal name and address of 
the organization for which services were performed, a description of the work 
performed, the duration of the work and size (in HTG) of the contracts, a 
description of problems encountered in the performance of the work and actions 
taken to resolve them, and the contact information (current telephone number 
and email address) of a responsible representative of the contracting 
organization. Chemonics may use this information to contact representatives on 
prior contracts to obtain feedback on performance. Failure to submit complete 
and accurate information regarding previous similar or related contracts or 
subcontracts is grounds for disqualification from award. Any offer not including 
this information may be accepted at the discretion of the evaluation committee. 
 
There is a 3 page limit to the Technical Volume.  This page limit does not include 
the following documents: 

• Completed Letter of Transmittal (see Attachment A); 

• Completed Required Certifications (see Attachment B); 

• CVs of key personnel; 

• Work plan (Gantt Chart); 

• Sketches, catalogue cut sheets and/or drawings. 
 
1.7 Cost Volume 
 
The Cost Volume is used to establish the best value among proposals and 
serves as a basis of negotiation for the signing of the subcontract. The Cost 
Volume must include a detailed budget as well as a budget narrative which 
explains the basis for the estimate of each budget element. Supporting 
information should be provided in sufficient detail to allow a complete analysis of 
each cost element. The Cost Volume shall also include the costs for any 
materials, survey, and geotechnical testing and analysis required to complete the 
development of the design documents.  
 
Please include VAT separately and clearly with your quote so that we may seek 
exemption from the Haitian Government. Any taxes or fees are not to be added 
later.  
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Offers must show level of effort, materials, quantities, and total price. All items, 
services, etc… must be clearly labeled and included in the total price. Quotations 
must be a firm fixed-price, expressed in Haitian Gourdes.  
 
All offerors shall use the  Schedule of Values in Attachment C as the basis 
for the preparation of the detailed budget. The completed Schedule of Values 
shall be submitted with the Cost Volume. 
 
 
 
 
TCA Exempt 
 
The USAID funded project under which this procurement is financed does not 
permit the financing of any taxes, TCA, tariffs, duties, or other levies imposed by 
any laws in effect in the Cooperating Country, and in accordance with the 
bilateral agreement between the Government of the United States and the 
Government of Haiti, Chemonics will submit the subsequent subcontract for 
exemption by the Cooperating Country government. Therefore, Offerors are 
requested to submit quotations with any taxes, TCA, tariffs, duties, or other levies 
imposed by the laws in effect in the Cooperating Country(ies) clearly identified 
separately from the offered price.  
 
Any resultant subcontract shall be priced as free and exempt from any taxes, 
TCA, tarifs, duties, or other levies imposed by the laws in effect in the 
Cooperating Country(ies). The Subcontractor shall not charge any host country 
taxes, TCA, tariffs, duties, levies, etc. from which this USAID program is exempt.  
In the event that any exempt charges are paid by the Subcontractor, they will not 
be reimbursed to the Subcontractor by Chemonics unless approved in advance 
in writing by Chemonics.  The Subcontractor shall immediately notify Chemonics 
if any such exempt taxes are assessed against the Subcontractor or its 
subcontractors/Subcontractors at any tier. 
 
The Subcontractor is responsible for payment of all applicable taxes, as 
prescribed under the applicable laws, associated with 
wages/salaries/compensation for services rendered by individuals employed by 
the Subcontractor and who are directed to work as required under this 
Subcontract.  The Subcontractor is liable for payment of all applicable taxes 
associated with revenues (profit), and other such taxes, fees, or dues for which 
the Subcontractor is normally responsible as a result of operating its business. 
 
 
1.8  Type of Agreement 
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The anticipated contract type for this procurement will be a firm fixed-priced 
subcontract.  Please note that the inclusion of separate line items for any indirect 
costs or fee will not be permitted. As such, it is expected that each offeror will 
provide comprehensive total values for each component inclusive of any/all 
indirects and fees.  
 
 
 
1.9 Authorized USAID Geographic Code 
 
All goods and services offered under this order must meet USAID Geographic 
Code 935 (Special Free World) requirements detailed in the Code of Federal 
Regulations (CFR), 22 CFR §228 and the Automated Directives System (ADS), 
ADS Chapter 260. 
No items, items with components from, or related services may be offered from 
the following countries: Cuba, Iran, North Korea, and Syria. Related services 
include incidental services pertaining to any/all aspects of this subcontract 
(including transportation, fuel, lodging, meals, and communications expenses).  
 
No goods or services shall be eligible for payment under this order if provided by 
a vendor included on any list of suspended, debarred, or ineligible bidders used 
by USAID or the United States Government. 
 
 
1.10 Eligibility of Offerors 
 
This RFP is open to all qualified offerors who submit a proposal that meets the 
requirements in accordance to this RFP. 
 
Only those firms that attend the mandatory site visit/bidders conference 
are eligible to bid on this RFP. 

  
In accordance with Federal Acquisition Regulation Clause 52.209-6, “Protecting 
the Government’s Interest When Subcontracting with Contractors Debarred, 
Suspended, or Proposed for Debarment,” (SEP 2006), all offerors must certify 
that they are not debarred, suspended, or proposed for debarment. Chemonics 
will not award a subcontract to any firm or firms’ principals who are debarred, 
suspended, or proposed for debarment, or who proposes to do business with 
firms or firms’ principals who are debarred, suspended, or proposed for 
debarment, in the performance of the requirement of this activity. 
 
1.11 Validity Period 
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Offers must remain valid for at least sixty (60) calendar days after the offer 
deadline. 
 
1.12  Negotiations 
 
Best offer quotations are requested. It is anticipated that awards will be made 
solely on the basis of these original quotations. However, Chemonics reserves 
the right to conduct negotiations and/or request clarifications prior to awarding a 
subcontract. Chemonics reserves the right to make multiple awards if it is in the 
best interests of the GHSC-PSM in Haiti project. 
 
1.13  Basis for Award 
 
Chemonics intends to award a subcontract resulting from this solicitation to the 
responsible offeror whose proposal represents the best value to the GHSC-PSM 
in Haiti project after evaluation of the following criteria, with the weights applied 
accordingly: 
 
 
 

• Proposed Methodology and Technical Solution  25 Points 
The offeror shall be evaluated on the overall understanding of the scope of 
work. Specifically, the offeror shall be evaluated on how realistic the 
proposed technical solution is in completing projects on schedule and 
meeting delivery guidelines. This technical solution shall integrate design 
methodology, procurement process, construction methods, techniques, 
project scheduling, and project management to deliver the required scope 
of work with the highest construction quality. Special consideration shall 
be given to the offeror’s ingenuity, creativity, and use of sound engineering 
principles in its proposed solutions. The offeror’s proposal shall include a 
draft work plan providing a step by step process for executing every phase 
of the work in the most efficient manner. 
 

• Key Personnel       20 Points 
The offeror’s key personnel shall be evaluated on the experience of the 
team members with similar projects. In particular, special consideration 
will be given to a well experienced Project Manager, Civil/Structural 
Engineer, and Construction Manager. 
 

• Past Performance and Experience    40 Points 
The offeror shall be evaluated on the experience the firm has with related 
projects of similar scope and size. In particular, special consideration shall 
be given to firms having executed such projects in Haiti. The references 
listed by the offeror shall be contacted to complete a survey. 



Chemonics Foundation Haiti 
GHSC-PSM Warehouse Dock Repair Request for Proposals  

RFP PSM-OPS-644 
Page 13 of 76 

 

Chemonics DocNo: ENCO.FT.003, Rev.013, 12/1/2016  13 

 
• Proposed Schedule of Implementation (Gantt Chart) 15 Points 

Due to the nature of this project, time is of the essence. Therefore, special 
consideration shall be given to the offerors with an aggressive but realistic 
timeline for completing each phase of the scope of work as well as the 
overall implementation plan that meets the desired goals stated herein. A 
detailed draft work plan shall be included in the offeror’s technical volume.  

 
Once the evaluation of offers is completed based on the above criteria, the Cost 
Volume will be used in conducting the best value analysis. The combined 
technical factors above are more important than cost or price. However, 
Chemonics will not select an offer for award on the basis of a superior technical 
proposal without considering cost. Cost will be evaluated based on cost 
reasonableness, allowability, and realism. A technical/cost trade-off analysis will 
be performed by Chemonics in order to determine the best value to the project.  
 
 
 
 
 
1.14 Terms and Conditions of Subcontract 
 
Issuance of this solicitation does not in any way obligate Chemonics to award a 
subcontract, nor does it commit Chemonics to pay for costs incurred in the 
preparation and submission of a proposal. 
 
This solicitation is subject to the Fixed-Price Subcontract Terms and Conditions 
detailed in Section 3.  Any resultant award will be governed by these terms and 
conditions. Chemonics reserves the right to make  revisions to the content, order, 
and numbering of the provisions in the actual subcontract document to be 
executed by Chemonics and the selected awardee. 
 
1.15  Protests 
 
Please note that in submitting a response to this solicitation, the Offeror 
understands that USAID is not a party to this solicitation and the offeror agrees 
that any protest hereunder must be presented—in writing with full explanations—
to Chemonics International for consideration, as USAID will not consider protests 
made to it under USAID-financed subcontracts. Chemonics, at its sole discretion, 
will make a final decision on the protest for this procurement. 
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SECTION 2:  SCOPE OF WORK        
 
A.  OBJECTIVE 
The intent of this document is to provide interested offerors with sufficient 
information to enable them to prepare and submit a proposal to provide  
rehabilitation services for the GHSC-PSM Warehouse Dock Repair. The 
proposed rehabilitation of the GHSC-PSM Warehouse Dock  will provide a new 
slab surface with adequate drainage. 
 
A.1 SCOPE OF WORK  

The existing GHSC-PSM Warehouse Dock slab will be replaced  to create a 
new surface  with proper  installation of drainage pipes that will permit good 
operations of machinery on the slab. This work will require the demolition of 
the existing concrete slab as well as the removal of the existing drainage 
pipes and metal plates located on the floor. Compacted backfill, new pvc 
drainage pipes shall be installed and concrete shall be poured. The work to 
be performed under this subcontract shall consist of the following: providing 
all tools, equipment, materials, supplies, and manufactured articles; furnishing 
all labor, transportation, and services, including shipping, fuel, power, water, 
and essential communications; and performing all work or other operations 
required for the fulfillment of the subcontract. The work shall be complete, and 
all work, materials, and services not expressly indicated or called for in the 
Scope of Work which may be necessary for the proper design and completion 
of the work in good faith shall be provided by the subcontractor. The 
Subcontractor shall be responsible for the demolition of the existing slab, 
development of final design documents, procurement, fabrication, and 
installation services associated with the warehouse dock repair. The works to 
be performed include the following:  

 

Demolition of existing  dock concrete slab  

Demolition of the concrete slab shall be made by cutting the concrete slab in 
sections using diamond mansonry blade. Jackhammer shall be used 
afterwards to break the sections to small pieces.Rebar shall be cut using a 
hacksaw. Demolition shall follow the lines, levels and contours shown  in  the  
drawing in attachment C. 

The  demolition of the dock, materials such as downspout drain pipe adapter 
that can be recovered shall be conserved for possible re-use and relocation 
following instructions of the Architect. Deposit of debris shall de transported at 
approved places by the the Haitian government. 

Removal of existing downspouts (at slab level) and existing metal plate 
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Existing material other than concrete shall be removed prior to the demolition. 
Downspout, drain pipes, metal plates and tire bumpers. 

Excavation 

Excavation of soil shall be carried out by hand to the lines, levels and 
contours shown  on  the  drawing in attachment C.  

 

 

4'' Hole to drill for repositionning on foundation wall for drain pipe 

Point shall be  marked on the wall where to drill. Masonry nail and hammer 
can be used to break up the concrete.  

Disposal of clearing 

Deposit of debris shall be transported at places approved  by the  Haitian 
government. 

Formwork and falsework installation/removal 

Formwork  and falsework shall be designed and constructed to maintain the 
position and shape of the formwork and be capable of being dismantled and 
removed without shock, disturbance, damage to the concrete.Formwork shall 
not have any splits,cracks or other defects. 

Backfill 

Backfill from river sand shall be organized by layer of 15 cms of thickness, 
suitably watered and compacted, The ground should be graded and 
compacted after any needed subgrading, excavations, and when 
underground roughins for plumbing is finished. 

Installation of new 4''PVC Sch.40  

Pipes shall have a minimal slope of at least 6 mm by 300 mm section in the 
direction of the flow. They must be fixed in this position by a support. 

Downspout filter to connect to 4'' PVC drain pipe 

The downspout filter will prevents leaves and debris from entering before it 
can enter the buried drain pipe. Connections shall be made with the existing  
downspouts and new pipes. 

Prefabricated rebar roll mat  (1/4'' rebar) 

The prefabricated roll mat shall be placed at the correct starting position and 
rolled out. Once the mat is placed, rebar chairs or concrete brick shall be 
positioned at a spacing that will not allow the rebar to bend or deflect. Rebar 
mat shall be placed about 5 cm from the bottom of the concrete, and side 
clearances at 5  cm. 
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Concrete slab 350Psi  

The concrete shall be made from normal “Portland cement” type 1.  

Cement: The cement must be fresh and contained in close bags which were 
protected against the humidity and stored above ground level. The dosage 
has to be at least 350 kg / m3. 

Sand: The sand has to be river sand or  manufactured sand extracted from an 
authorized distributor. Sand must be clean, without organic or harmful matters 
and has to contain a maximum of 5% of dust. The river sand must be washed 
to remove dusts. The size of grains(beads) should not exceed 5 mm. 

Gravel: The gravel must be natural made from crushed, hard and clean 
stones. The size grading can vary from 15 to 25 mm, but the ideal size is 20 
mm. 

Water: The water must be cleaned, free of organic material, mineral salts or 
harmful materials.  

Mixing: The concrete shall be mixed with a mechanical mixer.The dry 
ingredients must be mixed at first until the color is uniform. The water is then 
added until is obtained a substantial and handy mixture. The concrete must 
be used in the 90 minutes following the addition of the water. 

General: Joint of construction must be localized between the existing wall 
foundation and new slab. Slab shall be poured in section of 2m50. 

The concrete must be compacted to eliminate empty spaces, manually with  a 
metal rod, or mechanically with a vibrator avoiding contact with the rebars. 

The concrete must be levelled. It is necessary to wait so that there is no more 
water on the surface of the concrete before beginning the finish. The works 
must be protected from the wind ,the sun and the rain within first hours after 
the casting. 

Curing : Ambient humidity during the first 7 days shall be 
maintained.Concrete surface shall be cured with a curing compound.  

Broom finish on concrete slab  

Concrete broom shall be used for the broom finishes required for the dock 
slab to provide a high-traction surface. Surface shall be bull floated. Concrete 
broom shall be run perpendicular to the slope and run from side to side of the 
concrete without stopping.  

Installation of new Dock Leveler 

The following instructions are general and can be applied to any type of dock 
leveler that will be provided. Contractor shall refer to the provided dock 
leveler’s manuel and installation guide for appropriated techniques before 
installation. Dock surfaces must be clean and prepare. Straightness of wall 
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where the leveler will be placed, shall be checked. The leveler shall be 
straight and plumb and shall be mounted to the face of the loading dock. After 
installation, unit shall be tested for proper operation. 

 

Develop of design documents - Final report and record drawings 

Reference Standards – The Design Documents shall be prepared in accordance 
with the latest requirements of the International Building Code (IBC) as well as 
other requirements of the Ministère des Travaux Publics Transports et 
Communications (TPTC), for similar facilities. In particular, the structures shall be 
designed to withstand seismic conditions prevalent in Haiti, using the standards 
identified in IBC 1613 ‘Seismic and Wind Design’, ASCE 7-05 ‘Minimum Design 
Load for Buildings and Other Structures’, or Eurocode 3 ‘Design of Steel 
Structures – General Rules’. 

The subcontractor shall submit all samples or technical specifications, including 
but not limited to,  drainage pipes and fittings, backfill, rebars, cement, sand, 
gravel to Chemonics GHSC-PSM Architect for approval prior to installation. The 
above criteria have been prepared to assist the offerors in understanding the 
requirements in respect to expectations in design quality, scope, and standards. 
The above criteria are to be used as guidelines in development of the offerors’ 
design documents and are not intended to be conclusive in all design respects. 

• Demolition plan showing the various existing elements to be removed. 
Demolition plan shall minimize disturbances to the operation of the warehouse 
during the repair and shall take into account plumbing upgrades;  

• Detail drawings, load calculations, and specifications for the dock platform 
and details for the new reinforced concrete floor and masonry work; 

• Detail drawings and specifications for repair of existing masonry damaged 
during repair or discovered during the demolition stage, including but not limited 
to cracks, spalling, and drainage damage; 

• Drawing proposition for water drainage from pvc pipes to sump 

• The location of the various work items are as shown in the Layout plan 
presented under Attachment D; 

The subcontractor shall include the following in the final design documents:  

• Identification of the discharge site for all demolition, trash and excavated 
materials; 

• Details and standards for the proposed construction materials (fill, sand, 
gravel, rocks, steel, concrete, etc.); 

• Installation techniques/steps/methods for the various materials to be used 
in the repair of the proposed improvements; 

• Quality control and quality assurance measures to be followed during 
implementation, including material testing; 
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EMMP 

The Subcontractor shall follow the established Environmental Mitigation and 
Monitoring Plan (EMMP) in order to comply with USAID requirements for the 
GHSC-PSM Haiti project. the Subcontractor shall submit the evaluation report as 
per the format prescribed in the EMMP which is provided under Attachment D. 

 

Phase 1 – Implementation Plan  

The Subcontractor shall be responsible for the development of a detailed 
Implementation Plan. At a minimum, the Implementation Plan shall include the 
demolition plan, criteria for review of the design documents, a listing of the 
available records reviewed, the finalized progress and work schedule, a 
description of the means and methods to be employed for a successful delivery,  
maintenance of traffic (MOT) plan, a listing of all proposed activities with their 
anticipated duration and the names of responsible personnel, site staging plan, 
site safety plan, quality control and assurance plan, as well as the proposed 
suppliers to be retained by the Subcontractor. The work schedule for the various 
phases shall be prepared using the Critical Path Method. 

Phase 2 – Review and Update of Preliminary Design Documents   

The Preliminary Design Documents associated with this project were prepared 
by Chemonics Architect, and completed in March  2018. The Preliminary Design 
Documents are presented under Attachment C and include plan, detail drawing 
and bill of quantities as prepared by Chemonics for the implementation of the 
project. The selected subcontractor shall perform a constructability review and 
familiarize themselves with the Preliminary Design Documents and reproduce 
them as necessary in order to verify all information and quantities contained 
therein. In particular, the subcontractor shall review all layouts, alignments, 
quantities, volumes, locations and sizes of proposed improvements contained in 
the Preliminary Design Documents. As part of the review process and prior to 
starting rehabilitation, the subcontractor shall also identify any changes in site 
conditions since the time the documents were originally prepared, as well as 
potential flaws in the design, details, specifications and/or calculations not initially 
provided but necessary for a complete project. The subcontractor shall make the 
Final Design Documents his/her own and assume all responsibility and liability 
associated with their use. 

The Final Design Documents shall be reviewed in accordance with the latest 
requirements of the Code National du Batiment d’Haiti (CNBH) and International 
Building Code for similar rehabilitations. 
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Phase 3 – Kick-Off Meeting  

The Subcontractor shall participate in a kick-off meeting and site visit with 
representatives of the GHSC-PSM project. The purpose of the kick-off meeting is 
to identify existing constraints, and review the Implementation Plan and Final 
Design Documents for the project.  

The Subcontractor shall summarize the comments generated during the meeting 
in a memorandum to finalize the Design Documents and Implementation Plan 
accordingly. 

 

Phase 4 – Site and Civil Works  

The Subcontractor shall secure and isolate the worksite for the protection of its 
workforce, GHSC-PSM staff, and the general public. The subcontractor shall 
install the proposed components associated with the dock repair as per the 
implementation plan and approved final design documents. The subcontractor 
shall clear and grub the work site as necessary for the installation of the 
proposed work. The work shall include but not be limited to:   

• Demolition of existing  dock concrete slab  

Demolition of the concrete slab shall be made by cutting the concrete slab in 
sections using diamond mansonry blade. Jackhammer shall be used afterwards 
to break the sections to small pieces.Rebar shall be cut using a hacksaw. 
Demolition shall follow the lines, levels and contours shown in  the  drawing in 
attachment C. 

The  demolition of the dock, materials such as downspout drain pipe adapter that 
can be recovered shall be conserved for possible re-use and relocation following 
instructions of the Architect. Deposit of debris shall  transported at approved 
places by the the Haitian government. 

• Removal of existing downspouts (at slab level) and existing metal plate 

Existing material other than concrete shall be removed prior to the demolition.  

• Excavation 

Excavation shall be carried out by hand to the lines, levels and contours 
shown  on  the  drawing.  

• 4'' Hole to drill for repositionning on foundation wall for drain pipe 

Point shall be  marked on the wall where to drill. Masonry nail and hammer 
can be used to break up the concrete.  

• Disposal of clearing 
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Deposit of debris shall de transported at approved places by the  Haitian 
government 

• Formwork and falsework installation/removal 

Falsework and formwork shall be designed and constructed to maintain the 
position and shape of the formwork and be capable of being dismantled and 
removed without shock, disturbance, damage to the concrete.Formwork shall 
not have any splits,cracks or other defects. 

 

• Backfill 

Backfill from river sand shall be organized by layer of 15 cms of thickness, 
suitably watered and compacted, The ground should be graded and 
compacted after any needed subgrading, excavations, and underground 
rough ins for plumbing is finished. 

• Installation of new 4''PVC Sch.40  

Pipes shall have a minimal slope of at least 6 mm by 300 mm section in the 
direction of the flow. They must be fixed in this position by a support. 

• Downspout filter to connect to 4'' PVC drain pipe 

The downwspout filter will prevents leaves and debris from entering before it 
can enter the buried drain pipe. Connections shall be made with the existing d 
downspouts and new pipes. 

• Prefabricated rebar roll mat  (1/4'' rebar) 

The prefabricated roll mat shall be placed at the correct starting position and 
rolled out. Once the mat is placed, rebar chairs or concrete brick shall be 
positioned at a spacing that will not allow the rebar to bend or deflect. Rebar 
mat shall be placed about 5 cm from the bottom of the concrete, and side 
clearances range from 5  cm. 

• Concrete slab 350Psi Concrete slab (pouring at each 2.50) 

The concrete shall be made from normal “Portland cement” type 1.  

Cement: The cement must be fresh and contained in close bags which were 
protected against the humidity and stored above ground level. The dosage 
has to be at least 350 kg / m3. 

Sand: The sand has to be river sand or  manufactured sand extracted from an 
authorized distributor. Sand must be clean, without organic or harmful matters 
and has to contain a maximum of 5 % of dust. The river sand must be 
washed to remove dusts. The size of grains(beads) should not exceed 5 mm. 
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Gravel: The gravel must be natural made from crushed, hard and clean 
stones. The size grading can vary from 15 to 25 mm, but the ideal size is 20 
mm. 

Water: The water must be cleaned, free of organic material, mineral salts or 
harmful materials.  

Mixing: The concrete shall be mixed with a mechanical mixer.The dry 
ingredients must be mixed at first until the color is uniform. The water is then 
added until is obtained a substantial and handy mixture. The concrete must 
be used in the 90 minutes following the addition of the water. 

 

General: Joint of construction must be localized between the existing wall 
foundation and new slab. Slab shall be poured in section of 2m50. 

The concrete must be compacted to eliminate empty spaces, manually with  a 
metal rod, or mechanically with a vibrator avoiding contact with the rebars. 

The concrete must be levelled. It is necessary to wait that there is no more 
water on the surface of the concrete before beginning the finish. The works 
must be protected from the wind ,the sun and the rain within first hours after 
the casting. 

Curing : Ambient humidity during the first 7 days shall be 
maintained.Concrete surface shall be cured with a curing compound.  

• Broom finish on concrete slab  

Concrete broom shall be used for the broom finishes required for the dock slab to 
provide a high-traction surface. Surface shall be bull floated. Concrete broom 
shall be run perpendicular to the slope and run from side to side of the concrete 
without stopping.  

• Repositioning of exisiting tire bumpers 

Tire bumps that had been removed before the repairs on the dock shall be 
relocated after the dock surface is repaired. Tires shall be placed at areas where 
there will be no dock levelers.Tires must be bolted on the dock wall in a row at a 
minimum length of 2m60 to protect trailers. Drilled thru one side, mounted with 
bolts. 

• Installation of new Dock Leveler 

The following instructions are general and can be applied to any type of dock 
leveler that will be provided. Contractor shall refer to the provided dock leveler’s 
manuel and installation guide for appropriated techniques before installation. 
Dock surfaces must be clean and prepare. Straightness of wall where the leveler 
will be placed, shall be checked. The leveler shall be straight and plumb and 
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shall be mounted to the face of the loading dock. After installation, unit shall be 
tested for proper operation. 

• Develop of design documents - Final report and record drawings 

Reference Standards – The Design Documents shall be prepared in accordance 
with the latest requirements of the International Building Code (IBC) as well as 
other requirements of the Ministère des Travaux Publics Transports et 
Communications (TPTC), for similar facilities. In particular, the structures shall be 
designed to withstand seismic conditions prevalent in Haiti, using the standards 
identified in IBC 1613 ‘Seismic and Wind Design’, ASCE 7-05 ‘Minimum Design 
Load for Buildings and Other Structures’, or Eurocode 3 ‘Design of Steel 
Structures – General Rules’. 

The subcontractor shall submit all samples or technical specifications, including 
but not limited to, , drainage pipes and fittings, backfill, rebars, cement, sand, 
gravel to Chemonics GHSC-PSM Architect for approval prior to installation. The 
above criteria have been prepared to assist the offerors in understanding the 
requirements in respect to expectations in design quality, scope, and standards. 
The above criteria are to be used as guidelines in development of the offerors’ 
design documents and are not intended to be conclusive in all design respects. 

• Demolition plan showing the various existing elements to be removed. 
Demolition plan shall minimize disturbances to the operation of the warehouse 
during the repair and shall take into account plumbing upgrades.  

• Detail drawings, load calculations, and specifications for the dock platform 
and details for the new reinforced concrete floor and masonry work. 

• Detail drawings and specifications for repair of existing masonry damaged 
during repair or discovered during the demolition stage, including but not limited 
to cracks, spalling, and drainage damage. 

•  The location of the various work items are as shown in the Layout plan 
presented under Attachment D. 

The subcontractor shall include the following in the final design documents:  

• Identification of the discharge site for all demolition, trash and excavated 
materials 

• Details and standards for the proposed construction materials (fill, sand, 
gravel, rocks, steel, concrete, etc.) 

• Installation techniques/steps/methods for the various materials to be used 
in the repair of the proposed improvements 

• Quality control and quality assurance measures to be followed during 
implementation, including material testing 

 

The Subcontractor shall be responsible for the development of sketches and or 
additional drawings for each work item not sufficiently detailed in the final design 
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documents. The sketches and/or drawings shall include details and technical 
specifications necessary to facilitate the implementation of the proposed 
improvements. The Subcontractor shall submit the sketches and/or drawings to 
the Chemonics GHSC-PSM Architect for review prior to installing said work 
item. 

All assembly and installation shall be as per the final design documents, unless 
approved otherwise. The work shall also include the patching and repair of all 
existing items disturbed by the Subcontractor during the installation of the 
general site and civil works. The subcontractor shall be responsible for the 
disposal of all unsuitable material removed from the work area during 
rehabilitation. The Subcontractor shall also be responsible for all cleaning and 
site maintenance activities during the installation phase and for final cleanup. The 
Subcontractor shall be responsible for cleaning up the worksite following each 
workday. 

During the implementation of the project, the Subcontractor shall maintain a 
photographic record of work on site to document daily progress along with a field 
journal kept by the  Subcontractor’s Construction Manager. The photographic 
record and field journal shall be available to Chemonicsfor review during site 
visits. 

Phase 6 – Environmental Compliance 
The Subcontractor shall follow the established Environmental Mitigation and 
Monitoring Plan (EMMP) in order to comply with USAID requirements for the 
GHSC-PSM Haiti program. The purpose of the EMMP is to monitor 
environmental impact of the potential activities and define mitigation actions to be 
implemented. Using the prescriptions of the EMMP, the Subcontractor shall 
dutifully follow and implement all preventive and mitigation measures during all 
phases of the project. The Subcontractor shall also maintain on file and provide 
to Chemonics at the end of the subcontract, the monitoring and evaluation logs 
associated with the various activities of the project. The Mitigation Measures and 
the Monitoring and Evaluation Tracking Tables for this project are provided under 
Attachment D. 

 
A.2 DELIVERABLES- 

The Subcontractor shall be responsible for the following deliverables: 

Deliverable 1: Kick-off Meeting 
The Subcontractor shall participate in a kick-off meeting and site visit as 
described in Section A.1 of the Scope of Work. The Subcontractor shall 
summarize the comments generated during the meeting in a memorandum and 
incorporate them to the extent possible in the development of the design 
documents and the implementation for the project. The Subcontractor shall 



Chemonics Foundation Haiti 
GHSC-PSM Warehouse Dock Repair Request for Proposals  

RFP PSM-OPS-644 
Page 24 of 76 

 

Chemonics DocNo: ENCO.FT.003, Rev.013, 12/1/2016  24 

submit the memorandum in electronic (Microsoft Word) and hard (3 sets – paper) 
format to GHSC-PSM Architect for review and approval. 

 
Deliverable 2: Mobilization and Implementation Plan 
The Subcontractor shall develop and deliver a detailed Implementation Plan for 
review and approval by GHSC-PSM Architect prior to the start of work. The 
Implementation Plan shall include all the element identified in Section A.1 of the 
Scope of Work. 

The Subcontractor shall submit the Implementation Plan in electronic (compact 
disks) and hard (3 sets – paper) format to GHSC-PSM Architect for review and 
approval. In the event that GHSC-PSM Architect  finds deficiency with the 
Implementation Plan, the Subcontractor shall revise and resubmit until approval 
is obtained. 

Deliverable 3: Review and Update of preliminary Design Documents 
The Subcontractor shall review, update, and perform a constructability review of 
the preliminary Design Documents, prepared by the Chemonics GHSC-PSM 
Architect, and presented under Attachment C. The work shall be as described in 
Section A.1 of the Scope of Work. 

Upon completion of the review process and prior to procuring any materials or 
starting field work, the Subcontractor shall submit to GHSC-PSM Architect either 
a letter attesting that the information contained in the preliminary Design 
Documents is accurate and implementable, or a letter outlining the changes 
required to implement the project along with the revisions to the appropriate 
sections of the Design Documents, for review and approval. The revisions to the 
design documents shall be prepared using AutoCAD (release 2006 or newer) 
and submitted in electronic (compact disks) and hard (3 sets – 11”x17” paper) 
formats. 

 
Deliverable 4: Site and Civil Works  
The Subcontractor shall be responsible for the preparation of the site where the 
proposed facilities will be installed. The subcontractor shall be responsible for the 
performance of all required surveys and tests, final clean-up and start-up. 

The Subcontractor shall furnish all labor, tools, materials, equipment for the work 
associated with the Warehouse Dock Repair  as described in Phase 4 and Phase 
5 of the SOW above. All materials, equipment and fabricated components 
installed in the project shall be new and free of defect. The work includes but is 
not limited to demolition, excavation, backfill, compaction, masonry, and concrete 
works; plumbing works,  painting and final cleanup; and all other appurtenances 
required for a complete and fully functional system. 

All assembly and installation shall be performed by qualified technicians and as 
per the final design documents. The work shall also include the patching and 
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repair of all existing items disturbed by the Subcontractor under this phase. The 
Subcontractor shall be responsible for the disposal, at an approved location, of 
all unsuitable material removed from the project area during installation of the 
works. The Subcontractor shall be responsible for cleaning up the worksite 
following each workday. 

Deliverable 5: Final Report and Record Drawings 
The Subcontractor shall submit a Final Report summarizing the work associated 
with the demolition, design, procurement and installation for the Warehouse Dock 
Repair   as described in Phase 4 and Phase 5 of the SOW above. The Final 
Report shall include a copy of the final design documents, record drawings, 
progress reports, EMMP, quality control measures employed to ensure quality 
materials and workmanship, operation and maintenance manual (O&M Manual) 
for all the installed systems. The Final Report shall also include a certification 
from the subcontractor that the project was implemented as per the Design 
Documents and that the facilities are safe for the intended use. The Final Report 
shall be submitted upon the completion and acceptance of the installations, be in 
English and in Microsoft Word format. 

During the implementation of the project, the Subcontractor shall maintain a set 
of the Final Design Documents upon which all field changes shall be noted. At 
the conclusion of the work, the Subcontractor shall develop record drawings to 
accurately reflect ‘as-built’ conditions of the work associated with this project. The 
record drawings shall be prepared using AutoCAD (release 2006 or newer) and 
submitted on electronic (compact disks) and hard (3 sets – 11”x17” paper) 
formats. The record drawings must be delivered to GHSC-PSM Architect   and 
found to be acceptable prior to final issuance of payment. 

Deliverable 6: Environmental Compliance, Monthly Progress Reporting and 
Final Report 
The Subcontractor shall be responsible for implementing and monitoring of an 
Environmental Mitigation and Monitoring Plan (EMMP) in order to comply with 
USAID requirements for the GHSC-PSM Haiti project. The work shall include the 
monitoring and preparation of the evaluation reports during all phases of the 
project. On a monthly basis, the Subcontractor shall submit the evaluation report 
as per the format prescribed in the EMMP which is provided under Attachment D. 
The subcontractor shall also submit monthly progress reports as mandated by 
Article 7, below. A final report is also required for submission prior to final 
acceptance.  This final report should summarize the overall activity carried out 
under this subcontract. 
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SECTION 3:  FIXED PRICE SUBCONTRACT TERMS AND CONDITIONS   
  
 
In the event of a subcontract award resulting from an offer submitted in response 
to this RFP, the following terms and conditions will apply. Chemonics, at its own 
discretion, reserves the right to modify these terms. 
 

FIXED PRICE SUBCONTRACT 
(Insert Subcontract Number) 

 
Between 

 
Chemonics Foundation Haiti 
(insert HO or FO address) 

 
           Hereinafter referred to as “Contractor” or “Chemonics” 

 
And 

 
(insert name of Subcontractor) 

(insert address of Subcontractor) 
 

Hereinafter referred to as the Subcontractor 
 

Under 
 

(insert project name and contract number) 
 

For 
 

(insert purpose of subcontract) 
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Contents 
Part 1   General 
Part 2   Payments and Financial Obligations 
Part 3   General Terms and Conditions 
Part 4   Special Terms and Conditions 
Part 5   Clauses Incorporated by Reference 
 
Attachment 1: (TBD) 
Attachment 2: (TBD) 
Attachment 3: (TBD) 
 
The Subcontractor agrees to furnish and deliver all items or perform all the services set 
forth or otherwise identified below and on any continuation sheets for the consideration 
stated herein.  
 
Any representations and certifications submitted resulting in award of this Subcontract 
are hereby incorporated either in full text or by reference, and any updated 
representations and certifications submitted thereafter are incorporated by reference 
and made a part of this Subcontract with the same force and effect as if they were 
incorporated by full text. By signing this Subcontract, the Subcontractor hereby certifies 
that as of the time of award of this Subcontract: (1) the Subcontractor, or its principals, 
is not debarred, suspended or proposed for debarment or declared ineligible for award 
by any Federal agency; (2) no Federal appropriated funds have been paid or will be 
paid to any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on its behalf in connection with awarding the 
contract or this Subcontract; and (3) no changes have occurred to any other 
representations and certifications made by the Subcontractor resulting in award of this 
subcontract. The Subcontractor agrees to promptly notify Chemonics in writing of any 
changes occurring at any time during performance of this Subcontract to any 
representations and certifications submitted by the Subcontractor. 
 
The rights and obligations of the parties to this fixed price subcontract shall be subject 
to and governed by the provisions and specifications attached or incorporated by 
reference herein and executed by both parties.  
 
For       For 
Chemonics   (insert name of Subcontractor)    
 
___________________________________  _______________________________ 
By:          By:     
Title:   Title: 
 
Date:  _____________________________  Date: _________________________ 
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PART 1. GENERAL 
 
ARTICLE 1. ACRONYMS AND DEFINITIONS-  
 
The following acronyms and definitions apply to this subcontract: 
 

Architect  Chemonics GHSC-PSM Haiti Architect 
CFR   Code of Federal Regulations 
CD   Chemonics GHSC-PSM Haiti Country Director 
FAR   Federal Acquisition Regulations 
GHSC-PSM USAID Global Health Supply Chain Program—Procurement 

and Supply Management project in Haiti 
Subcontractor < name of successful offeror> 
US   United States 
USAID  United States Agency for International Development 
USG   United States Government 
VAT   Value Added Tax 
935   USAID Geographic Code 935, as defined in 22 CFR §228.03 

 
ARTICLE 2. BACKGROUND AND PURPOSE 
 
Chemonics International, under IDIQ Contract No. AID-OAA-I-15-00004; Task Order 
No: AID-OAA-TO-15-00007; Task Order No: AID-OAA-TO-15-00010, is implementing 
the United States Agency for International Development (USAID)-financed GHSC-PSM 
project in Haiti. 
 
The purpose of the USAID Global Health Supply Chain Program-Procurement and 
Supply Management (GHSC-PSM) single award indefinite delivery indefinite quantity 
(IDIQ) contract is to ensure uninterrupted supplies of health commodities to prevent 
suffering, save lives, and create a brighter future for families around the world. The IDIQ 
has four global health area task orders that directly support the U.S. President’s 
Emergency Plan for AIDS Relief, the President’s Malaria Initiative, and USAID’s 
maternal and child health, and population and reproductive health programs. GHSC-
PSM operates in more than 30 countries around the world, including Haiti. 
  
In Haiti, GHSC-PSM endeavors to supply Haitian citizens with lifesaving pharmaceutical 
and medical supplies and simultaneously build the capacity of government 
organizations and agencies, health care facilities among others. The Warehouse 
building  located next to Administrative building of the GHSC-PSM projet, needs repair 
on the dock surface. Several cracks can be seen on the slab  and drainage pipe are 
damaged due to incorrect positioning.Replacement of the drain pipes at a lower height 
and a new concrete slab shall be made to provide a better surface for traffic. 
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ARTICLE 3. SUBCONTRACT SCOPE OF WORK 
 
TBD based on successful offeror’s proposal.  
 
ARTICLE 4. SUBCONTRACT FUNDING AND TYPE 
 
Chemonics Foundation Haiti, on behalf of USAID and in cooperation with the 
Government of Haiti, is authorized to fund this subcontract under the authority of 
Chemonics’ prime USAID IDIQ Contract no. AID-OAA-I-15-00004; Task Order no. 
AID-OOA-TO-15-00007, funded by the USG.   
 
This is a firm fixed-price subcontract payable entirely in Haitian Gourdes. No additional 
sums will be payable for any escalation in the cost of materials, equipment or labor, or 
because of the Subcontractor's failure to properly estimate or accurately predict the cost 
or difficulty of achieving the results required. Chemonics will not adjust the subcontract 
price due to fluctuations in currency exchange rates. Chemonics will only make changes 
in the subcontract price or time to complete due to changes made by Chemonics in the 
work to be performed, or by delays caused by Chemonics. 
 
ARTICLE 5. PERIOD OF PERFORMANCE 
  
The effective date of this fixed price subcontract is <TBD>, and the completion date is 
<TBD>.  The subcontractor shall submit the milestones set forth in Article 6 in 
accordance with the schedule stipulated therein. 
 
ARTICLE 6. DELIVERABLE DUE DATES 

 
The Subcontractor shall receive compensation from Chemonics for services provided, in 
accordance with the schedule set forth below.  <to be completed based on offeror’s 
proposal> 
 

 
Deliverables 

Description Due Date 

1 Kick-off Meeting TBD 

2 
Mobilization and Implementation 
Plan  

TBD 

3 
Review and Update of Final Design 
Documents 

TBD 

4 Site and All Works TBD 

5 Final Report and Record Drawings TBD 

6 
Environmental Compliance,  
Monthly Progress Reporting and 
Final Report 

TBD 
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ARTICLE 7. PROGRESS REPORTS 
 
In order to track the Subcontractor’s progress under this subcontract, the Subcontractor 
shall be required to submit a progress report every two weeks summarizing the 
Subcontractor’s progress under each deliverable, observations resulting from weekly 
inspections (see Article 38), difficulties or irregularities encountered, resolution of 
problems, recommendations, monitoring and preparation of the environmental 
evaluation reports and other matters related to this subcontract, including updates to the 
rehabilitation schedule. These monthly reports shall be submitted via email to 
Chemonics.  
 
A final report is required for submission prior to final acceptance.  This final report 
should summarize the overall activity carried out under this subcontract. 
 
ARTICLE 8. RELATIONSHIP BETWEEN THE PARTIES 
 
Nothing contained herein shall be understood or implied as establishing a relationship of 
master and servant or principal and agent between Chemonics and the Subcontractor. 
The Subcontractor, under this agreement, has complete charge of its personnel and any 
second tier subcontractors, if any and allowed, performing under this agreement and 
shall be fully responsible for the services performed by them or on their behalf. 
 
ARTICLE 9. AUTHORIZED REPRESENTATIVES 
 
Any action, modification, notice, request, or consent required to be given or made 
pursuant to this subcontract must be in writing and may only be made by the authorized 
officials specified below or their designee: 

For Chemonics: 
Christopher R. Smith, Elected Member of the Foundation, Chemonics Foundation Haiti  
 
For Subcontractor: 
TBD upon subcontract award 
 
ARTICLE 10. REPORTING AND COMMUNICATIONS 
 
The Subcontractor shall render the services and produce the deliverables stipulated in 
Article 6 above, under the general supervision of the Chemonics GHSC-PSM Director 
of Operations, Patricia Dyer-Thomas, or her designee. The Subcontractor shall not 
communicate directly with USAID during the performance of this fixed price subcontract. 
The Director of Operations will be responsible for monitoring the Subcontractor’s 
performance under this fixed price subcontract with the assistance of the following 
individuals: 
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Technical direction during the performance of the subcontract shall be provided by the 
Chemonics GHSC-PSM Haiti Architect or his/her designee. The authorized Architect 
for this subcontract is Nathalie Bretous,  nbretous@ghsc-psm.org  See Article 37 for 
further details. 

 
Contractual guidance shall be provided by the Chemonics Home Office Contracts 
Compliance Department through the GHSC-PSM Haiti Contracts Manager, Larion 
BOYARD,  lboyard@ghsc-psm.org .  The Subcontractor shall address all contractual-
related inquiries and correspondence to the GHSC-PSM Haiti Contracts Manager, 
Larion BOYARD. 
 
The Subcontractor shall submit all reports, deliverables, and invoices to the attention of 
both the Chemonics’ Architect and the GHSC-PSM Haiti Contracts Manager, Larion 
BOYARD. 
 
ARTICLE 11. COMPLIANCE WITH APPLICABLE LAWS AND STANDARDS  
 
The Subcontractor shall perform all work in accordance with all applicable laws, 
ordinances, codes, regulations, and other authoritative rules of the United States and of 
Haiti and its political subdivisions and with the standards of relevant licensing boards 
and professional associations. The Subcontractor shall also comply with the applicable 
U.S Government Federal Acquisition and USAID regulations governing this fixed price 
subcontract, which are incorporated by reference into this subcontract, and appear in 
Article 63, Clauses Incorporated by Reference. 
 

The Subcontractor shall further undertake to perform the services hereunder in 
accordance with the highest standards of professional and ethical competence and 
integrity in Subcontractor’s industry and to ensure that Subcontractor’s employees 
assigned to perform any services under this subcontract will conduct themselves in a 
manner consistent therewith.   
 

1. The Subcontractor shall exercise due diligence to prevent and detect criminal 
conduct and otherwise promote an organizational culture that encourages ethical 
conduct and a commitment to compliance with law.  

 
2. The Subcontractor shall timely disclose, in writing, to Chemonics and the USAID 

Office of the Inspector General (OIG), whenever, in connection with this 
subcontract, or any Order issued hereunder, if applicable, the Subcontractor has 
credible evidence that a principal, employee, agent, or subcontractor of the 
Subcontractor has committed a violation of the provisions against fraud, conflict 
of interest, bribery or gratuity, or false claims found in this subcontract.  
 

mailto:%20nbretous@ghsc-psm@ghsc-psm.org
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3. The Subcontractor shall refer to FAR 52.203-13 Contractor Code of Business 
Ethics and Conduct incorporated by reference herein for applicability of additional 
requirements. 

 
ARTICLE 12. GOVERNING LANGUAGE 
 
The Subcontract is executed in the English language, which shall be the binding and 
controlling language for all matters relating to the meaning and/or interpretation of this 
Subcontract. 
 
 

PART 2. PAYMENT AND FINANCIAL OBLIGATIONS 
 
ARTICLE 13. PRICE SCHEDULE 
 
The Subcontractor shall complete all work (including furnishing all labor, material, 
equipment, and services) required under this subcontract for the fixed price of <to be 
completed based on offeror’s proposal>.  This price shall include all licenses, permits, 
administration costs, labor costs, materials, overhead, profit, and all other costs. 
 
ARTICLE 14. PERFORMANCE GUARANTEE-N/A 
 
ARTICLE 15. PAYMENT SCHEDULE 
 
As consideration for the delivery of all of the products and/or services stipulated in 
Article 3, Chemonics will pay the Subcontractor a total of TBD upon subcontract award. 
This figure represents the total price of this subcontract and is fixed for the period of 
performance outlined in Article 5 - Period of Performance.  Chemonics will pay the total 
price through a series of installment payments.  Chemonics will make each payment 
after Subcontractor’s successful completion of the corresponding deliverable indicated 
in the following table:  
 

Payment # Description Amount to be Paid 

  TBD 

  TBD 

  TBD 

  TBD 

  TBD 

  TBD 

*Deliverable numbers and names refer to those fully described in Article.3, above. 
 
ARTICLE 16. PAYMENT TERMS AND RETENTION AND DELAY DAMAGES 
 
16.1 Payment Terms 
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Chemonics shall pay the Subcontractor the total fixed subcontract price as provided in 
Article 13 above. Chemonics will only pay and the Subcontractor may only submit 
invoices for payment for deliverables that have been accepted and approved by the 
Architect. Chemonics will pay the Subcontractor’s invoice, less the retention amount as 
detailed below, within thirty (30) business days after the following conditions have been 
fulfilled: 
 

a) the work performed and invoiced by Subcontractor has been approved by 
Chemonics; 

b) the Subcontractor has delivered a proper invoice, in compliance with Article 17 
below. 

 
Payment will be made in Haitian Gourdes (HTG). Approved payments will be made 
payable to the Subcontractor via check sent to the Subcontractor’s official address or 
may be made to the following authorized account:  
 

c) Account name:  (INSERT  Account name provided by the Subcontractor)  
d) Bank name:  (INSERT Subcontractor's bank name) 
e) Bank address or branch location:  (INSERT Subcontractor's bank address or 

branch location)  
f) Account number:  (INSERT Subcontractor's bank account SWIFT and IBAN 

reference as applicable) 
 
Payment of unpaid balances will be paid upon completion and final acceptance of all 
works and deliverables by Chemonics.  Any invoices for services rendered and 
deliverables submitted—but not accepted by Chemonics—will not be paid until the 
Subcontractor makes sufficient revisions to the deliverables such that Chemonics may 
approve the deliverables and thus the invoice.  
        
16.2 Retention-  
 
10% shall be withheld from each progress payment as a retention amount. 50% of the 
retention amount shall be released upon issuance of the Certificate of Substantial 
Completion in accordance with Article 56 and the remaining 50% shall be released after 
the issuance of the Certificate of Final Acceptance by Chemonics as described in Article 
58 below. 
 
16.3 Delay Penalties  

 
If the Subcontractor fails to complete any deliverable as described in section B.4 within 
the time specified in the Subcontract, or within any extension granted in writing by 
Chemonics, the Subcontractor shall pay to Chemonics as a delay penalty, the sum of 
HTG 3,000 for each day of delay.  The maximum amount of liquidated damages may 
not exceed HTG TDB 
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ARTICLE 17. INVOICE REQUIREMENTS 
 
The Subcontractor shall present an invoice to Chemonics only for services and/or 
products that have been accepted by Chemonics.  The invoice must be an original 
invoice, submitted to: 
 

Chemonics Foundation Haiti  
USAID/GHSC-PSM Haiti Office 
Airport Industrial Park Fleuriot, Warehouse #118  
Port-au-Prince, Haiti 
Attention: GHSC-PSM Contracts Manager Larion BOYARD, lboyard@ghsc-
psm.org .    

 
To constitute a proper invoice, the Subcontractor’s invoice must include the following 
information and/or attached documentation.  This information will assist Chemonics in 
making timely payments to the Subcontractor: 
 

1. Subcontractor legal name, subcontract number, invoice date, and invoice 
number. 

2. Deliverable(s) number, description of approved deliverable(s), and corresponding 
fixed price(s). 

3. Bank account information to which payment shall be sent and method of 
payment consistent with Article 16.1. 

4. Subcontractor Certification, as described below: 
 

SUBCONTRACTOR CERTIFICATION 
 
The undersigned hereby certifies that the invoice has been prepared from the 
books and records of the Subcontractor in accordance with the terms of 
Subcontract No. <enter subcontract #>, and to the best of my knowledge and 
belief, all information contained herein is correct.  The sum claimed under this 
Subcontract is proper and due.  The work reflected by the costs included in this 
invoice has been performed (except as herewith reported in writing).  The 
quantities and amounts involved are consistent with the requirements of this 
subcontract, all Chemonics and/or USAID/ Haiti approvals have been obtained, 
and any appropriate refund to Chemonics will be made promptly upon request in 
the event of disallowance of any claim or part thereof under the terms of this 
agreement. 
 
I hereby certify, to the best of my knowledge and belief, that: 
 
(1) The amounts requested are only for performance in accordance with the 

specifications, terms, and conditions of the subcontract; 

mailto:lboyard@ghsc-psm.org
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(2) Payments to subcontractors and suppliers have been made from previous 
payments received under the subcontract, and timely payments will be made 
from the proceeds of the payment covered by this certification, in accordance 
with subcontract agreements and the requirements of the applicable laws of 
Haiti and any applicable laws of the United States Government; 

(3) This request for progress payments does not include any amounts which the 
prime contractor intends to withhold or retain from a subcontractor or supplier 
in accordance with the terms and conditions of the subcontract; and  

(4) This certification is not to be construed as final acceptance of a 
subcontractor’s performance.  

 
____________________________________________________ 
(Signature of Authorized Representative) 
_______________________             _________________ 
(Title)     (Date)  

 
ARTICLE 18. TAXES AND DUTIES 
The Subcontractor is responsible for payment of all applicable taxes, as prescribed 
under the applicable laws, associated with wages/salaries/compensation for services 
rendered by individuals employed by the Subcontractor and who are directed to work as 
required under this Subcontract. 
 
Subcontractor is liable for payment of all applicable taxes associated with revenues 
(profit), and other such taxes, fees, or dues for which Subcontractor is normally 
responsible as a result of operating its business. 
 
ARTICLE 19. REPORTING OF FOREIGN TAXES 
 
a. The Subcontractor must annually submit a report to Chemonics by April 1 of the next 
year.  
 
b. Contents of Report. The report must contain:  

(i) Contractor/recipient name.  
(ii) Contact name with phone, fax and email.  
(iii) Agreement number(s).  
(iv) Amount of foreign taxes assessed by a foreign government [each foreign 

government must be listed separately] on commodity purchase transactions 
valued at $500 or more financed with U.S. foreign assistance funds under this 
agreement during the prior U.S. fiscal year.  

(v) Only foreign taxes assessed by the foreign government in the country receiving 
U.S. assistance are to be reported. Foreign taxes by a third party foreign 
government are not to be reported. For example, if an assistance program for 
Lesotho involves the purchase of commodities in South Africa using foreign 
assistance funds, any taxes imposed by South Africa would not be reported in 
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the report for Lesotho (or South Africa).  
(vi) Any reimbursements received by the Recipient during the period in (iv) 

regardless of when the foreign tax was assessed and any reimbursements on the 
taxes reported in (iv) received through March 31.  

(vii) Report is required even if the recipient did not pay any taxes during the report 
period.  

(viii) Cumulative reports may be provided if the recipient is implementing more than 
one program in a foreign country.  

 
c. Definitions. For purposes of this clause:  

(i) “Agreement” includes USAID direct and country contracts, grants, cooperative 
agreements and interagency agreements.  

(ii) “Commodity” means any material, article, supply, goods, or equipment.  
(iii) “Foreign government” includes any foreign governmental entity.  
(iv) “Foreign taxes” means value-added taxes and custom duties assessed by a 

foreign government on a commodity. It does not include foreign sales taxes.  
 
d. Subagreements. The Subcontractor must include this reporting requirement in all 
applicable subcontracts, subgrants and other subagreements.  
 
e. For further information see http://www.state.gov/m/rm/c10443.htm. 
 
ARTICLE 20. INSURANCE COVERAGE 
 
During the course of this subcontract, the Subcontractor shall carry and maintain 
insurance and show proof of coverage as required and prescribed by law, inclusive of 
the following: 
 

1. General liability insurance as required by the Government of Haiti, and any other 
applicable laws and as prescribed; 

2. Professional liability insurance as required by the Government of Haiti, and any 
other applicable laws and as prescribed; 

3. Worker's compensation insurance covering each employee to the extent required 
by the Defense Base Act of the United States. 

4. Insurance to cover any damages or destruction of works, for whatever cause; 
5. Insurance coverage for equipment and tools used under this Subcontract; 
6. All social insurance as required by applicable laws for all employees. 

 
ARTICLE 21. SET-OFF CLAUSE 
 
Chemonics reserves the right of set-off against amounts payable to Subcontractor 
under this subcontract or any other agreement the amount of any claim or refunds 
Chemonics may have against the Subcontractor. 
 

http://2001-2009.state.gov/s/d/rm/c10443.htm
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ARTICLE 22. INDEMNITY  
 
(a) Subcontractor agrees to indemnify and save harmless USAID and Chemonics, their 
officers, directors, agents, and employees from and against any and all claims and 
liability, loss, expenses, suits, damages, judgments, demands, and costs (including 
reasonable legal and professional fees and expenses) arising out of:  
 

(1) the acts or omissions of Subcontractor, its employees, officers, directors, 
agents or its subcontractors;  
 
(2) injury or death to persons, including officers, directors, employees, agents 
and subcontractors of Subcontractor, or loss of or damage to property, or fines 
and penalties which may result, in whole or in part, by reason of the buying, 
selling, distribution, or use of any of the goods or designs or services purchased 
or provided under this Subcontract except to the extent that such damage is due 
to the negligence of Chemonics;  

 
(3) the infringement or violation of any patent, copyright, trademark, service 
mark, trade secret, or other proprietary interest of any third party resulting from 
Chemonics’ use, distribution, sale, sublicensing, or possession of the goods 
(including software and all forms of written materials) or services purchased or 
provided, as authorized hereunder, or from the use or possession of said goods 
or services by Chemonics, as authorized hereunder; or false claims submitted by 
Subcontractor or its subcontractors under this Subcontract or as a result of a 
Subcontractor misrepresentation of fact or fraud by Subcontractor. 

 
(b) Subcontractor shall defend and settle at its sole expense all suits or proceedings 
arising out of the foregoing, provided that Subcontractor has notice or is given prompt 
written notice of such claim or suit and, further, that Subcontractor shall be given 
necessary information, reasonable assistance and the authority to defend such claim or 
suit. Subcontractor shall not settle, compromise or discharge any pending or threatened 
suit, claim or litigation, arising out of, based upon, or in any way related to the subject 
matter of this subcontract and to which Chemonics is or may reasonably be expected to 
be a party, unless and until Subcontractor has obtained a written agreement, approved 
by Chemonics (which shall not be unreasonably withheld) and executed by each party 
to such proposed settlement, compromise or discharge, releasing Chemonics from any 
and all liability. 
 
(c) If any of the goods or services provided by Subcontractor hereunder, including 
without limitation software and all forms of written materials, become the subject of a 
claim of infringement or violation of a third party's intellectual property, privacy and/or 
proprietary rights, Subcontractor shall, at its own expense, use its best efforts-- 
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(1) to procure for Chemonics the right to continue use and, if authorized under 
this Subcontract, distribution of the infringing goods or services or,  
 
(2) to modify the goods or services to make them non-infringing, or to replace 
them with equivalent, non-infringing counterparts.  If none of the above 
mentioned can be successfully implemented, then Subcontractor shall refund to 
Chemonics all monies paid Subcontractor for the infringing goods and services. 

 
  

PART 3. GENERAL TERMS AND CONDITIONS 
 
ARTICLE 23. AUTHORIZED USAID GEOGRAPHIC CODE 
 
All goods and services offered under this order must meet USAID Geographic Code 
935 (Special Free World) requirements detailed in the Code of Federal Regulations 
(CFR), 22 CFR §228 and the Automated Directives System (ADS), ADS Chapter 260 
 
 
No items, items with components from, or related services may be offered from the 
following countries: Cuba, Iran, North Korea, and Syria. Related services include 
incidental services pertaining to any/all aspects of this subcontract (including 
transportation, fuel, lodging, meals, and communications expenses). 
 
ARTICLE 24. INSPECTION AND ACCEPTANCE  
 
Chemonics will inspect on at least a weekly basis the services being performed and the 
supplies furnished to determine whether work is being performed in a satisfactory 
manner, and that all supplies are of acceptable quality and standards. Inspection and 
acceptance will be carried out in accordance with Articles 55 through 58 below. 
 
Neither Chemonics review, approval or acceptance of, or payment for services required 
under this Subcontract shall be construed as a waiver of any rights under this 
Subcontract, and the Subcontractor shall be and will remain liable to Chemonics in 
accordance with applicable laws for all damages to Chemonics caused by the 
Subcontractor’s negligent performance of any of the services furnished under this 
subcontract. 
 
ARTICLE 25. BRANDING POLICY 
 
It is USAID policy that USAID-financed commodities and shipping containers, and 
project rehabilitation sites and other project locations be suitably marked with the 
USAID emblem.  Marking of rehabilitation site(s) shall comply with the USAID Graphics 
Standard Manual available at www.usaid.gov/branding, or any successor branding 
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policy.  The Subcontractor may request specific guidance on marking requirements from 
Chemonics. 
 
ARTICLE 26. INTELLECTUAL PROPERTY RIGHTS 
 
a) Subcontractor  warrants that the Work performed or delivered under this Subcontract will not 
infringe or otherwise violate the intellectual property rights of any third party in the United States 
or any foreign country. Except to the extent that the U.S. Government assumes liability therefor, 
Subcontractor shall defend, indemnify, and hold harmless Chemonics and its clients from and 
against any claims, damages, losses, costs, and expenses, including reasonable attorneys’ 
fees, arising out of any action by a third party that is based upon a claim that the Work 
performed or delivered under this Subcontract infringes or otherwise violates the intellectual 
property rights of any person or entity. This indemnity and hold harmless shall not be 
considered an allowable cost under any provisions of this Subcontract except with regard to 
allowable insurance costs. 
(b) Subcontractor’s obligation to defend, indemnify, and hold harmless Chemonics and its 
customers under Paragraph (a) above shall not apply to the extent FAR 52.227-1 "Authorization 
and Consent" applies to Chemonics’ Prime Contract for infringement of a U.S. patent and 
Chemonics and its clients are not subject to any actions for claims, damages, losses, costs, and 
expenses, including reasonable attorneys’ fees by a third party. 
(c) In addition to any other allocation of rights in data and inventions set forth in this agreement, 
Subcontractor agrees that Chemonics, in the performance of its prime or higher tier contract 
obligations (including obligations of follow-on contracts or contracts for subsequent phases of 
the same program), shall have under this agreement an unlimited, irrevocable, paid-up, royalty-
free right to make, have made, sell, offer for sale, use, execute, reproduce, display, perform, 
distribute (internally or externally) copies of, and prepare derivative works, and authorize others 
to do any, some or all of the foregoing, any and all, inventions, discoveries, improvements, 
mask works and patents as well as any and all data, copyrights, reports, and works of 
authorship, conceived, developed, generated or delivered in performance of this Subcontract.  
(d) The tangible medium storing all reports, memoranda or other materials in written form 
including machine readable form, prepared by Subcontractor and furnished to Chemonics 
pursuant to this Subcontract shall become the sole property of Chemonics. 

 
ARTICLE 27. MODIFICATIONS 
 
Modifications to the terms and conditions of this Subcontract, including any modification 
to the scope of work, may only be made by written agreement between authorized 
personnel of both Parties, and shall not be effective until the consent of USAID, if 
applicable, has been obtained.  Each Party shall give due notice and consideration to 
any proposals for modification made by the other Party. 
 
ARTICLE 28. CHANGES 
 
In accordance with FAR Clause 52.243-4 Changes (JUN 2007) for fixed price 
rehabilitation subcontracts over the simplified acquisition threshold, or FAR clause 
52.243-5 “Changes and Changed Conditions” (APR 1984) for fixed price rehabilitation 
subcontracts under the simplified acquisition threshold, Chemonics may at any time, by 
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written order, and without notice to the sureties, if any, make changes within the general 
scope of this subcontract in the services to be performed. No services for which an 
additional cost or fee will be charged by the Subcontractor shall be furnished without the 
prior written authorization of the Chemonics’ Senior Vice President, Risk Management 
Division. 
 
ARTICLE 29. GOVERNING LAW AND RESOLUTION OF DISPUTES 
 
(a) Governing law. This Subcontract shall be governed and construed under the laws of 
the District of Columbia, except that subcontract provisions and requirements that are 
based on government contract laws, regulations, or Federal Acquisition Regulation 
clauses shall be construed in accordance with the federal common law of Government 
Contracts as represented by decisions of the Federal Courts, and the Armed Services 
and Civilian Boards of Contract Appeals. 
 
(b) Disputes based on Client Actions.  
               (1) Any decision of the Government under the Prime Contract, if binding on 
Chemonics, shall also bind the Subcontractor to the extent that it relates to this 
Subcontract, provided that Chemonics shall have promptly notified the Subcontractor of 
such decision and, if requested by Subcontractor, shall have brought suit or filed claim, 
as appropriate against the Government, or, in alternative, agreed to sponsor 
Subcontractor’s suit or claim. A final judgment in any such suit or final disposition of 
such claim shall be conclusive upon the Subcontractor. 
               (2) For any action brought, or sponsored, by Chemonics on behalf of the 
Subcontractor pursuant to this clause, the Subcontractor agrees to indemnify and hold 
Chemonics harmless from all costs and expenses incurred by Chemonics in 
prosecuting or sponsoring any such appeal.  

(c) Other Disputes.  All disputes not covered under subparagraph (b) above shall be 
resolved by arbitration administered by the American Arbitration Association in 
accordance with its Commercial Arbitration Rules.  Arbitration shall be conducted in 
Washington, DC.  Arbitrators shall be empowered to award only direct damages 
consistent with the terms of this Agreement.  Each party shall bear its own costs of 
arbitration, including attorneys’ and experts’ fees.  An arbitration decision shall be final 
and judgment may be entered upon it in accordance with applicable law in any court 
having jurisdiction. 

(d) Duty to Continue to Perform.  Notwithstanding any such dispute, the Subcontractor 
shall proceed diligently with performance under this Subcontract in accordance with the 
Contractor's directions. 

(e) Limitations. Chemonics’ entire liability for claims arising from or related to this 
Subcontract will in no event exceed <TBD> for indemnification obligations, neither the 
Subcontractor or Chemonics will have any liability arising from or related to this 
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Subcontract for (i) special, incidental, exemplary, or indirect damages, or for any 
economic consequential damages, or (ii) lost profits, business, revenue, goodwill or 
anticipated savings, even if any of the foregoing is foreseeable or even if a party has 
been advised of the possibility of such damages. 

The Subcontractor acknowledges and agrees that it has no direct action against the 
U.S. Government or USAID for any claims arising under this Subcontract. 
 
ARTICLE 30. FORCE MAJEURE 
 
For the purposes of this subcontract, “Force Majeure” means an event or events either 
of nature or caused by man, which is beyond the reasonable control of a Party—that is, 
either Chemonics or the Subcontractor—and which makes a Party’s performance of its 
obligations under the subcontract impossible.  In no event can a Force Majeure event 
be caused by the negligence or intentional action of a Party or such Party’s 
subcontractors or agents or employees.  Any Force Majeure event must be an event 
that a diligent Party could not have reasonably expected and could not have taken 
action to mitigate or avoid such circumstances which prevent the Party from carrying out 
its obligations hereunder.  Force Majeure causes may include—but are not restricted 
to—fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and 
unusually severe weather, but in every case the failure to perform must be beyond the 
control and without the fault or negligence of the Subcontractor. 
 
The failure of a Party to fulfill any of its obligations hereunder shall not be considered to 
be a breach of, or default under, this subcontract insofar as such inability arises from an 
event of Force Majeure, provided that the Party affected by such an event (a) has taken 
all reasonable precautions, due care and reasonable alternative measures in order to 
carry out the terms and conditions of this Subcontract, and (b) has informed the other 
Party as soon as possible, but not longer than five (5) days about such occurrence. 
 
Any time extensions resulting from a Force Majeure in which a Party could not complete 
an action or task shall be for the period of time equal to the time the Party was unable to 
perform due to the Force Majeure event. 
 
ARTICLE 31. TERMINATION 
 
Chemonics reserves the unilateral right to terminate this fixed price subcontract at any 
time, paying for all deliverables completed at the time of termination and a pro-rata 
share of any deliverable in progress, in accordance with FAR Clause 52.249-2, 
Termination for Convenience of the Government (Fixed Price) (Short Form) (April 1984) 
for work below the simplified acquisition threshold , or  52.249-2 Alt I for work that is 
above the simplified acquisition threshold which is incorporated by reference in Article 
63 herein. 
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In the event of a termination for convenience of this subcontract in whole or in part, the 
COP will deliver to the Subcontractor a Notice of Termination specifying the nature, 
extent, and effective date of the termination.  Upon receipt of the notice, the 
Subcontractor shall (1) immediately discontinue all services under the subcontract 
(unless the notice directs otherwise), and (2) deliver to the Chemonics Architect all 
data, drawings, specifications, reports, estimates, summaries, and other information and 
materials accumulated in performing this Subcontract, whether completed or in process. 
Chemonics shall pay for all deliverables completed at the time of termination, and a pro-
rata share of any deliverable in progress, without further financial obligation to the 
Subcontractor. 
 
In the event that the Subcontractor fails to make progress so as to endanger 
performance of this fixed price subcontract, or is unable to fulfill the terms of this fixed 
price subcontract by the completion date, the Subcontractor shall notify Chemonics 
forthwith and Chemonics shall have the right to summary termination of this fixed price 
subcontract upon written notice to the Subcontractor in accordance with the 
incorporated FAR Clause 52.249-8, Default (Fixed-Price Supply and Service). 
 
ARTICLE 32. ORGANIZATIONAL CONFLICTS OF INTEREST 
 
It is understood and agreed that some of the work performed under this subcontract 
may place the Subcontractor or its personnel in the position of having an organizational 
conflict of interest.  Such an organizational conflict of interest may impair the objectivity 
of the Subcontractor or its personnel in performing the work.  To preclude or mitigate 
any potential conflicts of interest, Subcontractor agrees not to undertake any activity 
which may result in an organizational conflict of interest without first notifying 
Chemonics of such potential conflict of interest and receiving Chemonics’ written 
approval to undertake such activities. 
 
ARTICLE 33. ENGAGING CHILD LABOR 
 
Chemonics neither engages in nor condones unlawful employment, or exploitation of 
children in the workplace. Consistent with Haiti labor law, the minimum age for full-time 
employment under this subcontract is 18 years of age.  
 
The Subcontractor shall remunerate employees and consultants employed under this 
fixed price subcontract in accordance with the pay scales and pay rates established by 
labor law and/or consistent with reasonable local standards for the type of work to be 
performed.  
 
The Subcontractor shall inform Chemonics in writing, within 24 hours, if it discovers that: 
 

1. A child under the age of 18 has been employed by the Subcontractor; or 
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2. An employee or consultant of the Subcontractor knowingly or unknowingly 
employed an individual under the age of 18; or 

3. An individual under the age of 18 has been employed in hazardous work by the 
Subcontractor; or 

4. The Subcontractor, or an employee or consultant of the Subcontractor knowingly 
or unknowingly employed an individual under the age of 18 for hazardous work. 

 
In the event that Chemonics discovers any violations of the provision above, Chemonics 
may unilaterally terminate the Subcontract for default. Failure to comply with the 
provision above may result in termination of the Subcontract for default by Chemonics. 
Chemonics may request refunds of any amounts paid for child labor in violation of this 
provision. 
 
ARTICLE 34. ANTI-KICKBACK (CORRUPTION) 
 
The following definitions apply to this clause: 

• Kickback, as used herein, means any money, fee, commission, credit, gift, 
gratuity, thing of value, or compensation of any kind, which is provided, directly or 
indirectly, to Chemonics, the GHSC-PSM Haiti office or any of its employees, the 
Subcontractor or Subcontractor employees, or subcontractors in any way related 
to the performance or subsequent activities of this subcontract, for the purpose of 
improperly obtaining or rewarding favorable treatment in connection with this 
subcontract. 

• Person, as used in this clause, means a corporation, partnership, business 
association of any kind, trust, joint-stock company, or individual. 

• Subcontractor employee, as used in this clause, means any officer, partner, 
employee, or agent of the Subcontractor.  

 
The Subcontractor and its employees, whether directly or indirectly engaged in the 
performance of this subcontract, agree to abide by the terms of The United States Anti-
Kickback Act of 1986, which prohibits any person from providing or attempting to 
provide any kickback; soliciting, accepting, or attempting to accept any kickback; or 
including, directly or indirectly, the amount of any kickback in the subcontract price 
charged by the Subcontractor to Chemonics.  
 
When the Subcontractor has reasonable grounds to believe that a violation described in 
the above paragraph may have occurred, the Subcontractor shall promptly report in 
writing the possible violation. Such reports shall be made to Chemonics, who shall 
forward the report to the USAID Inspector General for investigation.  The Subcontractor 
further agrees to cooperate fully with any United States Government agency 
investigating a possible violation described in the paragraph above. 
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Chemonics may offset the amount of the kickback against any monies owed by 
Chemonics under this fixed price subcontract or order the monies withheld from future 
payments due the Subcontractor.  
 
The Subcontractor agrees to include the substance of this provision in any contract it 
may issue under this subcontract. 
 
ARTICLE 35. TERRORIST FINANCING PROHIBITION 
 
The Subcontractor is reminded that U.S. Executive Orders and U.S. law prohibits 
transactions with, and the provision of resources and support to, individuals and 
organizations associated with terrorism.  It is the legal responsibility of the 
Subcontractor to ensure compliance with these Executive Orders and laws.  This 
provision must be included in all subcontracts issued under this subcontract. 
 
ARTICLE 36. SECURITY 
 
Security in Haiti remains tenuous. Security for the Subcontractor’s personnel, 
equipment, and offices shall be the responsibility of the Subcontractor.  The 
Subcontractor shall assess the security situation in relation to the scope of work of this 
subcontract and institute appropriate measures to address any security threats.  If 
security factors are expected to disrupt implementation of this subcontract or to cause 
delay in attaining established targets, it is the Subcontractor’s responsibility to 
immediately notify the Chemonics GHSC-PSM Haiti Director of Operations. 
 
 

PART 4. SPECIAL TERMS AND CONDITIONS 
 
ARTICLE 37. TECHNICAL DIRECTION 
 
The following terms and conditions apply to any technical direction under this 
subcontract: 
 

(a) “Technical direction” is defined to include: 
(1) Written directions to the Subcontractor which provide details, suggest 

possible lines of inquiry, or otherwise facilitate completion of work; 
(2) Provision of written information to the Subcontractor which assist in the 

interpretation of drawings, specifications, or technical portions of the work 
statement; 

(3) Review and, where required, provide written approval of technical reports, 
drawings, specifications, or technical information to be delivered.  
Technical directions must be in writing, and must be within the scope of 
the work as detailed in Article 3. 
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(b) The GHSC-PSM Haiti Architect is authorized by the GHSC-PSM CD to take any 
or all of the following actions: 

(1) Assure that the Subcontractor performs the technical requirements of the 
subcontract in accordance with the subcontract terms, conditions, and 
specifications. 

(2) Perform or cause to be performed, inspections necessary in connection 
with (a) above and require the Subcontractor to correct all deficiencies. 

(3) Perform acceptance-related activities and verification for Chemonics. 
(4) Maintain all technical-related communications with the Subcontractor.  

Written communications with the Subcontractor and documents shall be 
signed as "Chemonics GHSC-PSM Haiti Technical Advisor" with a copy 
furnished to the Chemonics’ GHSC-PSM Haiti Contracts Manager, Larion 
BOYARD. 

(5) Issue written interpretations of technical requirements of Chemonics 
drawings, designs, and specifications. 

(6) Monitor the Subcontractor's production or performance progress and notify 
the Subcontractor in writing of deficiencies observed during surveillance, 
and direct appropriate action to effect correction. Record and report to the 
Director of Operations and GHSC-PSM Haiti Contracts  Manager 
incidents of faulty or nonconforming work, delays or problems. 

 
(c) The GHSC-PSM Architect is not empowered to award, agree to, or sign any 

subcontract (including delivery or purchase orders) or modifications thereto, or in 
any way to obligate the payment of money by Chemonics. The GHSC-PSM 
Architect may not take any action which may impact on the subcontract 
schedule, funds, scope or rate of utilization of level of effort.  All contractual 
agreements, commitments, or modifications which involve prices, quantities, 
quality, and schedules shall be made only by the Chemonics Senior Vice 
President, Risk Management Division, in consultation with the GHSC-PSM 
Architect and the GHSC-PSM Haiti CD. 

 
(d) The GHSC-PSM Architect is required to meet as appropriate with the 

Subcontractor and the GHSC-PSM Haiti Contracts Manager concerning 
performance of items delivered under this subcontract and any other 
administration or technical issues.  Problem areas should be brought to the 
immediate attention of the GHSC-PSM  Haiti Contracts Manager. 

 
(e) In the absence of the designated Architect, the Architect may designate someone 

to serve as Architect in his/her place.  However, such action to direct an 
individual to act in the Architect  place shall immediately be communicated to the 
Subcontractor. 

 
(f) Contractual problems, of any nature, that may arise during the life of the 

subcontract must be handled in conformance with the subcontract and specific 
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public laws and regulations.  The Subcontractor and the Architect, shall bring all 
contracting problems to the immediate attention of the GHSC-PSM  Haiti 
Country Director, the Operations Director and Contracts Manager.  Only the 
Chemonics Senior Vice President, Risk Management Division is authorized to 
formally resolve such problems and is responsible for resolving legal issues, 
determining subcontract scope and interpreting subcontract terms and 
conditions.  The Chemonics Senior Vice President, Risk Management Division is 
the sole authority authorized to approve changes in any of the requirements 
under this subcontract.  These changes include—but will not be limited to—the 
following areas: scope of work, price, quantity, technical specifications, delivery 
schedules, and subcontract terms and conditions.  In the event the Subcontractor 
effects any changes at the direction of any other person other than the 
Chemonics Senior Vice President, Risk Management Division, the change will be 
considered to have been made without authority. 

 
(g) Failure by the Subcontractor to report to the CD or the Director of Operations 

any action by Chemonics considered to be a change, within ten days as required 
by FAR 52.243-7 (Notification of Changes), waives the Subcontractor's right to 
any claims for equitable adjustments. 

 
ARTICLE 38. WORKMANSHIP AND QUALITY CONTROL BY SUBCONTRACTOR 
 
All rehabilitation work provided by the Subcontractor shall comply with the Government 
of Haiti Codes and Standards for rehabilitation pertinent to this work.  The 
Subcontractor is expected to produce work which conforms in quality and accuracy of 
detail to these standards.  The Subcontractor, at its own expense, is to institute a 
Quality Assurance Plan and provide experienced managers, engineers, foremen, 
surveyors, materials technicians and other technical staff, together with all transport, 
instruments and equipment, to ensure adequate supervision by Subcontractor and 
execution of the works at all times. 
 
The Subcontractor shall institute an appropriate inspection system set forth in a Quality 
Assurance Plan.  The plan shall include checklists of duties to be carried out, ensuring 
these duties are carried out by the supervisory staff and senior employees, and carrying 
out weekly inspections to determine whether the various services are being performed 
according to the subcontract.  The Subcontractor shall photograph (dated) rehabilitation 
operations daily. Items to be photographed are to include excavations, placement of 
reinforcements, concrete placement including vibrations, slump tests, placement of 
pads and other critical areas. The Subcontractor shall provide copies of the weekly 
inspection reports and photographs to the Architect. 
  
The Subcontractor shall correct and improve promptly any shortcomings and 
substandard conditions noted during inspections.  The Subcontractor shall bring any 
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conditions beyond the responsibility of the Subcontractor to the attention of the CD or 
Architect. 
 
ARTICLE 39. ANTIQUITIES 
 
Subject to the provisions defined in the applicable laws, Subcontractor shall immediately 
notify Chemonics of such findings of fossils, coins, antiquities, historic structures, and 
other vestiges of geological or archeological interest discovered on site. Chemonics 
shall then consult with the appropriate authorities, and advise the subcontractor of the 
proper course of action. The subcontractor shall take reasonable precautions to prevent 
its workmen or any other persons from removing or damaging any such article or 
artifact. 
 
ARTICLE 40. DIFFERING SITE CONDITIONS 
 
In accordance with FAR Clause 52.236-2 “Differing Site Conditions” (APR 1984), the 
subcontractor shall promptly give a written notice Chemonics of (1) subsurface or latent 
physical conditions at the site that differ materially from those indicated in this 
subcontract, (2) unknown physical conditions at the site that differ materially from those 
indicated in this subcontract, and (3) unknown physical conditions at the site, of an 
unusual nature, that differ materially from those ordinarily encountered and generally 
recognized as inherent in the work  character provided for in this subcontract. 
 
No request by the subcontractor for an equitable adjustment to the subcontract under 
this clause shall be allowed, unless the Subcontractor has given the required written 
notice.  
 
No request by the subcontractor for an equitable adjustment to the subcontract for 
unexpected site conditions shall be considered by Chemonics if made after final 
payment under this subcontract. 
 
ARTICLE 41. SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
 
In accordance with FAR Clause 52.236-3 “Site Investigation and Conditions Affecting 
the Work” (APR 1984), the Subcontractor acknowledges that it has taken steps 
reasonably necessary to ascertain the nature and location of the work, and that it has 
investigated and satisfied itself as to the general and local conditions which can affect 
the work or its cost.  The Subcontractor also acknowledges that it has satisfied itself as 
to the character, quality, and quantity of surface and subsurface materials or obstacles 
to be encountered insofar as this information is reasonable ascertained from an 
inspection of the site.  Any failure of the Subcontractor to take the actions described and 
acknowledged in this paragraph will not relieve the Subcontractor from responsibility for 
estimating properly the difficulty and cost of successfully performing the work, or for 
proceeding to successfully perform the work without additional expense to Chemonics.  
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Chemonics assumes no responsibility for any conclusions or interpretations made by 
the Subcontractor based on the information made available by Chemonics. 
 
ARTICLE 42. MATERIAL AND WORKMANSHIP 
 
In accordance with FAR Clause 52.236-5 “Material and Workmanship” (APR 1984), all 
equipment, material, and articles incorporated into the work covered by this subcontract 
shall be new and of the most suitable grade for the purpose intended, unless otherwise 
specifically provided for in this subcontract.  References in the specifications to 
equipment, material, articles, or patented processes by trade name, make, or catalog 
number, shall be regarded as establishing a standard of quality and shall not be 
construed as limiting competition. The Subcontractor may, at its option, use any 
equipment, material, article, or process that, in the judgment of the Chemonics 
Architect, is equal to that named in the specifications, unless otherwise specifically 
provided for in this Subcontract. 
 
The Subcontractor shall perform all work under this subcontract in a skillful and 
workmanlike manner.  Chemonics reserves the right to request the removal of any 
Subcontractor employee who is deemed to be incompetent, careless, or otherwise 
objectionable. 
 
ARTICLE 43. SUPERINTENDENCE BY THE SUBCONTRACTOR 
 
In accordance with FAR Clause 52.236-6 “Superintendence by the Contractor” (APR 
1984), at all times during the performance of this Subcontract and until the work is 
completed and accepted, the Subcontractor shall have on the work site a competent 
Site Supervisor who is approved and accepted by Chemonics.  The Site Supervisor will 
have authority to act on behalf of the Subcontractor. 
 
The extent and character of the work to be done by the Subcontractor shall be subject 
to the general oversight, supervision, direction, control, and approval of authorized 
Chemonics personnel. 
 
ARTICLE 44. PERMITS AND RESPONSIBILITIES 
 
In accordance with FAR Clause 52.236-7 “Permits and Responsibilities” (NOV 1991), 
the Subcontractor shall, without additional expense to Chemonics, be responsible for 
obtaining any necessary licenses and permits, and for complying with all laws, codes, 
and regulations applicable to the performance of this work. The Subcontractor shall also 
be responsible for all damages to persons or property that occurs as a result of the 
Subcontractor’s fault or negligence. The Subcontractor shall also be responsible for all 
materials delivered and work performed until completion and acceptance of the entire 
work, except for any completed unit of work which may have been accepted under the 
subcontract. 
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ARTICLE 45. PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, 

AND IMPROVEMENTS 
 
In accordance with FAR Clause 52.236-9 “Protection of Existing Vegetation, Structures, 
Equipment, Utilities, and Improvements” (APR 1984), the Subcontractor shall preserve 
and protect all structures, equipment, and vegetation (such as trees, shrubs, and grass) 
on or adjacent to the work site, which are not to be removed and that do not 
unreasonably interfere with the work required under this Subcontract.  
 
The Subcontractor shall protect from damage all existing improvements and utilities (1) 
at or near the work site, and (2) on adjacent property of a third party, the locations of 
which are made known to or should be known by the Subcontractor. The Subcontractor 
shall repair any damage to those facilities, including those that are the property of a 
third party, resulting from failure to comply with the requirements of this Subcontract or 
failure to exercise reasonable care in performing the work. If the Subcontractor fails or 
refuses to repair the damage promptly, Chemonics may have the necessary work 
performed and charge the cost to the Subcontractor. 
 
ARTICLE 46. OPERATIONS AND STORAGE AREAS 
 
In accordance with FAR Clause 52.236-10 “Operations and Storage Areas” (APR 
1984), temporary buildings (e.g., storage sheds, shops, offices) and utilities may be 
erected by the Subcontractor only with the approval of the Architect  and shall be built 
with labor and materials furnished by the Subcontractor without expense to Chemonics. 
The temporary buildings and utilities shall remain the property of the Subcontractor and 
shall be removed by the Subcontractor at its own expense upon completion of the work. 
 
The Subcontractor shall use only established roadways and bridges, or use temporary 
roadways.  When materials are transported in executing the work, vehicles shall not be 
loaded beyond the loading capacity recommended by the manufacturer of the vehicle or 
applicable laws. When it is necessary to cross curbs or sidewalks, the Subcontractor 
shall protect the property from damage. The Subcontractor shall repair or pay for the 
repair of any damaged curbs, sidewalks, bridges, and roads. 
 
ARTICLE 47. USE AND POSSESSION PRIOR TO COMPLETION 
 
In accordance with FAR Clause 52.236-11 “Use and Possession Prior to Completion” 
(APR 1984), Chemonics shall have the right to take possession of or use any completed 
or partially completed part of the work. Before taking possession of or using any work, 
Chemonics shall furnish the Subcontractor a list of items of work remaining to be 
performed or corrected on those portions of the work that Chemonics intends to take 
possession of or use. However, failure of Chemonics to list any item of work shall not 
relieve the Subcontractor of responsibility for complying with the terms of the 
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Subcontract.  Possession or use by Chemonics shall not be deemed as acceptance of 
any work under the Subcontract unless indicated in writing. 
 
While Chemonics has such possession or use, the Subcontractor shall be relieved of 
the responsibility for the loss or damage to work resulting from Chemonics’ possession 
or use, notwithstanding the terms of Article 44, “Permits and Responsibilities.” 
 
ARTICLE 48. CLEANING UP 
 
In accordance with FAR Clause 52.236-12 “Cleaning Up” (APR 1984), the 
Subcontractor shall at all times keep the work area, including storage areas, free from 
accumulated waste materials. Before completing the work, the Subcontractor shall 
remove from the work and premises any rubbish, tools, scaffolding, equipment, and 
materials that are not the property of Chemonics. Upon completing the work, the 
Subcontractor shall leave the work area in a clean, neat, and orderly condition 
acceptable to the Chemonics the Architect . 
 
ARTICLE 49. ACCIDENT PREVENTION 
 
In accordance with FAR Clause 52.236-13 “Accident Prevention” (NOV 1991), the 
Subcontractor shall provide and maintain work environments and procedures that will 
(1) safeguard the public, as well as Subcontractor’s personnel, property, materials, 
supplies, and equipment exposed to Subcontractor’s operations and activities; (2) avoid 
interruptions in Chemonics operations, and avoid delays in project completion dates; 
and, (3) control costs in the performance of this subcontract. 
 
Subcontractor shall provide appropriate safety barricades, signs, and signal lights; and 
comply with all safety standards, laws, regulations, codes, as are applicable in the 
performance of work as required under this Subcontract. 
 
ARTICLE 50. AVAILABILITY AND USE OF UTILITY SERVICES 
 
In accordance with FAR Clause 52.236-14 “Availability and Use of Utility Services” 
(APR 1984), the Subcontractor, at its expense and in a workmanlike manner and to the 
satisfaction of the Architect, shall install and maintain all necessary temporary 
connections and distribution lines, and all meters required to measure the amount of 
each utility used for the purpose of determining charges. Before final acceptance of the 
work by Chemonics, the Subcontractor shall remove all the temporary connections, 
distribution lines, meters, and associated paraphernalia. 
 
ARTICLE 51. SCHEDULES FOR REHABILITATION SUBCONTRACTS 
 
In accordance with FAR Clause 52.236-15 “Schedules for Rehabilitation Contracts” 
(APR 1984), the Subcontractor, shall, within five days after the effective date of the 
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Subcontract or another period of time determined by the  Architect , prepare and submit 
for approval to the Architect  three (3) copies of a practicable schedule showing the 
order in which the Subcontractor proposes to perform the work, and the dates on which 
the Subcontractor contemplates starting and completing the several salient features of 
the work (including acquiring materials, plant, and equipment). The schedule shall be in 
the form of a critical path chart of suitable scale to indicate appropriately the percentage 
of work scheduled for completion by any given date during the period. If Subcontractor 
fails to submit a schedule within the time prescribed, Chemonics may withhold approval 
of progress payments until the Subcontractor submits the required schedule.  
 
If, in the opinion of the Chemonics the Architect, the Subcontractor falls behind the 
approved schedule, the Subcontractor shall take steps necessary to improve its 
progress, without additional cost to Chemonics. In such circumstances, the Chemonics 
may require the Subcontractor to increase the number of shifts, overtime operations, 
days of work, and/or the amount of rehabilitation plant, and to submit schedules in chart 
form as the Architect deems necessary to demonstrate how the project will recoup lost 
time and get back on schedule to finish within the specified period of performance of the 
subcontract. 
 
Failure of the Subcontractor to comply with the requirements of the Architect under this 
clause shall be grounds for a determination by the Architect that the Subcontractor is 
not executing the work with sufficient diligence to ensure completion within the period of 
performance specified in the subcontract. Upon making this determination, Chemonics 
may terminate the Subcontractor’s right to proceed with the work, or any separable part 
of it, in accordance with the default terms of this subcontract. 
 
ARTICLE 52. QUANTITY SURVEYS 
 
In accordance with FAR Clause 52.236-16 “Quantity Surveys (ALT I)” (APR 1984), 
quantity surveys shall be conducted, and the data derived from these surveys shall be 
used in computing the quantities of work performed and the actual rehabilitation 
completed and in place. Chemonics reserves the right to conduct such surveys. 
However it is required that the Subcontractor conduct the original and final surveys and 
surveys for any periods for which progress payments are requested. 
 
ARTICLE 53. LAYOUT OF WORK 
 
In accordance with FAR Clause 52.236-17 “Layout of Work” (APR 1984), the 
subcontractor shall lay out its work from Chemonics’ established baselines and 
benchmarks indicated on the drawings, and shall be responsible for all measurements 
in connection with the layout. The Subcontractor shall furnish, at its own expense, all 
stakes, templates, platforms, equipment, tools, materials, and labor required to lay out 
any part of the work. The Subcontractor shall be responsible for executing the work to 
the lines and grades that may be established or indicated by the Architect. The 
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Subcontractor shall also be responsible for maintaining and preserving all stakes and 
other marks established by the Architect until authorized to remove them. If such marks 
are destroyed by the Subcontractor or through its negligence before their removal is 
authorized by the Architect, the Subcontractor will replace them and deduct the expense 
of the replacement from any amounts due or to become due to the Subcontractor. 
 
ARTICLE 54. SPECIFICATIONS AND DRAWINGS FOR REHABILITATION 
 
In accordance with FAR Clause 52.236-21 “Specifications and Drawings for 
rehabilitation” (APR 1984), the rehabilitation Contractor shall keep a copy of the 
drawings and specifications on the work site and shall give Architect access thereto. 
Anything mentioned in the specifications and not shown on the drawings, or shown in 
the drawings and not mentioned in the specifications, shall be of like effect as if shown 
or mentioned in both. In the case of difference between drawings and specifications, the 
specifications shall govern. In the case of discrepancy in the figures, in the drawings, or 
in the specifications, the specifications shall govern. In the case of discrepancy in the 
figures, the matter shall be promptly submitted to Architect, who shall promptly make a 
determination in writing. Any adjustment by the rehabilitation Contractor without such a 
determination shall be at its own risk and expense. Chemonics shall furnish, from time 
to time, clarifications of detailed drawings and other information as considered 
necessary. 
  
ARTICLE 55.    EXCUSABLE DELAYS 

Unanticipated events may occur that are out of the control of the Subcontractor. These 
events may cause a delay in the implementation of the rehabilitation schedule and 
activities and may require a time extension to the subcontract.   

Pursuant to FAR 52.249-14, Chemonics may consider a time extension due to 
excusable delays under the following circumstances:  

(a) Except for defaults of lower-tier subcontractors at any tier, the Subcontractor 
shall not be in default because of any failure to perform this subcontract under its terms 
if the failure arises from causes beyond the control and without the fault or negligence of 
the Subcontractor. Examples of these causes are (1) acts of God or of the public 
enemy, (2) acts of the Government in either its sovereign or contractual capacity, 
(3) fires, (4) floods, (5) epidemics, (6) quarantine restrictions, (7) strikes, (8) freight 
embargoes, and (9) unusually severe weather. In each instance, the failure to perform 
must be beyond the control and without the fault or negligence of the Subcontractor. 
“Default” includes failure to make progress in the work so as to endanger performance.  

(b) If the failure to perform is caused by the failure of a subcontractor at any tier 
to perform or make progress, and if the cause of the failure was beyond the control of 
both the Subcontractor and lower-tier subcontractor, and without the fault or negligence 
of either, the Subcontractor shall not be deemed to be in default, unless —  
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(1) The lower-tier subcontracted supplies or services were obtainable from other 
sources;  

(2) Chemonics ordered the Subcontractor in writing to purchase these supplies or 
services from the other source; and  

(3) The Subcontractor failed to comply reasonably with this order.  
 

   (c) Upon request of the Subcontractor, Chemonics shall ascertain the facts and 
extent of the failure. If Chemonics determines that any failure to perform results from 
one or more of the causes above, the delivery schedule shall be revised, subject to the 
rights of Chemonics under the termination clause of this subcontract. 
 
ARTICLE 56. REMEDIAL WORK 
 
The Architect, or his authorized representative, will inspect from time to time the 
services being performed and the supplies furnished to determine whether work is being 
performed in a satisfactory manner, and that all supplies are of acceptable quality and 
standards. 
 
When any part of the work or any equipment or material is found upon examination by 
the Architect not to conform to requirements or is at any stage before final acceptance 
damaged so that it no longer conforms to requirements, the Architect may order its 
repair or complete removal and replacement, at Subcontractor’s expense. 
 
The cost of all supervision and process control, including testing, so carried out by the 
Subcontractor, shall be deemed to be included in the rates tendered for the related 
items of work. 
 
ARTICLE 57. SUBSTANTIAL COMPLETION 
 
"Substantial Completion" means the stage in the progress of the work as determined 
and certified by the CD in writing to the Subcontractor, in which the work (or a portion 
designated by Chemonics) is sufficiently complete and satisfactory.  Substantial 
completion means that the property may be occupied or used for the purpose for which 
it is intended, and only minor items such as touch-up, adjustments, and minor 
replacements or installations remain to be completed or corrected which: 
 

• do not interfere with the intended occupancy or utilization of the work, and  

• can be completed or corrected within the time period required for final 
completion. 

 
The "date of substantial completion" means the date determined by the CD or 
authorized Chemonics representative as of which substantial completion of the work 
has been achieved. 
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Chemonics shall have the right to take possession of and use the work upon substantial 
completion.  Upon notice by the Subcontractor that the work is substantially complete (a 
“Request for Substantial Completion”) and an inspection by the Architect or an 
authorized Chemonics representative (including any required tests), the CD shall furnish 
the Subcontractor a “Certificate of Substantial Completion.”  The certificate shall be 
accompanied by a “Schedule of Defects” listing items of work remaining to be 
performed, completed or corrected before final completion and acceptance.  Failure of 
the CD to list any item of work shall not relieve the Subcontractor of responsibility for 
complying with the terms of the subcontract. Chemonics' possession or use upon 
substantial completion shall not be deemed an acceptance of any work under the 
subcontract. 
 
ARTICLE 58. CORRECTION OF DEFECTS 
 
A “defect” is any part of the SOW not completed in accordance with the Subcontract.  
The “defects liability period” is 90 calendar days from the date of completion of the 
works.  The defects liability period shall be extended for as long as defects remain to be 
corrected. 
 
The CD shall give notice to the Subcontractor of any defects before the end of the 
defects liability period.  The Subcontractor shall, except for any defects resulting from 
designs furnished or specified by Chemonics, be responsible for correcting any defect in 
or damage to any part of the works which may appear or occur during the defects 
liability period and which arises from, either: 
 

• any defective materials, workmanship or design, or 

• any act or omission of the Subcontractor. 
 
The Subcontractor shall correct the defect or damage as soon as practicable and at his 
own cost.  Every time notice of a defect is given, the Subcontractor shall correct the 
subject defect within the length of time specified in the CD’s notice.  If the Subcontractor 
has not corrected a defect within the time specified in the CD’s notice, the CD will 
assess the cost of having the defect corrected, and the Subcontractor will pay this 
amount. 
 
ARTICLE 59. FINAL COMPLETION AND ACCEPTANCE 
 
"Final completion and acceptance" means the stage in the progress of the work as 
determined by the CD and confirmed in writing to the Subcontractor, at which all work 
required under the subcontract has been completed in a satisfactory manner, subject to 
the discovery of defects after final completion, and except for items specifically excluded 
in the “Certificate of Final Acceptance.” 
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The "date of final completion and acceptance" means the date determined by the CD 
when final completion of the work has been achieved, as indicated by written notice to 
the Subcontractor. 
 
Inspection and acceptance of services, reports, and other required deliverables shall 
take place at the principle place of performance or at any other location where the 
services are performed and reports and deliverables are produced of submitted.  The 
Architect listed in Article 10 has been delegated authority to inspect and accept all 
services, reports, and required deliverables. 
 
The Subcontractor shall give the CD at least five (5) days advance written notice of the 
date when the work will be fully completed and ready for final inspection and tests.  
Final inspection and tests will be started not later than the date specified in the notice 
unless the CD determines that the work is not ready for final inspection and so informs 
the Subcontractor. 
 
If the CD is satisfied that the work under the subcontract is complete (with the exception 
of continuing obligations), the CD shall issue to the Subcontractor a “Certificate of Final 
Acceptance” and make final payment upon: 
 

1. Satisfactory completion of all required tests,  
2. A final inspection that all items listed by the CD in the Schedule of Defects have 

been completed or corrected and that the work is finally complete (subject to the 
discovery of defects after final completion), and  

3. Submittal by the Subcontractor of all documents and other items required upon 
completion of the work, including a final request for payment (Request for Final 
Acceptance). 

 
ARTICLE 60. KEY PERSONNEL 
 
The following personnel have been designated as key under this subcontract key 
personnel and are considered to be essential to the work being performed there under.  
Prior to diverting any of these individuals to other duties, the Subcontractor shall notify 
Chemonics reasonably in advance and shall submit a justification and explanation 
(including proposed substitutions) in sufficient detail to permit evaluation of the impact 
(including financial impact) on the subcontract.  No diversion or replacement of such 
personnel shall be made by the Subcontractor without the prior written approval of 
Chemonics.  
 
 
The following positions are considered key personnel under this subcontract: 
 
Title Name 
TBD upon award 
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ARTICLE 61. OTHER INSURANCE REQUIREMENTS 
 
Prior to starting work, the Subcontractor at its own expense, shall procure and maintain in force,  
on all its operations, insurance in accordance with the clause listed below. 
 
The policies of insurance shall be in such form and shall be issued by such company or 
companies as may be satisfactory to Chemonics. Upon request from Chemonics, the 
Subcontractor shall furnish Chemonics with certificates of insurance from the insuring 
companies which shall specify the effective dates of the policies, the limits of liabilities there 
under, and contain a provision that the said insurance will not be canceled except upon thirty 
(30) days’ notice in writing to Chemonics.  The Subcontractor shall not cancel any policies of 
insurance required hereunder either before or after completion of the work without written 
consent of Chemonics. 
 
(a) FAR 52.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT 
INSURANCE) (APR 1984) [Updated by AAPD 05-05 — 02/12/04] 
The Subcontractor shall (a) provide, before commencing performance under this subcontract, 
such workers’ compensation or security as the Defense Base Act (DBA) (42 U.S.C. 1651, et 
seq.) requires and (b) continue to maintain it until performance is completed. The Subcontractor 
shall insert, in all lower-tier subcontracts authorized by Chemonics under this subcontract to 
which the Defense Base Act applies, a clause similar to this clause imposing upon those lower-
tier subcontractors this requirement to comply with the Defense Base Act. 
 
(b) AIDAR 752.228-3 WORKERS’ COMPENSATION (DEFENSE BASE ACT) [Updated by 
AAPD 05-05 — 02/12/04] 
As prescribed in AIDAR 728.308, the following supplemental coverage is to be added to the 
clause specified in FAR 52.228-3.  
(b)(1) The Subcontractor agrees to procure DBA insurance pursuant to the terms of the contract 
between USAID and USAID’s DBA insurance carrier unless the Subcontractor has a DBA self-
insurance program approved by the U.S. Department of Labor or has an approved retrospective 
rating agreement for DBA. 
(b)(2) If USAID or Subcontractor has secured a waiver of DBA coverage (See AIDAR 728.305-
70(a)) for Subcontractor’s employees who are not citizens of, residents of, or hired in the United 
States, the Subcontractor agrees to provide such employees with worker’s compensation 
benefits as required by the laws of the country in which the employees are working, or by the 
laws of the employee’s native country, whichever offers greater benefits. 
(b)(3) The Subcontractor further agrees to insert in all lower-tier subcontracts hereunder to 
which the DBA is applicable a clause similar to this clause, including the sentence, imposing on 
all lower-tier subcontractors authorized by Chemonics a like requirement to provide overseas 
workmen’s compensation insurance coverage and obtain DBA coverage under the USAID 
requirements contract. 
(b)(4) USAID’s DBA insurance carrier. 
Pursuant to the clause of this Subcontract entitled "Worker's Compensation Insurance (Defense 
Base Act)" (AIDAR 752.228 03), the Subcontractor shall obtain DBA coverage from USAID's 
current insurance carrier for such insurance. This insurance carrier as of the effective date of 
this Subcontract is Allied World Assurance Company (AWAC). The agent and program 
administrator is Aon Risk Insurance Services West, Inc. Address is: AON, 199 Fremont St., Ste. 
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1500, San Francisco, CA 94105. Point of contact is Regina Carter (415) 486-7554 or Fred 
Robinson: (o) 415-486-7516, fax: (415)-486-7059, E-Mail:  usaiddbains@aon.com. Coverage 
should be requested in accordance with USAID Contract No.  AID-0AA-C-10-00027 with 
Allied/AON.  The costs of DBA insurance are allowable and reimbursable as a direct cost to this 
Subcontract.    
 
(c) AIDAR 752.228-7 INSURANCE ON PRIVATE AUTOMOBILES 
Pursuant to the clause of this subcontract entitled “Insurance Liability to Third Persons” (AIDAR 
752.228-07), if the Subcontractor or any of its employees, consultants, or their dependents 
transport or cause to be transported (whether or not at subcontract expense) privately owned 
automobiles to the Cooperating Country, or if any of them purchase an automobile within the 
Cooperating Country, the Subcontractor shall, during the period of this subcontract, ensure that 
all such automobiles during such ownership within the Cooperating Country will be covered by a 
paid-up insurance policy issued by a reliable company providing minimum coverage of 
US$10,000/US$20,000 for injury to persons and US$5,000 for property damage, or such other 
minimum coverages as may be set by the cognizant Mission Director, payable in U.S. dollars or 
its equivalent in the currency of the Cooperating Country. The premium costs of such insurance 
shall not be a reimbursable cost under this subcontract. 
 
(d) AIDAR 752.228-70 Medical Evacuation Services (MEDEVAC) Services (JULY 2007)  
[Updated by AAPD 06-01]. 
(1) The Subcontractor shall provide MEDEVAC service coverage to all U.S. citizen, U.S. 
resident alien, and Third Country National employees and their authorized dependents 
(hereinafter “individual”) while overseas under a USAID-financed direct contract. Chemonics will 
reimburse reasonable, allowable, and allocable costs for MEDEVAC service coverage incurred 
under this subcontract. The USAID Contracting Officer through Chemonics will determine the 
reasonableness, allowability, and allocability of the costs based on the applicable cost principles 
and in accordance with cost accounting standards.  
(2) Exceptions:  
(i) The Subcontractor is not required to provide MEDEVAC insurance to eligible employees and 
their dependents with a health program that includes sufficient MEDEVAC coverage as 
approved by Chemonics.  
(ii) The USAID Mission Director through Chemonics, may make a written determination to waive 
the requirement for such coverage. The determination must be based on findings that the 
quality of local medical services or other circumstances obviate the need for such coverage for 
eligible employees and their dependents located at post.  
(3) If authorized to issue lower-tier subcontracts, the Subcontractor shall insert a clause similar 
to this clause in all lower-tier subcontracts that require performance by subcontractor employees 
overseas.  
 
 
ARTICLE 62. SECURITY 

(a) Operating Conditions – Assumption of the Risk 

    Performance of this Subcontract may involve work under dangerous and austere conditions that 
include, without limitation, social and political unrest, armed conflict, criminal and terrorist 
activity, unsanitary conditions and limited availability of health care. The Subcontractor warrants 
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that it has assessed and evaluated the location of performance and nature of the work 
including, without limitation, local laws, regulations, operational and security conditions and 
assumes all risks of performance including injury to Subcontractor personnel and loss of 
damage to Subcontractor property, except as expressly provided herein.  

  
      (b)        Access to Chemonics’ Facilities – Security Requirements 

Subcontractor’s access to property under Chemonics’ control is subject to compliance with 
Chemonics’ security requirements. The Subcontractor agrees to provide all necessary 
information required for employees to be cleared for access to Chemonics’ facilities. When 
present on Chemonics’ property, or when Chemonics is providing transportation, the 
Subcontractor agrees that its employees will comply with Chemonics’ security-related 
procedures and directions. Failure to adhere to security procedures may lead to an 
immediate suspension of work, corrective action, or termination of the subcontract. 

(c)        Security Coordination, Reports of Security Threats and Incidents 
     The Subcontractor agrees to reasonably cooperate and coordinate with Chemonics to ensure 

the safety and security of personnel, property and project assets. Such coordination shall 
include providing information concerning Subcontractor’s security platform for facilities that may 
be visited by Chemonics personnel, USAID, or other participants in the project. 
The Subcontractor shall report, as soon as possible (in any case no later than 4 hours), any 
information concerning threats of actions that could result in injury persons, damage to 
property, or disruption to activities relating to the Subcontract (“Security Threats”).  Security 
Threats must be reported to Chemonics Chief of Party or his/her designee. 

The Subcontractor shall promptly report as “Security Incidents” any assault, damage, theft, 
sabotage, breach of secured facilities, and any other hostile or unlawful acts designed to cause 
harm to personnel, property, or activities relating to the Subcontract. Such reports must include, 
at a minimum,(a) date, time and place of the location, (b) description of the events, (c) injuries 
to personnel or damage/loss of property, (d) witnesses, (e) current security assessment, and (f) 
other relevant information. Security Incident Reports must be sent to Chief of Party or his/her 
designee.  

 
PART 5. CLAUSES INCORPORATED BY REFERENCE 

 
ARTICLE 63. CLAUSES INCORPORATED BY REFERENCE 
 
This Subcontract includes the appropriate flow-down clauses as required by the Federal 
Acquisition Regulation and the USAID Acquisition Regulation. This fixed price 
subcontract incorporates the following clauses of the Federal Acquisition Regulation (48 
Code of Federal Regulations, Chapter 1) and USAID Acquisition Regulation (48 Code of 
Federal Regulations, Chapter 7) by reference, with the same force and effect as if they 
were given in full text.  The full text is available at http://www.arnet.gov/far/ and 
http://www.info.usaid.gov/pubs/ads/aidar9-1.pdf. Modifications which apply to this fixed 
price subcontract appear after each clause.  It is understood and agreed that the 
Subcontractor may be obligated by and to Chemonics for any specifications or 
documentation required of Chemonics under these clauses, and that references to the 
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Contractor may also refer to the Subcontractor.  The Subcontractor hereby agrees to 
abide by the terms and conditions imposed by these clauses.  With respect to 
documentation and approvals required under these clauses, all such documentation 
and approvals shall be submitted to or requested from Chemonics.  
 
References in the text of incorporated clauses to "the Government," "USAID," or 
"Contracting Officer" may, depending on their context, refer to "Chemonics," and 
references to “the Contractor" may refer to the "Subcontractor." 

 
Federal Acquisitions Regulation (FAR) Clauses 
 

FAR CLAUSE 
NUMBER 

TITLE AND YEAR 

52.202-1 DEFINITIONS (JUL 2004) 

52.203-3 GRATUITIES (APR 1984) 

52.203-6 RESTRICTION ON SUBCONTRACTOR SALES TO THE 
GOVERNMENT (SEP 2006) 

52.203-7 ANTI-KICKBACK PROCEDURES (JUL 1995) 

52.203-8 CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR 
ILLEGAL OR IMPROPER ACTIVITY (JAN 1997) 

52.203-10 PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER 
ACTIVITY (JAN 1997) 

52.203-11 CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL TRANSACTIONS (MAY 1997) 

52.203-12 LIMITATION OF PAYMENT TO INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS (JUN 2003) 

52.203-13 CONTRACTOR CODE OF ETHICS AND CONDUCT (OCT 2015) 

52.204-6 DATA UNIVERSAL NUMBERING SYSTEM NUMBER (7/13) 

52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER 
SUBCONTRACT AWARDS (10/15) 

52.209-6 PROTECTING THE GOVERNMENT’S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS DEBARRED, 
SUSPENDED, OR PROPOSED FOR DEBARMENT (SEP 2006) 

52.211-18 VARIATION IN ESTIMATED QUANTITY (APR 1984) 

52.215-2 AUDIT AND RECORDS - NEGOTIATION (JUN 1999) 

52.215-14 INTEGRITY OF UNIT PRICES (OCT 1997) 

52.222-19 CHILD LABOR - COOPERATION WITH AUTHORITIES AND 
REMEDIES (JUN 2004) 

52.222-21 PROHIBITION OF SEGREGATED FACILITIES (FEB 1999) 

52.222-22 PREVIOUS CONTRACTS AND COMPLIANCE REPORT (FEB 1999) 

52.222-26 EQUAL OPPORTUNITY (APR 2002) 

52.223-6 DRUG FREE WORKPLACE (JAN 2001) 

52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (MAR 2005) 

52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND 
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TRANSLATION OF CONTRACT (FEB, 2000) 

52.227-1 AUTHORIZATION AND CONSENT (JUL 1995) 

52.227-2 NOTICE AND ASSISTANCE REGARDING PATENT AND 
COPYRIGHT INFRINGEMENT (AUG 1996) 

52.227-9 REFUND OF ROYALTIES (APR 1984) 

52.228-3 WORKERS’ COMPENSATION INSURANCE (DEFENSE BASE ACT) 
(APR 1984) 

52.229-6 TAXES - FOREIGN FIXED PRICE CONTRACTS (JAN 1991) 

52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 

52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK 
(APR 1984) 

52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 

52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 

52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 

52.236-8 OTHER CONTRACTS (APR 1984) 

52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, 
EQUIPMENT, UTILITIES, AND IMPROVEMENTS (APR 1984) 

52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984) 

52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 

52.236-12 CLEANING UP (APR 1984) 

52.236-13 ACCIDENT PREVENTION (NOV 1991) 

52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 

52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 

52.236-16 QUANTITY SURVEYS (ALT I) (APR 1984) 

52.236-17 LAYOUT OF WORK (APR 1984) 

52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (APR 
1984) 

52.242-15 STOP-WORK ORDER (APR 1984) 

52.243-4  CHANGES (JUN 2007) (for fixed price construction subcontracts over 
the simplified acquisition threshold) 

52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) (for fixed 
price construction subcontracts under the simplified acquisition 
threshold) 

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 

52.246-21 WARRANTY OF CONSTRUCTION (APR 1984) 

52.246-25 LIMITATION OF LIABILITY – SERVICES (FEB 1997) 

52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
(FIXED-PRICE) (APR 1984) for fixed price construction subcontracts 
under the simplified acquisition threshold) 

52.249-2 Alt I TERMINATION FOR CONVENIENCE OF THE GOVERNMENT 
(FIXED-PRICE) (APR 1984) ALT I (for fixed price construction 
subcontracts over the simplified acquisition threshold) 

52.249-10 DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
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52.249-14 EXCUSABLE DELAYS (APR 1984) 

 
 
Agency for International Development Acquisitions Regulation (AIDAR) Clauses 
 

AIDAR 
CLAUSE 
NUMBER 

TITLE AND YEAR 

752.202 Alt.70 
and Alt.72 

DEFINITIONS ALT. 70/ALT.72 (JANUARY, 1990) 

752.211-70 LANGUAGE AND MEASUREMENT (JUNE, 1992) 

752.225-70 SOURCE, ORIGIN AND NATIONALITY REQUIREMENTS (FEBRUARY, 
2007) 

752.228-3 WORKER’S COMPENSATION INSURANCE (DEFENSE BASE ACT) 

752.228-9 CARGO INSURANCE 

752.228-70 MEDICAL EVACUATION (MEDEVAC) SERVICES 

752.7005 SUBMISSION REQUIREMENTS FOR DEVELOPMENT EXPERIENCE 
DOCUMENTS (SEPTEMBER 2013) 

752.7009 MARKING (JANUARY, 1993) 

752.7025 APPROVALS (APRIL, 1984) 

752.7027 PERSONNEL (DECEMBER, 1990) 

752.7032 INTERNATIONAL TRAVEL APPROVAL AND NOTIFICATION 
(JANUARY, 1990) 

752.7033 PHYSICAL FITNESS (JULY, 1997) 

752.7034 ACKNOWLEDGEMENT AND DISCLAIMER (DECEMBER, 1991) 
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ATTACHMENT A:  LETTER OF TRANSMITTAL         
 
The following letter must be completed and submitted with any offer: 
 
 
Date:  (insert date)   
 

To: 

Chemonics Foundation Haiti  
USAID/GHSC-PSM Haiti Office  
Airport Industrial Park Fleuriot, Warehouse #118, Port-au-Prince, Haiti Attention: 
Larion BOYARD, Contracts Manager 

 
RE: Letter of Transmittal, RFP No.PSM-OPS-353 
 
    
(insert name of company)   hereby proposes the attached offer to perform all work 

required  
for the rehabilitation of the GHSC-PSM offices as described in the above referenced 
RFP.  Please find attached our detailed Technical Volume (including past performance 
information and required certifications) and Cost Volume, as called for in the RFP. 
 
We hereby acknowledge and agree to all of the terms and conditions, special 
provisions, and instructions included in the above referenced RFP.  We further certify 
that  (insert name of company) , as a firm—as well as the firm’s principal officers and 
all commodities and services offered in response to this RFP—are eligible to participate 
in this procurement under the terms and conditions of this solicitation and under USAID 
regulations. 
 
We hereby certify that the enclosed representations, certifications, and other statements 
are accurate, current, and complete. 
 
 
__________________________________ 
Company Name 
 
___________________________________ 
Name and title of authorized representative 
 
___________________________________ 
Signature 
 
___________________________________ 
Date 
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ATTACHMENT B:  REQUIRED CERTIFICATIONS        
 
The following certifications must be completed and submitted in the Technical Volume 
of any proposal. 
 
ATTACHMENT B-1:  CERTIFICATE OF INDEPENDENT PRICE DETERMINATION, PER FAR 52.203-
2 (APR 1985) 
 
 (insert name of company)  (hereinafter called the "offeror")  
 
(a) The offeror certifies that—  
 

(1) The prices in this offer have been arrived at independently, without, for the 
purpose of restricting competition, any consultation, communication, or agreement 
with any other offeror or competitor relating to—  

(i) Those prices;  
(ii) The intention to submit an offer; or  
(iii) The methods or factors used to calculate the prices offered.  

 
(2) The prices in this offer have not been and will not be knowingly disclosed by the 
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in 
the case of a sealed bid solicitation) or contract award (in the case of a negotiated 
solicitation) unless otherwise required by law; and  
 
(3) No attempt has been made or will be made by the offeror to induce any other 
concern to submit or not to submit an offer for the purpose of restricting competition.  

 
(b) Each signature on the offer is considered to be a certification by the signatory that 
the signatory—  
 

(1) Is the person in the offeror’s organization responsible for determining the prices 
being offered in this bid or proposal, and that the signatory has not participated and 
will not participate in any action contrary to paragraphs (a)(1) through (a)(3) of this 
provision; or  
 
(2) 

(i) Has been authorized, in writing, to act as agent for the following principals in 
certifying that those principals have not participated, and will not participate in 
any action contrary to paragraphs (a)(1) through (a)(3) of this provision 
____________________ [insert full name of person(s) in the offeror’s 
organization responsible for determining the prices offered in this bid or proposal, 
and the title of his or her position in the offeror’s organization];  
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(ii) As an authorized agent, does certify that the principals named in subdivision 
(b)(2)(i) of this provision have not participated, and will not participate, in any 
action contrary to paragraphs (a)(1) through (a)(3) of this provision; and  
 
(iii) As an agent, has not personally participated, and will not participate, in any 
action contrary to paragraphs (a)(1) through (a)(3) of this provision.  

 
(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must 
furnish with its offer a signed statement setting forth in detail the circumstances of the 
disclosure.  
 
 (insert name of company)   
(Offeror)  
 
BY (Signature) ___________________ TITLE _____________________  
 
TYPED NAME ____________________ DATE _____________________ 
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ATTACHMENT B-2:  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE 

CERTAIN FEDERAL TRANSACTIONS, PER FAR 52.203-11 (SEP 2005) 
 
 (insert name of company)  (hereinafter called the "offeror")  
  
(a) The definitions and prohibitions contained in the clause, at FAR 52.203-12, 
Limitation on Payments to Influence Certain Federal Transactions, included in this 
solicitation, are hereby incorporated by reference in paragraph (b) of this certification.  
 
(b) The offeror, by signing its offer, hereby certifies to the best of his or her knowledge 
and belief that on or after December 23, 1989—  
 

(1) No Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a 
Member of Congress on his or her behalf in connection with the awarding of this 
subcontract;  
 
(2) If any funds other than Federal appropriated funds (including profit or fee 
received under a covered Federal transaction) have been paid, or will be paid, to 
any person for influencing or attempting to influence an officer or employee of 
any agency, a Member of Congress, an officer or employee of Congress, or an 
employee of a Member of Congress on his or her behalf in connection with this 
solicitation, the offeror shall complete and submit, with its offer, OMB standard 
form LLL, Disclosure of Lobbying Activities, to the Chemonics Chief of Party; and  
 
(3) He or she will include the language of this certification in all subcontract 
awards at any tier and require that all recipients of subcontract awards in excess 
of $100,000 shall certify and disclose accordingly.  

 
(c) Submission of this certification and disclosure is a prerequisite for making or entering 
into this subcontract imposed by section 1352, Title 31, United States Code. Any person 
who makes an expenditure prohibited under this provision or who fails to file or amend 
the disclosure form to be filed or amended by this provision, shall be subject to a civil 
penalty of not less than $10,000, and not more than $100,000, for each such failure. 
 
 
 (insert name of company)   
(Offeror)  
 
BY (Signature) ___________________ TITLE _____________________  
 
TYPED NAME ____________________ DATE _____________________ 
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ATTACHMENT B-3:  TAXPAYER IDENTIFICATION, PER FAR 52.204-3 (OCT 1998) 
  
 (insert name of company)   (hereinafter called the "offeror")  
  
(a) Definitions. 

 
Common parent, as used in this provision, means that corporate entity that owns or 
controls an affiliated group of corporations that files its Federal income tax returns on 
a consolidated basis, and of which the offeror is a member. 
 
Taxpayer Identification Number (TIN), as used in this provision, means the number 
required by the Internal Revenue Service (IRS) to be used by the offeror in reporting 
income tax and other returns. The TIN may be either a Social Security Number or an 
Employer Identification Number. 

  
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d), 
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing 
regulations issued by the IRS. If the resulting subcontract is subject to the payment 
reporting requirements described in Federal Acquisition Regulation (FAR) 4.904, the 
failure or refusal by the offeror to furnish the information may result in a 31 percent 
reduction of payments otherwise due under the subcontract. 
  
(c) The TIN may be used by the government to collect and report on any delinquent 
amounts arising out of the offeror's relationship with the government (31 U.S.C. 
7701(c)(3)). If the resulting subcontract is subject to the payment reporting requirements 
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records 
to verify the accuracy of the offeror's TIN. 
  
(d) Taxpayer Identification Number (TIN). 
  

 TIN: ____________________________ 
 TIN has been applied for. 
 TIN is not required because: 

 Offeror is a nonresident alien, foreign corporation, or foreign 
partnership that does not have income effectively connected with the 
conduct of a trade or business in the United States and does not have an 
office or place of business or a fiscal paying agent in the United States; 

 Offeror is an agency or instrumentality of a foreign Government; 
 Offeror is an agency or instrumentality of the Federal Government. 

  
(e) Type of organization. 
 

 Sole proprietorship; 
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 Partnership; 
 Corporate entity (not tax-exempt); 
 Corporate entity (tax-exempt); 
 Government entity (Federal, State, or local); 
 Foreign Government; 
 International organization per 26 CFR 1.6049-4; 
 Other ___________________________________________ 

  
(f) Common parent. 

  
 Offeror is not owned or controlled by a common parent as defined in 

paragraph (a) of this provision. 
 Name and TIN of common parent: 

 
Name __________________________________________________ 
TIN  ____________________________________________________ 

 
 insert name of company)    
(Offeror)  
 
BY (Signature) ___________________ TITLE _____________________  
 
TYPED NAME ____________________ DATE _____________________ 
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ATTACHMENT B-4:  CERTIFICATION REGARDING DEBARMENT, SUSPENSION, PROPOSED 

DEBARMENT, AND OTHER RESPONSIBILITY MATTERS, PER FAR 52.209-5 (DEC 2001) 
 
 (insert name of company)   (hereinafter called the "offeror")  
  
(a) (1) The Offeror certifies, to the best of its knowledge and belief, that - 

 
(i)  The Offeror and/or any of its Principals - 
 

(A)  Are  are not  presently debarred, suspended, proposed for 
debarment, or declared ineligible for the award of contracts by any Federal 
agency; 
 
(B)  Have  have not , within a three-year period preceding this offer, 
been convicted of or had a civil judgment rendered against them for:  
commission of fraud or a criminal offense in connection with obtaining, 
attempting to obtain, or performing a public (Federal, state, or local) 
subcontract or subcontract; violation of Federal or state antitrust statutes 
relating to the submission of offers; or commission of embezzlement, theft, 
forgery, bribery, falsification or destruction of records, making false 
statements, tax evasion or receiving stolen property; and 

 
(C)  Are  are not  presently indicted for, or otherwise criminally or civilly 
charged by a governmental entity with, commission of any of the offenses 
enumerated in subdivision (a)(1)(i)(B) of this provision. 

 
(ii)  The Offeror has  has not , within a 3-year period preceding this offer, 
had one or more contracts terminated for default by any Federal agency. 

 
(2)  "Principals," for the purposes of this certification, means officers; directors; 
owners; partners; and, persons having primary management or supervisory 
responsibilities within a business entity (e.g., general manager; plant manager; head 
of a subsidiary, division, or business segment, and similar positions). 
  
This Certification Concerns a Matter Within the Jurisdiction of an Agency of the 
United States and the Making of a False, Fictitious, or Fraudulent Certification May 
Render the Maker Subject to Prosecution Under Section 1001, Title 18, United 
States Code. 

  
(b)  The Offeror shall provide immediate written notice to the Chemonics Chief of Party 
if, at any time prior to subcontract award, the Offeror learns that its certification was 
erroneous when submitted or has become erroneous by reason of changed 
circumstances. 
 



Chemonics Foundation Haiti 
GHSC-PSM Warehouse Dock Repair Request for Proposals  

RFP PSM-OPS-644 Page 69 of 76 
 

Chemonics DocNo: ENCO.FT.003, Rev.013, 12/1/2016  69 

 

(c)  A certification that any of the items in paragraph (a) of this provision exists will not 
necessarily result in withholding of an award under this solicitation.  However, the 
certification will be considered in connection with a determination of the Offeror's 
responsibility.  Failure of the Offeror to furnish a certification or provide such additional 
information as requested by the Chemonics Chief of Party may render the Offeror 
nonresponsible. 
 
(d)  Nothing contained in the foregoing shall be construed to require establishment of a 
system of records in order to render, in good faith, the certification required by 
paragraph (a) of this provision.  The knowledge and information of an Offeror is not 
required to exceed that which is normally possessed by a prudent person in the ordinary 
course of business dealings. 
 
(e)  The certification in paragraph (a) of this provision is a material representation of fact 
upon which reliance was placed when making award.  If it is later determined that the 
Offeror knowingly rendered an erroneous certification, in addition to other remedies 
available to the Government, the Chemonics Chief of Party or Senior Vice President, 
Risk Management Division may terminate the subcontract resulting from this solicitation 
for default. 
   
 
 insert name of company)    
(Offeror)  
 
BY (Signature) ___________________ TITLE _____________________  
 
TYPED NAME ____________________ DATE _____________________ 
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ATTACHMENT B-5A:  CERTIFICATION REGARDING KNOWLEDGE OF CHILD LABOR FOR LISTED 

END PRODUCTS, PER FAR 52.222-18 (FEB 2001) 
 
Pursuant to FAR 52.222-18 (Feb 2001),  federal contractors who supply products on the 
Current List of Products and Countries on Executive Order (EO) 13126, published by 
the Department of Labor must certify that they have made a good faith effort to 
determine whether forced or indentured child labor was used to produce the items 
listed.  The Current List of Products and Countries on EO 13126 is included on the next 
page as Attachment B-5a. 
 
 
 (insert name of company)   (hereinafter called the "offeror")  
 
(a) Definition. 
 

Forced or indentured child labor means all work or service-- 
  
(1) Exacted from any person under the age of 18 under the menace of any 
penalty for its nonperformance and for which the worker does not offer himself 
voluntarily; or 
 
(2) Performed by any person under the age of 18 pursuant to a subcontract the 
enforcement of which can be accomplished by process or penalties. 

 
(b) Listed end products. The following end product(s) being acquired under this 
solicitation is (are) included in the List of Products Requiring Subcontractor Certification 
as to Forced or Indentured Child Labor, identified by their country of origin. There is a 
reasonable basis to believe that listed end products from the listed countries of origin 
may have been mined, produced, or manufactured by forced or indentured child labor. 
  

 Listed End Product: 
  
   
 Listed Countries of Origin: 

  
  
(c) Certification. Chemonics will not make award to an offeror unless the offeror, by 
checking the appropriate block, certifies to either paragraph (c)(1) or paragraph (c)(2) of 
this provision. 
 

 (1) The offeror will not supply any end product listed in paragraph (b) of this 
provision that was mined, produced, or manufactured in a corresponding country as 
listed for that end product. 
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 (2) The offeror may supply an end product listed in paragraph (b) of this provision 
that was mined, produced, or manufactured in the corresponding country as listed 
for that product. The offeror certifies that it has made a good faith effort to determine 
whether forced or indentured child labor was used to mine, produce, or manufacture 
such end product. On the basis of those efforts, the offeror certifies that it is not 
aware of any such use of child labor. 

 
 
 insert name of company)    
(Offeror)  
 
BY (Signature) ___________________ TITLE _____________________  
 
TYPED NAME ____________________ DATE _____________________ 
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ATTACHMENT B-5B:  Current List of Products and Countries on EO 13126 List 

The current list of products was published in the April 3, 2013 Federal Register and 
includes the following: 

Product Countries 

Bamboo Burma 

Beans (green, soy, yellow)  Burma 

Brazil Nuts/Chestnuts Bolivia 

Bricks Afghanistan, Burma, China, India, Nepal, Pakistan 

Carpets Nepal, Pakistan 

Cassiterite Democratic Republic of Congo 

Coal Pakistan 

Coca (stimulant plant) Colombia 

Cocoa Cote d’Ivoire, Nigeria  

Coffee Cote d’Ivoire  

Coltan Democratic Republic of Congo 

Cotton Benin, Burkina Faso, China, Tajikistan, Uzbekistan 

Cottonseed (hybrid) India 

Diamonds Sierra Leone 

Electronics China 

Embroidered Textiles (zari) India, Nepal 

Garments Argentina, India, Thailand 

Gold Burkina Faso 

Granite Nigeria 

Gravel (crushed stones) Nigeria 

Pornography Russia 

Rice Burma, India, Mali 

Rubber Burma 

Shrimp Thailand 

Stones India, Nepal 

Sugarcane Bolivia, Burma 

Teak Burma 

Textiles (hand-woven) Ethiopia 

Tilapia (fish) Ghana 

Tobacco Malawi 

Toys China 
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ATTACHMENT B-6:  EVIDENCE OF RESPONSIBILITY STATEMENT 

 
 (insert name of company)   (hereinafter called the "offeror")  
 
The offeror hereby certifies the following: 
 
1. Authorized Negotiators 

The Company Name proposal in response to RFP No. PSM-OPS-353 may be 
discussed with any of the following individuals. These individuals are authorized to 
represent Company Name in negotiation of this offer in response to RFP No. PSM-
OPS-353. 
 
List Names of Authorized signatories 
 
These individuals can be reached at Company Name office: 
 
Address 
Telephone/Fax 
Email address 
 
2. Adequate Financial Resources 

Company Name has adequate financial resources to manage any subcontract resulting 
from this offer. 
 
3. Ability to Comply 

Company Name is able to comply with the proposed delivery of performance schedule 
having taken into consideration all existing business commitments, commercial as well 
as governmental. 
 
4. Record of Performance, Integrity, and Business Ethics 

Company Name’s record of integrity is outstanding.  Company Name has no allegations 
of lack of integrity or of questionable business ethics. Our integrity can be confirmed by 
our references in our Past Performance References, contained in the Technical 
Volume. 
 
5. Organization, Experience, Accounting and Operational Controls, and Technical 
Skills 

(Offeror should explain which department will be managing the contract, type of 
accounting and control procedure they have to accommodate the subcontract type.)  



Chemonics Foundation Haiti 
GHSC-PSM Warehouse Dock Repair Request for Proposals  

RFP PSM-OPS-644 Page 74 of 76 
 

Chemonics DocNo: ENCO.FT.003, Rev.013, 12/1/2016  74 

 

 
6. Equipment and Facilities 

(Offeror should state they have necessary facilities and equipment to carry out the 
subcontract.) 
 
7. Eligibility to Receive Award 

(Offeror should state that they are qualified and eligible to receive an award under 
applicable laws and regulation and if they have performed work of similar nature under 
similar mechanisms for USAID. They should provide their DUNS number here as well, if 
applicable.) 
 
8. Commodity Procurement 

Not applicable to this RFP. 
 
9. Cognizant Government Audit Agency 

(Offeror should provide name, address, phone of their auditors, and whether it is DCAA 
or independent CPA, if applicable) 
 
10. Acceptability of Subcontract Terms and Conditions 

The offeror has reviewed the solicitation document and attachments and agrees to the 
terms and conditions set forth therein. 
 
11. Organization of Firm 

(Offeror should explain how their firm is organized – for example regionally or by 
technical practice) 
 
___________________________________ 
Company Name 
 
___________________________________ 
Name and title of authorized representative 
 
___________________________________ 
Signature 
 
___________________________________ 
Date 
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 ATTACHMENT C:  PRELIMINARY DESIGN DOCUMENTS AND SCHEDULE OF VALUES 
 
(see attached) 
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ATTACHMENT D:  MITIGATION MEASURES, AND MONITORING AND EVALUATION TRACKING 

TABLES 
 
(see attached) 


