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1. CONDITIONS OF SUBCONTRACT 

1.1.SUBCONTRACT DATA 

1) The Funding Agency is United States 
Agency for International Development 
(USAID) Mission in Haiti. 

2) The Contractor is DAI Global LLC / 
USAID Water and Sanitation Program 
(USAID Water and Sanitation) 

3) DAI’s point of contact is The Chief of 
Party (COP), Mr. Daniel O’Neil 

4) The Subcontract Administrator for 
DAI are designed as follows: 
 

 DAI/Washington Office of Contracts,  
              Tigran Yeghyan. 

              7600 Wisconsin Ave, Suite 200, Bethesda  

              MD 20184 

              Telephone: +1 301.771.7509 

              E-mail: Tigran_Yeghyan@DAI.com 

 

 USAID Water and Sanitation Project Office in 
Haiti 

             Daniel O’Neil, Chief of Party 

             Telephone: +509 4600-3730 

             Email: Doneil @Watsan-Haiti.com 

 

 

5) The Activity Title is Water System 
Improvement in Charpentier/Les 
Cayes 
 

6) The Technical Representatives are the 
Engineers and the Engineer’s 
Representatives, as follows: 
Engineers: 

- Papa Diop 

1. CONDITIONS DE SOUS-CONTRAT 

1.1. LES DONNÉES DE SOUS-CONTRAT 

1) L’organisme de financement est la Mission de 
l’Agence des États-Unis pour le Développement 
International (USAID) en Haïti. 

2) Le contractant est DAI Global LLC / USAID 
Water and Sanitation Program (USAID Water 
and Sanitation) 

3) La personne de contact de  DAI est le Directeur 
du projet, M. Daniel O’Neil 

4) Les administrateurs de Sous-contrat pour DAI 
sont les suivants : 
 

 Bureau des contrats de DAI/Washington,  
             Tigran Yeghyan. 

             7600 Wisconsin Ave, Suite 200, Bethesda  

              MD 20184 

             Telephone: +1 301.771.7509 

             E-mail: Tigran_Yeghyan@DAI.com 

 

 Bureau USAID Water and Sanitation Project en 
Haiti 

             Daniel O’Neil, Directeur du projet 

             Telephone: +509 4600-3730 

             Email: Doneil @Watsan-Haiti.com 

 

 

5) Le Titre de l'activité est Amélioration du 
Système d’eau à Charpentier/Les Cayes  
 
 

6) Les représentants techniques sont les ingénieurs 
et les représentants de l'ingénieur, présentés 
comme suit : 
Ingénieur : 

- Papa Diop 
- Fernand NZamurambaho 

 



 
 

- Fernand NZamurambaho 
 

                           Engineers representatives: 

 

- _________________ 
 

 

 

 

7) The Subcontractor’s authorized 
subcontract administrators, who are 
authorized to bind the subcontractor 
are as follows: 

- ________________ 
 

8) The Currency is the USD, payment to 
be made in USD. 

9) The Subcontract Commencement Date: 
is the fully executed date of this 
Subcontract. 

10) The Site Possession Date: is the date  
the notice to proceed was issued 

11) The Retention Period for Defects 
Liability is 365 days.  

12) The Subcontract is not subject to Price 
Adjustments for wage, material and/or 
equipment escalation modifying the 
unit prices. 

13) The Subcontractor shall conform to all 
requirements under those required by 
local building codes in addition to 
those required by Section 7 of this 
subcontract agreement. 

14) A Mobilization payment of up to the 
maximum of 10% of subcontract price 
will be paid to the Subcontractor upon 
complete and satisfactory receipt of 
deliverables and receipted materials 
outlined in Section 8 of this 
subcontract agreement. 

15) A Performance Security (specifically a 
Bank Guarantee or performance bond 
issued by reputable Insurance 
Company) is required, in a form of 

                Les représentants des ingénieurs : 

 

- __________________ 
 
 
 
 

7) Les administrateurs du Sous-contractant 
autorisés à engager le Sous-contractant sont les 
suivants : 
- _________________ 
 

 

8) La devise est le dollar américain, les paiements 
seront faits en dollar américain.  

9) La date de commencement du Sous-contrat est la 
date de signature du sous-contrat par les deux 
parties. 
 

10) La date de l’établissement du chantier sera 
indiquée dans la note de remise du chantier. 

11) La période de garantie pour la responsabilité en 
cas de défectuosité est de 365 jours.  

12) Le Sous-contrat n'est pas assujetti à des 
ajustements de prix liés à une augmentation des 
salaires, et des matériels et/ou équipements 
modifiant les prix unitaires. 

13) En plus des exigences mentionnées dans la 
section 7 du sou-contrat, le sous-contractant 
devrait se conformer à toutes les exigences du 
code local de construction national en plus de 
ceux requis par la Section 7 du Sous-contrat. 

14) Un paiement pour la mobilisation jusqu’u 
maximum de 10% du montant du sous-contrat 
sera fait à l’ordre du Sous-contractant après la 
réception complète et satisfaisante des livrables 
et des matériaux mentionnés dans l’article 8 du 
présent Sous-contrat.   
 

15) Une garantie de bonne exécution (plus 
précisément une caution bancaire ou une garantie 
d'exécution émise par une compagnie d'assurance 
de bonne réputation) est nécessaire, sous forme 
de caution acceptable par DAI Global LCC à la 
valeur de 15 % du montant de l’accord de Sous-
contrat, comme il est indiqué dans les termes et 
conditions ci-après. 
 



 
 

security acceptable to the DAI Global 
LCC to the value of 15% of the 
Subcontract Agreement, as outlined in 
the terms and conditions herein. 
 
 

16) Liquidated damages shall be applied, 
as defined in the terms and conditions 
herein in Section 11. The daily rate of 
liquidated damages shall be 1.000 per 
day. The maximum value of liquidated 
damages is 10% the total value of the 
subcontract. Liquidated damages shall 
begin after 15 days of inexcusable 
delays. 
 

17) The Subcontractor shall maintain the 
following insurance as per Section 12 
of this subcontract agreement and the 
Defense Based Act (DBA) insurance 
requirement outlined in Special 
Provisions.         

 

a)   General Liability insurance (personnel and 
equipment) as required by Government of Haiti 
and any other applicable law as prescribed. 

b) Equipment Insurance as required by 
Government of Haiti and any other applicable 
law as prescribe 

c) Workman’s Compensation Insurance   covering 
each employee to the extent required by the 
Government of Haiti;  

d) Insurance to cover any damages or destruction 
of works, for whatever cause; 

e) Insurance coverage for equipment and tools 
used under this Contract; and 

f) All social insurance as required by applicable 
laws for all employees. 

g) Defense Based Act (DBA) Insurance is 
required.  

 

 

 

18) The Subcontractor’s key personnel 
shall include the following:  

-                __________________   

16) Les dommages-intérêts seront appliqués comme 
définis dans les termes et conditions stipulés dans 
l'article 11. Le taux journalier des dommages-
intérêts sera de 1,000 par jour. Le montant 
maximum des dommages-intérêts est de 10 % du 
montant total du Sous-contrat. L’application des 
dommages-intérêts commence après 15 jours de 
retards inexcusables. 
 
 

17) Le Sous-contractant doit souscrire aux 
assurances suivantes, conformément à l'article 12 
du présent sous-contrat et appliquer les exigences 
de l’assurance Defense Based Act (DBA) 
indiquées dans les Dispositions Spéciales. 

 

a) L'assurance-responsabilité civile générale 
(personnel et équipement) telle que requise par le 
gouvernement d'Haïti et toute autre loi 
applicable, telle que prescrite 

b) L’assurance des biens d’équipement requise par 
le gouvernement d'Haïti et toute autre loi 
applicable, telle que prescrite 

c) L’assurance d’indemnité pour accidents de 
travail pour chaque employé, au taux exigé par le 
gouvernement d'Haïti ; 

d) L'assurance pour couvrir les dommages ou la 
destruction des travaux, pour quelque cause que 
ce soit  

e) La couverture d'assurance pour l'équipement et 
les outils utilisés en vertu du présent contrat ; et 

f) Toutes les assurances sociales comme l'exigent 
les lois applicables pour tous les employés 

g) L’assurance DBA est obligatoire.   
 

 18)  Le personnel principal du Sous-contractant doit être 
composé de la façon suivante :   

-    _____________________ 

    

19) Les principaux équipements du Sous-contractant 
doivent inclure les éléments suivants :  

  - _________________ 

 



 
 

 

19) The Subcontractor’s key equipment 
shall include the following:  

- _____________ 
 

20) Peformance period:  _______ days 
 

21) Subcontract value:  $______ USD 
 

These Contract Data are further defined in the terms and 
conditions below, have been read and fully understood 
by the Subcontractor, as indicated by the signature 
affixed above. 

 

This is a Subcontract issued under a United States 
Federal Government contract. The Subcontractor agrees 
to comply with all statutes and regulations, including the 
Federal Acquisition Regulations, applicable to the 
Contractor's prime contract with the Funding Agency. 

Unless set forth herein, the Subcontractor agrees that: 
(1) the Subcontractor shall perform all acts necessary to 
assist and allow the Contractor to comply with all 
obligations under the USAID Water and Saniation 
Program including the clauses and provisions 
incorporated herein by reference; (2) the Subcontractor 
will refrain from any act that would cause the 
Subcontractor or the Contractor to be in violation of the  
USAID Water and Sanitation contract, or any of the 
clauses incorporated herein by reference, or any other 
applicable law or regulation; (3) any provisions or 
obligations required by DAI that are deemed to be 
included herein; (4) the Subcontractor shall perform its 
obligations under the Subcontract in compliance with 
the clauses incorporated herein by reference, as well as 
any other provisions of applicable law or regulation. 

 

 

 

 

20)       Période de performance : ______  jours 

 

21)       Montant du Sous-contrat: $_______  USD 

 

Ces données contractuelles sont par ailleurs précisées 
dans les termes et conditions ci-dessous, elles ont été lues 
et comprises par le Sous-contractant, comme le prouve la 
signature apposée plus haut. 

 

Ce Sous-contrat est émis dans le cadre d’un contrat du 
gouvernement fédéral des États-Unis. Le Sous-
contractant s'engage à se conformer à toutes les lois et 
règlements, y compris les Règlements du Gouvernement 
Fédéral des États-Unis sur les acquisitions applicables au 
contrat principal du Contractant avec l'Organisme de 
Financement. 

À moins qu’il ne soit établi dans le présent document, le 
Sous-contractant accepte que : (1) le Sous-contractant 
doit accomplir tous les actes nécessaires pour faciliter et 
permettre que le contractant se conforme à toutes les 
obligations au titre du Prgramme USAID Water and 
Samitation, y compris les clauses et dispositions 
intégrées dans le présent document par renvoi ; (2) le 
Sous-contractant s'abstiendra de tout acte susceptible de 
causer la violation, par le Sous-contractant ou le 
contractant, du contrat de USAID Water and Sanitation, 
ou d’une quelconque clause intégrée dans le présent 
document par renvoi, ou de toute autre loi ou 
réglementation applicable ; (3) toutes les dispositions ou 
obligations que DAI juge nécessaires de figurer dans le 
présent document ; (4) le Sous-contractant doit 
s’acquitter de ses obligations au titre du Sous-contrat 
conformément aux clauses intégrées dans le présent 
document par renvoi, ainsi que toute autre disposition de 
la loi ou du règlement applicable. 

   

 

 



 
 

 

2. GENERAL CONDITIONS 

2.1.Definitions 

 Architect and Engineer: also referred to as 
Design Architect or Engineer means the 
individual or organization who furnished the 
design, which includes but not limited to the 
construction drawings and technical 
specifications,  

 Bid/Tender:  The Bid and Tender refer to the 
actual (1) Technical and, (2) Price offer made 
by the Contractor to carry out the work 
encompassed by the Contract and all Contract 
Documents; 

 The Contractor means DAI Global, LLC. (DAI) 
of, a corporation organized and existing under 
the laws of the State of Delaware, with its 
headquarters office located at 7600 Wisconsin 
Avenue, Suite 200, Bethesda, MD 20814 
(hereinafter referred to as “Contractor” or 
“DAI”), with local representative as stated in 
the Contract Data. 

 The “Commencement Date” is the date 
provided in the Contract Data of the Subcontract 
for the intended start of the work.  

 The “Construction Drawings” are the graphical 
or pictorial portions of the subcontract 
agreement showing the design, location and 
dimensions of the work, generally including 
plans, elevations, sections, details, schedules 
and diagrams. 

 FAR:  United States Government Federal 
Acquisition Regulations 

 The “Funding Agency” means the organization, 
entity, or persons who have entered into a 
contract or agreement with DAI to achieve a 
development objective. DAI is responsible to 
manage the funding provided by the Funding 
Agency. The Funding Agency is provided in the 
Subcontract Data. 

 The “Engineer”, means the person whose 
services have been engaged by DAI to 
technically monitor and administer the 
Subcontract as provided therein, as will be 
notified in writing to the Subcontractor or stated 
in the Subcontract Data. 

 The “Obligation Value” means the sum agreed 

2. CONDITIONS GÉNÉRALES 

2.1. Définitions 

 Architecte et ingénieur : également appelé 
architecte ou ingénieur de conception signifie la 
personne ou l'entreprise qui a fourni le design, 
c’est-à-dire, mais sans s’y limiter, les plans et les 
cahiers des chargesspécifications techniques de 
la construction ;  

 Soumission/Appel d'Offres : Par soumission et 
Appel d'Offres, on entend (1) l’offre technique et 
(2) l’offre des prix réelles faites par le 
contractant pour effectuer les travaux couverts 
par le contrat et tous les documents contractuels  

 Le contractant c’est DAI Global, LLC. (DAI), 
une société constituée et en vigueur en vertu des 
lois de l'État du Delaware, dont le siège social est 
situé au 7600 Wisconsin Avenue, Suite 200, 
Bethesda, MD 20814 (ci-après dénommé 
"entrepreneur" ou "DAI"), avec un représentant 
local, comme indiqué dans les données du 
Contrat ; 

 La « Date d’entrée en vigueur » est la date 
indiquée dans les Données du Sous-contrat pour 
le démarrage prévu des travaux.  

 Les « Plans de Construction » constituent les 
portions graphiques ou illustrées de l’accord du 
Sous-contrat montrant la structure, 
l’emplacement et les dimensions des travaux, 
comprenant généralement les schémas, 
élévations, sections, détails, chronogrammes et 
diagrammes ;  

 FAR: United States Government Federal 
Acquisition Regulations ou les règles 
d’acquisition du Gouvernement Amèricain.   

  « L'Agence de Financement » désigne 
l'organisation, l’entité, ou des personnes qui ont 
conclu un contrat ou un accord avec DAI pour 
atteindre un objectif de développement. DAI est 
responsable de gérer le financement fourni par 
l'Agence de Financement. L'Agence de 
Financement figure dans les données du marché. 

 « L'Ingénieur », est la personne dont les services 
ont été retenus par DAI pour suivre et gérer, sur 
le plan technique, le Sous-contrat qui y est prévu, 
comme il sera notifié par écrit au Sous-
contractant ou indiqué dans les Données du 
Sous-contrat. 



 
 

in the subcontract as the maximum amount of 
funding available towards the subcontract value. 
The Obligation Value may be increased to the 
total subcontract value as funding from the 
Funding Agency becomes available, or the 
subcontractor continues to perform 
satisfactorily.  

 The “Owner” means the individual or 
organization that will own, use and be 
responsible for operations and maintenance of 
the completed Work. The Owner in this 
Subcontract is the Centre technique 
d’Exploitation in les Cayes – CTE Cayes 

 The “Period of Performance” is the period 
stated in the Subcontract Data.  

 The Program:  The Construction Schedule 
provided by the Subontractor to USAID Water 
and Sanitation for review and then approved by 
Water and Sanitation.  The Program shall be 
updated monthly by the Sub-contractor and 
provided to the Engineer prior to each monthly 
meeting; 

 “Site” means the land and other places on, 
under, in or through which the Work or 
Temporary Work are to be constructed. 

 The Engineer’s Representative is the person on-
site so designated in writing to the 
Subcontractor along with the Engineer’s 
specific delegated responsibilities; 

 “Subcontract" means the written agreement 
between the Contractor (DAI) and the 
Subcontractor, to which these Conditions are 
annexed, and includes any written modifications 
signed by both parties. Unless specifically stated 
in the agreement, the subcontract agreement 
does not include the advertisement or initiation 
to bid, instructions to bidders, sample formats or 
other information furnished by the Owner in 
anticipation of receive bids or proposals, the 
subcontractor’s bid or proposal, or portions of 
any addenda related to bidding requirements. 

 The “Subcontractor” means the person or 
corporate body whose bid to carry out the Work 
has been accepted by the Contractor who in this 
case is DAI Global LLC. Any subcontractors 
that the Subcontractor hires to perform a portion 
of work are referred to as “2nd-tier 
subcontractors” 

 “Subcontract Price” means the total price agreed 
in the Subcontract as payable to the 

 « L'obligation » signifie la somme convenue 
dans le Sous-contrat comme étant le montant 
maximal du financement offert pour la valeur du 
Sous-contrat. L'obligation peut être augmentée 
jusqu'à la valeur totale du Sous-contrat à mesure 
que le financement par l'agence de financement 
devient disponible, ou que le Sous-contractant 
continue de fonctionner de façon satisfaisante.   

  « Le Propriétaire » signifie l'individu ou 
l'organisation à qui reviendra la possession, 
l’utilisation et la responsabilité de l’exploitation 
et l’entretien du travail achevé. Le Propriétaire 
dans ce Sous-contrat est le Centre Technique 
d’Exploitation aux Cayes – CTE Cayes 

 La « Période de prestation » est la période 
indiquée dans les données du Sous-Contrat.  

 Le Programme: Le Calendrier de Construction 
soumis par le Sous-contractant à USAID Water 
and Sanitation pour révision et ensuite approuvé 
par USAID Water and Sanitation. Le programme 
doit être mis à jour tous les mois par le 
contractant et présenté à l'Ingénieur avant chaque 
réunion mensuelle ; 

  « Le Chantier » désigne le terrain et d'autres 
endroits sur, sous, dans ou à travers lequel le 
Travail ou le Travail Temporaire doit être réalisé.  

 Le Représentant de l'Ingénieur est la personne 
basée sur le chantier ainsi nommé par écrit 
auprès du Sous-contractant, avec des 
responsabilités déléguées spécifiques 
d’ingénieur;  

  « Le Sous-contrat » désigne l'accord écrit entre 
le contractant (DAI) et le Sous-contractant, 
auquel sont annexées ces conditions et qui 
comprend les modifications faites par écrit, 
signées par les deux parties. À moins qu’il y soit 
fait une mention spécifique, l'accord de Sous-
contrat ne contient pas de publicité ou 
d’instigation à soumissionner, ni d’instructions 
aux soumissionnaires, de modèle de 
présentations, ni d’autres renseignements fournis 
par le Propriétaire dans l’attente de recevoir des 
offres ou des propositions, une offre ou une 
proposition du Sous-contractant, ou des parties 
de tout addenda lié aux exigences de soumission.  

 Le « Sous-contractant » signifie la personne 
physique ou morale dont l’offre pour réaliser les 
travaux a été acceptée par le contractant qui, dans 
ce cas, est DAI Global LLC. Les Sous-
contractants que le Sous-contractant embauche 



 
 

Subcontractor for the execution and completion 
of the Work and for remedying of any defects 
therein in accordance with the Subcontract. This 
is calculated by multiplying the quantities of 
work by the unit price for each work item. 

 The “Subcontracts Administrator(s)” are the 
only authorized individuals designated by DAI 
as authorized to bind DAI and Subcontractor 
contractually. These individuals are the only 
authorized individuals who may authorize 
funding, change orders, subcontract 
modifications, or be a signatory to the 
subcontract agreement. A list of the Subcontract 
Administrators can be found in the Subcontract 
Data. 

 “Subcontract Documents” are those documents 
that form the Agreement between DAI as the 
Contractor, and the Subcontractor. These 
documents consist of the Conditions of 
Contract, all clauses outlined in this document, 
Special Provisions, General Provisions, and all 
Appendices and documents incorporated by 
reference or attachment. 

 “Submittals” are those documents or samples 
that are submitted for approval to demonstrate 
the way the Subcontractor proposed to conform 
to the information given and the design concept 
expressed in the Drawings and Specifications. 
Submittals include, but are not limited to, shop 
drawings, product data sheets, and material or 
application samples. 

 The “Technical Specifications” or 
“Specifications” are that portion of the 
subcontract agreement consisting of the written 
requirements for materials, equipment, systems, 
standards, and workmanship for the work, and 
performance of related services. 

 “Temporary Work” shall include items to be 
constructed which are not intended to be 
permanent part of the Work.  

 “Unit Price” is a specified quantity of materials 
or work that bears a specific price. The unit 
price includes all of the subcontractor’s costs 
included in completing one unit. 

 USAID:  United States Agency for International 
Development / Haiti (USAID/Haiti); 

 “The Work” means the Work defined in the 
“Statement of Work” to be executed and 
completed under the Subcontract, whether 
completed or partially completed, and includes 

pour effectuer une partie du travail sont appelés « 
Sous-contractants de 2ème niveau. » 

  « Le montant du Sous-contrat » réfère au 
montant total convenu dans le Sous-contrat 
comme payable au Sous-contractant pour 
l'exécution et l'achèvement des travaux et pour la 
réparation de toute défaillance conformément au 
Sous-contrat. Il est calculé en multipliant les 
quantités de travail par le prix unitaire de chaque 
élément de travail. 

 Les « Administrateurs de Sous-contrat » sont les 
seules personnes autorisées désignées par DAI 
avec compétence de lier contractuellement DAI 
et le Sous-contractant. Ces personnes sont les 
seules habilitées à autoriser le financement, les 
ordres de modification, les modifications dans le 
Sous-contrat, ou à être signataires de l'accord de 
Sous-contrat. La liste des administrateurs du 
Sous-Contrat peut être trouvé dans les données 
du Sous-contrat  

 « Documents du Sous-contrat » sont ces 
documents qui constituent l'accord entre DAI 
comme le Contractant et le Sous-contractant. Ces 
documents comprennent des conditions de 
contrat, toutes les clauses énoncées dans le 
présent document, les dispositions particulières, 
les dispositions générales, toutes les annexes et 
tous les documents intégrés par renvoi ou comme 
pièces jointes. 

  « Soumissions ». Ce terme désigne les 
documents ou les échantillons qui sont soumis 
pour approbation en vue de démontrer la façon 
dont le Sous-contractant entend se conformer aux 
renseignements fournis. Elles comprennent aussi 
le projet architectural présenté à travers les plans 
et les cahiers des charges. Les soumissions 
incluent, mais sans s’y limiter, les plans d’atelier, 
les fiches des données sur les produits, ainsi que 
les échantillons des matériaux ou des 
applications.  

 Les « Spécifications techniques » ou « Cahiers 
des charges » sont la partie de l'accord de Sous-
contrat composée des exigences écrites sur les 
matériaux, les équipements, systèmes, normes et 
l’exécution pour le travail, et la performance des 
services connexes. 

  « Le travail temporaire » comprend les lots de 
travaux à réaliser, lesquels ne sont pas destinés à 
être une partie intégrante du travail.   

  « Le Prix unitaire » est une quantité spécifique 



 
 

all other labor, materials, equipment, and 
services provided or to be provided by the 
Subcontractor to fulfill the Subcontractor’s 
obligations. The Work may constitute the whole 
or part of the Project. 

 

 

 

 

 

 

 

 

2.2.The Subcontract 

The Subcontract represents the entire and integrated 
agreement between the parties hereto and supersedes 
prior negotiations, representations or agreements, either 
written or oral. The Subcontract may be amended or 
modified only by a modification. The Subcontract shall 
not be construed to create a contractual relationship of 
any kind (1) between the Subcontractor and the 
Architect or Engineer hired for the design of the Work, 
(2) between the Owner and the Subcontractor or any of 
his or her subcontractors, (3) between the Owner and the 
Design Architect or Engineer, (4) between any persons 
and entities other than DAI and the Subcontractor, or (5) 
between the Funding Agency and the Subcontractor. 
The Design Architect or Engineer shall, however, be 
entitled to performance and enforcement of obligations 
under the Subcontract intended to facilitate the 
performance of the Design Architect or Engineer’s 
duties. 

 

2.3.  Documents and Precedence 

The documents listed below, together with any 
modifications issued under this Agreement, constitute 
the Subcontract Documents of this agreement. For the 
purposes of establishing obligations and the resolution 

de matériaux ou du travail qui porte un prix 
spécifique. Le prix unitaire comprend tous les 
coûts du Sous-contractant compris dans la 
réalisation d'une unité.  

 USAID : L’Agence des États-Unis pour le 
développement international / Haïti 
(USAID/Haïti) ; 

  « Le Travail » signifie les travaux tels que 
définis dans le « Cahier des charges » et qui 
doivent être exécutés et achevés en vertu du 
Sous-contrat, complètement ou partiellement 
terminés, et incluent toute la main-d’œuvre, les 
matériaux, les équipements et les services fournis 
ou à fournir par le Sous-contractant afin de 
remplir les obligations. Le travail peut constituer 
le projet tout entier ou une partie. 

 

 

2.2. Le Sous-contrat 

Le Sous-contrat représente l'accord entier et intégré entre 
les parties au présent document et supplante les 
négociations, représentations ou accords préalables, soit 
écrits ou oraux. Le Sous-contrat ne peut être amendé ou 
modifié que par un amendement. Il ne doit pas être 
interprété comme l’établissement d’une quelconque 
relation contractuelle (1) entre le Sous-contractant et 
l'architecte ou l'ingénieur retenu pour la conception du 
travail, (2) entre le propriétaire et le Sous-contractant ou 
un de ses Sous-contractants, (3) entre le propriétaire et 
l'architecte ou l'ingénieur de conception, (4) entre des 
personnes et entités autres que DAI et le Sous-
contractant, ou (5) entre l'Organisme de Financement et 
le Sous-contractant. L’architecte ou l’ingénieur de 
conception a néanmoins droit de faire exécuter et faire 
respecter les obligations découlant du Sous-contrat visant 
à faciliter l’exercice des fonctions de l’architecte ou de 
l’ingénieur de conception. 

 

2.3. Documents et préséance 

Les documents énumérés ci-dessous, avec toute 
modification émise en vertu de cet accord, constituent les 
documents du Sous-contrat du présent accord. Aux fins 
de l'établissement d'obligations et de la résolution des 



 
 

of ambiguities in the Subcontract Documents, the 
following order of precedence shall prevail: 

(1) Subcontract Agreement  
(2) Appendix A, Special Provisions 
(3) Appendix B, General Provisions 
(4) Appendix C, Scope of Work 
(5) Appendix D, Technical Specifications 
(6) Appendix E, Construction Drawings  
(7) Appendix F, Schedule of Deliverables 
(8) Appendix G, Priced Bill of Quantities 
(10). Appendix H, General Specifications and 
General Conditions 

       (11). Appendix I, Suproject Specific Envionmental  

                Management and Mitigation Plan 

2.4.  Specifications and Drawings for 
Construction 

(SPECIFICATIONS AND DRAWINGS FOR 
CONSTRUCTION (FEB 1997) ALTERNATE I (APR 
1984), 52.236-21) 

(1) The Subcontractor shall keep on the worksite a 
copy of the drawings and specifications and 
shall at all times give the Engineer or 
Engineer’s Representative access thereto. 
Additionally, the subcontractor will have at site 
photographs for at least past seven days; the 
seven days are to include holidays or other non-
working days. Anything mentioned in the 
specifications and not shown on the drawings, 
or shown on the drawings and not mentioned in 
the specifications, shall be of like effect as if 
shown or mentioned in both. In case of 
difference between drawings and specifications, 
the specifications shall govern. In case of 
discrepancy in the figures, in the drawings, or in 
the specifications, the matter shall be promptly 
submitted to Engineer, who shall promptly 
make a determination in writing. Any 
adjustment by the Subcontractor without such a 
determination shall be at its own risk and 
expense. The Engineer shall furnish from time 
to time such detailed drawings and other 
information as considered necessary, unless 
otherwise provided. 

(2) Wherever in the specifications or upon the 
drawings the words "directed," "required," 

ambiguïtés dans les documents du Sous-contrat, l'ordre 
de priorité suivant doit prévaloir :  

(1) Le Sous-contrat  
(2) Annexe A, Dispositions spéciales 
(3) Annexe B - Dispositions générales 
(4) Annexe C, Cahier des charges 
(5) Annexe D, Spécifications techniques 
(6) Annexe E, Plans de la construction  
(7) Annexe F, Échéancier des livrables 
(8) Annexe G, Bordereau des prix et quantités 
(10). Annexe H, Specifications Générales et 
Conditions Générales 

(11). Annexe I, La conformité aux exigences 
envionementales 

 
2.4. Les spécifications et les dessins pour la 

construction 

(Les SPÉCIFICATIONS ET DESSINS POUR LA 
CONSTRUCTION (FEB 1997) VARIANTE I (avril 
1984), 52.236-21) 

(1) Le Sous-contractant doit conserver sur le site une 
copie des plans et des spécifications et doit, en 
tout temps, y donner accès à l'ingénieur ou au 
représentant de l'ingénieur. En outre, le Sous-
contractant aura des photographies sur le site 
pendant au moins sept jours; les sept jours 
doivent inclure les jours fériés ou autres jours 
non ouvrables. Toute chose mentionnée dans les 
spécifications et non sur les plans, ou indiquée 
sur les plans et non dans les spécifications, doit 
avoir le même effet que si elle était indiquée ou 
mentionnée dans les deux. En cas de différence 
entre les plans et les cahiers des charges, ces 
derniers doivent prévaloir. En cas de divergence 
des chiffres dans les dessins ou dans les 
spécifications, la question doit être 
immédiatement soumise à l'ingénieur, qui doit 
promptement statuer par écrit. Tout ajustement 
par le Sous-contractant sans une telle 
détermination est à ses risques et frais. 
L'ingénieur doit de temps à autre fournir de tels 
plans détaillés et d'autres renseignements jugés 
nécessaires, sauf disposition contraire. 

(2) Là où, dans les spécifications ou sur les plans, il 
est fait usage des mots « dirigé », « requis », « 
commandé », « désigné », « prescrit », ou des 



 
 

"ordered," "designated," "prescribed," or words 
of like import are used, it shall be understood 
that the "direction," "requirement," "order," 
"designation," or "prescription," of the Project 
Manager is intended and similarly the words 
"approved," "acceptable," "satisfactory," or 
words of like import shall mean "approved by," 
or "acceptable to," or "satisfactory to" the 
Engineer, unless otherwise expressly stated. 

(3) Where "as shown," "as indicated," "as detailed," 
or words of similar import are used, it shall be 
understood that the reference is made to the 
drawings accompanying this subcontract unless 
stated otherwise. The word "provided" as used 
herein shall be understood to mean "provide 
complete in place," that is "furnished and 
installed." 

(4) Shop drawings means drawings, submitted to 
DAI by the Subcontractor, Subcontractor, or 
any lower tier Subcontractor pursuant to a 
construction subcontract, showing in detail (1) 
the proposed fabrication and assembly of 
structural elements and (2) the installation (i.e., 
form, fit, and attachment details) of materials of 
equipment. It includes drawings, diagrams, 
layouts, schematics, descriptive literature, 
illustrations, schedules, performance and test 
data, and similar materials furnished by the 
Subcontractor to explain in detail specific 
portions of the Work required by the 
subcontract. DAI may duplicate, use, and 
disclose in any manner and for any purpose 
shop drawings delivered under this subcontract. 

(5) If this subcontract requires shop drawings, the 
Subcontractor shall coordinate all such 
drawings, and review them for accuracy, 
completeness, and compliance with subcontract 
requirements and shall indicate its approval 
thereon as evidence of such coordination and 
review. Shop drawings submitted to the 
Engineer without evidence of the 
Subcontractor's approval may be returned for 
resubmission. The Engineer will indicate an 
approval or disapproval of the shop drawings 
and if not approved as submitted shall indicate 
DAI's reasons therefore. Any Work done before 
such approval shall be at the Subcontractor's 
risk. Approval by the Engineer shall not relieve 
the Subcontractor from responsibility for any 
errors or omissions in such drawings, nor from 

mots de même portée, il faut comprendre qu’il 
s’agit de la « direction », « l’exigence », « la 
commande », « la désignation », ou « la 
prescription » par le Directeur du projet, et 
pareillement les mots « approuvé », « acceptable 
», « satisfaisant », ou des mots de portée 
similaire doivent signifier « approuvé par », ou « 
acceptable pour » l’ingénieur, sauf disposition 
expresse contraire.  

(3) Lorsque des expressions telles que « comme 
illustré », « tel qu’indiqué », « tel que détaillé », 
ou d’autres expressions d’importance similaire 
sont utilisées, il faut comprendre qu’il est fait 
référence aux plans assortis à ce Sous-contrat, 
sauf indication contraire. Dans le présent 
document, l’usage du mot « fourni » doit être 
compris comme signifiant « apprêter le projet », 
ce qui veut dire « fourni et installé ».   

(4) Les plans d’atelier renvoient aux plans, soumis à 
DAI par le Sous-contractant, ou tout Sous-
contractant de niveau inférieur conformément à 
un Sous-contrat de construction, montrant en 
détail (1) la fabrication et le montage envisagés 
des éléments structurels et (2) l’installation (c.-à-
d., les détails de la forme, l’ajustement et 
l’attachement) des matériaux de l’équipement. Ils 
comprennent les plans, les graphiques, les 
topologies, les schémas, les documents 
descriptifs, les illustrations, les chronogrammes, 
les données sur la performance et les tests, et les 
matériels similaires fournis par le Sous-
contractant pour expliquer en détail les sections 
des travaux requises par le Sous-contrat. DAI 
peut reproduire, utiliser et divulguer d’une façon 
ou pour une raison quelconques les plans 
d’atelier fournis en vertu de ce Sous-contrat.  

(5) Si ce Sous-contrat exige des plans d’atelier, le 
Sous-contractant doit coordonner tous ces plans, 
et les examiner pour en déterminer l'exactitude, 
l'exhaustivité et la conformité aux exigences du 
Sous-contrat et indiquer son approbation à ce 
sujet comme preuve de ces actes de coordination 
et d'examen. Les plans d'atelier soumis à 
l'ingénieur sans preuve de l'approbation du Sous-
contractant peuvent être renvoyés pour être 
soumis à nouveau. L'ingénieur indiquera une 
approbation ou une désapprobation des plans 
d'atelier, et s’il ne les approuve pas tels quels, il 
doit indiquer les motifs de DAI en conséquence. 
Tout travail effectué avant cette approbation est 



 
 

responsibility for complying with the 
requirements of this subcontract, except with 
respect to variations described and approved in 
accordance with (f) below. 

(6) If shop drawings show variations from the 
subcontract requirements, the Subcontractor 
shall describe such variations in writing, 
separate from the drawings, at the time of 
submission.  

(7) The Subcontractor shall submit to the Engineer 
for approval four copies (unless otherwise 
indicated) of all shop drawings as called for 
under the various headings of these 
specifications. Three sets (unless otherwise 
indicated) of all shop drawings, will be retained 
by the Engineer and one set will be returned to 
the Subcontractor. Upon completing the Work 
under this subcontract, the Subcontractor shall 
furnish a complete set of all shop drawings as 
finally approved. These drawings shall show all 
changes and revisions made up to the time the 
equipment is completed and accepted. 

 

The terms "approved by," "acceptable to," or 
"satisfactory to" the Engineer indicate a general 
evaluation for compliance with the requirements of and 
information in the subcontract, including Appendices, 
and for conformance with the design concept; however, 
the use of these terms do not relieve the Subcontractor 
of any responsibility to supervise or direct the 
performance of the Work, nor do they assign any duty or 
authority to the Engineer to supervise or direct the 
performance of the Work.  

The organization of the Specifications into divisions, 
sections and articles, and arrangements of the Drawings 
shall not control the Subcontractor in dividing the Work 
among subcontractors nor in establishing the extent of 
the Work to be performed by a trade. 

The Design Architect or Engineer shall be deemed the 
authors and owners of their respective Construction 
Drawings and Specifications, and will retain all 
common law, statutory or other reserved rights, 
including copyrights. The Subcontractor and his or her 
subcontractor shall not own or claim a copyright in the 
Specifications or Drawings. Submittal or distribution to 
meet official regulatory or Funding Agency 

au risque du Sous-contractant. L'approbation de 
l'ingénieur ne dégage pas le Sous-contractant de 
la responsabilité de toute erreur ou omission dans 
ces plans, ni de la responsabilité de se conformer 
aux exigences du présent Sous-contrat, sauf en ce 
qui concerne les variantes décrites et approuvées 
conformément à (f) ci-dessous. 

(6) Si les plans d’atelier montrent des variations par 
rapport aux exigences de Sous-contrat, le Sous-
contractant doit les décrire par écrit, à l’écart des 
plans, au moment de la soumission.  

(7) Le Sous-contractant doit soumettre à l'ingénieur 
pour approbation quatre copies (sauf indication 
contraire) de tous les plans d'atelier comme le 
prévoient les différentes rubriques de ces cahiers 
des charges. Trois ensembles (sauf indication 
contraire) de tous les plans d'atelier, seront 
conservés par l'ingénieur et le quatrième sera 
retourné au Sous-contractant. Après l'exécution 
des travaux en vertu de ce Sous-contrat, le Sous-
contractant doit fournir un ensemble complet de 
tous les plans d'atelier tels qu’ils ont été 
définitivement approuvés. Ces plans doivent 
montrer tous les changements et modifications 
apportés jusqu'au moment où l'installation est 
achevée et acceptée.   

Les termes « approuvé par », « acceptable pour » ou « 
satisfaisant pour » l'ingénieur indiquent une évaluation 
générale pour la conformité aux exigences et 
renseignements contenus dans le Sous-contrat, y compris 
les annexes, et pour la conformité au concept du design ; 
cependant, l'usage de ces termes ne dégage pas le Sous-
contractant de toute la responsabilité de superviser ou 
diriger l'exécution des travaux, ils n’attribuent pas non 
plus de devoir ou d’autorité quelconque à l’ingénieur de 
superviser ou diriger l'exécution des travaux.  

L'organisation des cahiers des charges en divisions, 
sections et articles, et les dispositions des plans ne 
commandent pas le Sous-contractant dans la division du 
travail entre les Sous-contractants, ni dans l'établissement 
de l'étendue des travaux à exécuter par métier. 

L’architecte ou l’ingénieur de conception sont considérés 
comme les auteurs et les propriétaires de leurs plans de 
construction et leurs cahiers des charges respectifs et 
conserveront leurs droits de droit commun, statutaires ou 
d’autres droits réservés, y compris les droits d'auteur. Le 
Sous-contractant et son Sous-contractant n’ont pas ou ne 



 
 

requirements or for other purposes in connection with 
this project is not to be construed as publication in 
derogation of the design Architect or Engineer’s 
reserved rights. The Subcontractor may not use the 
Drawings or Specifications on other projects without the 
specific written consent of the Owner and the Design 
Architect or Engineer. 

The Subcontractor shall maintain a full set of the 
Drawings, Specifications, Addenda, Change Orders, and 
subcontract modifications, in good order, and marked 
currently to indicate field changes and selection made 
during construction. The Subcontractor shall also 
maintain approved Shop Drawings, Product Data, and 
samples on site, as required as Submittals. These shall 
be available at all times to the Contractor or the Funding 
Agency. 

The Subcontractor shall perform no portion of the Work 
for which the Drawings or Specifications require 
submittals, until the respective submittal has been 
approved by the Engineer. Review and approval of these 
submittals by the Engineer is not conducted for the 
purpose of determining the accuracy or completeness of 
other details such as the dimensions and quantities, or 
for substantiating instructions for installation or 
performance of equipment or systems, all of which 
remains the responsibility of the Subcontractor. 

 

 

 

 

 

 

2.5.  Interpretation 

In interpreting the conditions of subcontract, headings 
and cross-cross references between clauses have no 
significance. Words have their normal meaning under 
the language of the Subcontract unless specifically 
defined. 

 

doivent pas revendiquer de droit d’auteur dans les cahiers 
des charges ou les plans. La soumission ou la distribution 
qui consiste à répondre aux exigences réglementaires 
officielles ou celles de l’organisme de financement, ou 
pour d’autres raisons en rapport avec ce projet, ne doit 
pas être interprétée comme une publication par 
dérogation des droits réservés de l’architecte ou 
l’ingénieur de conception. Le Sous-contractant ne peut 
pas utiliser les plans et les cahiers des charges sur 
d'autres projets sans l'accord spécifique écrit du 
propriétaire et de l'architecte ou l'ingénieur de 
conception. 

Le Sous-contractant doit maintenir un ensemble complet 
de plans, cahiers des charges, addenda, avenants, les 
modifications de Sous-contrat en bon ordre, et marqués 
couramment pour indiquer les changements et sélections 
de terrain opérés durant la construction. Le Sous-
contractant doit également maintenir approuvés les plans 
d'atelier, les données sur les produits et les échantillons 
sur le site, tels qu’exigés comme soumissions. Ces 
éléments doivent à tout moment être disponibles au 
contractant ou l’organisme de financement.  

Le Sous-contractant ne doit effectuer aucune partie des 
travaux dont les soumissions sont exigées dans les plans 
ou les cahiers des charges tant que les soumissions 
respectives n’ont pas été approuvées par l’ingénieur. La 
révision et l’approbation de ces soumissions par 
l’ingénieur ne sont pas effectuées dans le but de 
déterminer l’exactitude ou l’intégralité des autres détails, 
tels que les dimensions et les quantités, ou bien pour 
étayer les instructions concernant l’installation ou la 
performance des équipements ou des systèmes, lesquels 
relèvent de la responsabilité du Sous-contractant.   

 

2.5. Interprétation 

Dans l'interprétation des conditions du Sous-contrat, les 
titres et les références croisées entre les clauses n'ont pas 
signification. Les mots ont leur sens habituel selon le 
langage du Sous-contrat, à moins qu’ils ne soient 
spécifiquement définis.  

 



 
 

2.6.  Language Requirement 

All designs, work plans, reports and other deliverables 
shall be provided in French.   

The communications between parties which are referred 
to in this Subcontract are fully effective only when 
confirmed in writing. A notice is effective only when it 
is received. All communications shall be in English or 
French language. “Written” or “in writing” means hand-
written, type-written, printed or electronically made, and 
resulting in a permanent record. 

All communications shall be addressed to the DAI Chief 
of Party. A copy may be provided to the Project 
Engineer or Subcontract Administrators. 

Whenever the subcontract requires giving or issuing 
approvals, certificates, consents, requests for change 
orders, modifications, and these communications shall 
be in writing and delivered by hand or sent by courier, 
or transmitted using any of the agreed systems of 
electronic transmission, i.e. via email. Approvals, 
certificates, consents, and modifications shall not be 
unreasonably withheld or delayed.  

All written communications shall be entitled with the 
Project Title, as outlined in the Subcontract Data. 

 

 

 

 

 

3. TYPE OF SUBCONTRACT 

3.1.  Fixed Unit Prices and Subcontract Price  

In consideration for undertaking this Work, the 
Contractor shall pay the Subcontractor for the Work 
satisfactorily performed and approved calculated by 
multiplying the actual completed quantities, as certified 
by DAI’s Engineer by the fixed unit price stated in 
Appendix G, Priced Bill of Quantities. The total 
subcontract value is stated in the Subcontract Data and 

2.6. Exigences linguistiques 

Toutes les conceptions, plans de travail, rapports et autres 
produits livrables doivent être fournis, présenté en 
Français.  

Les communications entre les parties mentionnées dans 
le présent Sous-contrat ne sont pleinement effectives que 
lorsqu'elles sont confirmées par écrit. Un avis n'est 
effectif que lorsqu'il est reçu. Toutes communications 
doivent être en anglais ou en français. « Écrit » ou « par 
écrit » désigne ce qui est écrit à la main, dactylographié, 
imprimé ou électroniquement, et débouche sur un 
document permanent.   

Toutes les communications doivent être adressées au 
Directeur du projet de DAI. Une copie peut être fournie à 
l'ingénieur de projet ou aux administrateurs du Sous-
contrat. 

Chaque fois que le Sous-contrat exige de donner ou 
délivrer des approbations, certificats, autorisations, des 
demandes d’avenants, des modifications, ces 
communications doivent être par écrit et remises en 
mains propres ou envoyées par courrier, ou transmises à 
travers l'un des systèmes convenus de transmission 
électronique, c.-à-d. par courriel. Les approbations, 
certificats, autorisations et modifications ne doivent pas 
être bloqués ou retardés sans motif valable.  

Toutes les communications écrites doivent porter le titre 
du projet, comme indiqué dans les données du Sous-
contrat. 

 

 

 

3. DE SOUS-CONTRAT 

3.1. Les prix unitaires fixes et le montant du 
Sous-contrat  

En contrepartie de l’exécution de ces travaux, le 
contractant doit payer le Sous-contractant pour les 
travaux effectués de manière satisfaisante et approuvés, 
le montant, calculé en multipliant les quantités réelles 
achevées que l’ingénieur de DAI aura certifiées, par le 



 
 

total payments to the Subcontractor shall not exceed the 
Subcontract Price and current obligation/committed 
amount without a written modification to the 
Subcontract.  

The subcontractor shall bear the financial responsibility 
for any fines, fees, penalties, or corrective costs that 
result as a consequence of the subcontractor’s failure to 
meet the national, regional, local, or other city 
regulations that results in penalties or fines. Any fines, 
fees, penalties, or corrective costs that are not paid by 
the Subcontractor directly, shall be deducted from the 
final Subcontract Price. 

 

 

 

3.2.  Unit Prices 

The Unit Prices shall include, but not limited to, 
furnishing of all labor, supervision, transportation, 
materials, tools, equipment, quality control, facilities, 
crews, housing, meals, repair parts, fuel, loading and 
offloading, handling, maintenance, testing, security, 
waste removal, taxes, import duties, insurance, 
overhead, profit, and other elements required to perform 
the work units defined in the Statement of Work and the 
Bill of Quantities, unless one of these items are listed 
separately in the Bill of Quantities 

This Subcontract is not subject to unit price adjustment. 
The Unit Prices quoted in the Bill of Quantities shall be 
firm and fixed and not subject to adjustment for the 
entire period of execution, completion, remedying any 
parts of the work and until handing over of the work. No 
revision to prices or any escalation shall be allowed on 
account of any increase in prices of materials, labor, 
plant, equipment and overheads, etc. or any other 
statutory increase during the entire contract period or 
extended contract period. No additional sums will be 
payable for any escalation in the cost of materials, 
equipment or labor, or because of the Contractor's 
failure to properly estimate or accurately predict the cost 
or difficulty of achieving the results required. 

prix unitaire fixe indiqué dans l’annexe G, Devis 
quantitatifs tarifés. La valeur totale de Sous-contrat est 
indiquée dans les données du contrat et le total des 
paiements au Sous-contractant ne doivent pas dépasser le 
prix du Sous-contrat et l'obligation actuelle/Montant 
engagé, sans une modification écrite à la Sous-contrat.  

Le Sous-contractant doit assumer la responsabilité 
financière de toutes les amendes, tous les frais, les 
pénalités, ou les coûts de réparation entraînés par 
l’incapacité du Sous-contractant de respecter les 
règlements nationaux, régionaux, locaux, ou d’autres 
villes et qui ont pour conséquences des pénalités ou des 
amendes. Les amendes, frais, pénalités, ou coûts de 
réparation que le Sous-contractant ne paie pas 
directement doivent être déduits du prix définitif du 
Sous-contrat.  

 

3.2. Les prix unitaires 

Les prix unitaires comprennent notamment, sans s’y 
limiter, l’ameublement fourniture de toute la main-
d’œuvre, la supervision, le transport, les matériels, outils, 
équipements, le contrôle de qualité, les installations, les 
équipages, le logement, les repas, des pièces de rechange, 
le carburant, le chargement et déchargement, la 
manutention, l'entretien, les tests, la sécurité, l'évacuation 
des déchets, les taxes, les taxes à l’importation, 
l'assurance, les frais généraux, les bénéfices, et d'autres 
éléments nécessaires pour effectuer les unités de travail 
définies dans le cahier des charges et les devis 
quantitatifs, à moins que l'un de ces éléments ne soit 
indiqué séparément dans le devis quantitatif.  

Ce Sous-contrat n'est pas assujetti à l'ajustement des prix 
unitaires. Les prix unitaires indiqués dans le devis 
quantitatif doivent être fermes et fixes et non faire pas 
l'objet d'ajustement pour l'ensemble de la période de 
prestation, l'achèvement, la réparation à des quelconques 
parties des travaux et jusqu'au transfert du projet. Aucune 
révision ou hausse de prix n’est admise en raison d'une 
augmentation des prix des matériaux, de la main-
d’œuvre, des installations, de l'équipement et des frais 
généraux, etc. ou toute autre augmentation statutaire 
pendant toute la durée du contrat ou l’extension de la 
durée du contrat. Aucune somme supplémentaire ne sera 



 
 

Any modifications to unit prices shall be done strictly 
based on an adequately justifiable and approved 
subcontract modification, approved by the Project 
Engineer, Chief of Party, and signed by an authorized 
Subcontract Administrator, and done in compliance with 
the terms and conditions for a Change Order stated 
below. The final decision regarding the sufficiency of 
the evidence is entirely the right of DAI. DAI will not 
adjust the subcontract price due to fluctuations in 
currency exchange rates, or due to taxes and duties 
imposed 

 

 

 

 

 

3.3.  Bill of Quantities 

The quantities in the Bill of Quantities Items are 
estimated quantities and are not to be taken as a 
guarantee that the quantities will be carried out in their 
entirety or that they will not be exceeded.  

The Bill of Quantities is used to calculate the total 
Subcontract Price. The Subcontractor is paid based on 
the actual quantity of work completed.  

 

3.4.  Adjustments to Quantities 

The quantities of individual work items may be adjusted 
based on the actual work carried out but in no 
circumstances, shall the total amount for payment 
exceed the Subcontract Price without a written 
modification to the Subcontract. Modifications that 
would exceed ten percent (10%) of an individual line 
item or that would result in changes that would exceed 
the Subcontract Price also require the written approval 
of the DAI Chief of Party and a formal subcontract 
modification. DAI will not adjust the Subcontract Price 
due to fluctuations or escalations in currency exchange 
rates, changes in material or labor unit costs, or due to 
taxes and duties.  

due pour une hausse du prix des matériaux, de 
l’équipement ou de la main-d’œuvre, ou à cause de 
l’incapacité du contractant d’estimer correctement ou de 
prévoir avec précision le coût ou les difficultés 
d'atteindre les résultats nécessaires. 

Tout changement dans les prix à l'unitéunitaires doit être 
fait strictement en fonction d’une modification dans la 
Sous-contrat suffisamment justifiée et approuvée, avec 
l’approbation de l’ingénieur du projet, le Directeur du 
projet, et signée par un administrateur habilité du Sous-
contrat, et fait conformément aux termes et conditions 
pour l’avenant énoncés ci-dessous. La décision finale sur 
la suffisance de la preuve revient entièrement à DAI. 
DAI n’ajustera pas le prix du contrat en raison des 
fluctuations des taux de change, ou en raison de taxes et 
de droits imposés. 

 

3.3. Le devis quantitatif  
 

Les quantités inscrites dans le devis quantitatif sont des 
estimations et ne doivent pas être considérées comme une 
garantie que les quantités seront réalisées entièrement ou 
qu’elles ne seront pas dépassées.   

Le devis sert à calculer le prix total du Sous-contrat 
totale. Le Sous-contractant est payé en fonction de la 
quantité réelle de travail accompli. 

 

3.4. Les ajustements des quantités 
 

Les quantités d'éléments individuels de travail peuvent 
être ajustées en fonction du travail réalisé, mais le 
montant total du paiement du prix du Sous-contrat ne 
doit, en aucun cas, dépasser le prix montant du contrat 
sans une modification écrite à la Sous-contrat. Les 
modifications de plus de dix pour cent (10%) d'une 
rubrique ou qui donneraient lieu à des changements 
dépassant le montant du Sous-contrat nécessitent 
également l'approbation écrite du directeur du projet de 
DAI et une modification formelle du Sous-contrat. DAI 
n’ajustera pas le prix du sous-contrat en raison des 
fluctuations ou des hausses dans les taux de change, des 



 
 

 

 

4. THE WORK REQUIREMENTS 

4.1.   The Work Requirements 

The Subcontractor shall, during the period specified in 
the Subcontract, and within the Subcontract Price set 
forth, execute, and complete all the Work. The Work 
under this Subcontract shall entail but not be limited to 
the scope in the Statement of Work outlined in 
Appendices C. 

The Work shall be carried out in a diligent and 
professional manner utilizing duly qualified personnel. 
No pleas of ignorance or negligence on the part of the 
Subcontractor in obtaining clarification shall relieve 
them of his or her full responsibility in carrying out the 
Work. 

The Subcontractor shall not be relieved of obligations to 
perform the Work in accordance with the subcontract 
agreement either by the activities or duties of the design 
Architect or Engineer in the administration or 
supervision of the Subcontract, or by tests, inspections 
or approvals required or performed by persons or 
entities other than the Subcontractor. 

By executing this subcontract agreement, the 
Subcontractor represents and confirms that the 
Subcontractor has visited the site, has become familiar 
with all local conditions under which the Work is to be 
performed, and has documented in writing any 
questions, observations, or concerns about the site 
conditions prior to the execution of this subcontract, and 
its requirements. 

 

5. PRICING AND PAYMENTS 

5.1.  Mobilization Payment 

The Subcontractor shall be paid an amount not to exceed 
the designated percentage of the Potential Subcontract, as 
stated in the Subcontract Data, to enable him or her to 
mobilize and start the Work, once the deliverables as 

changements dans les coûts unitaires du matériel ou de la 
main-d’œuvre, ou en raison des impôts et des obligations.  

 

4. LES EXIGENCES DU TRAVAIL 

4.1. Les exigences de travail 

Au cours de la période spécifiée dans le Sous-contrat, et 
dans le prix déterminé, le Sous-contractant doit exécuter 
et terminer tout le travail. Les travaux relevant de cette 
Sous-contrat comportent, sans s’y limiter, l’étendue 
établie dans les cahiers des charges exposés à l'annexes 
C. 

Les travaux devront être effectués de manière diligente et 
professionnelle en utilisant du personnel dûment qualifié. 
Toute ignorance ou négligence de la part du Sous-
contractant dans l’obtention de clarification ne doit 
aucunement le dégager de son entière responsabilité de 
mener les travaux. 

Le Sous-contractant n'est pas exempté des obligations de 
réaliser les travaux conformément à l’accord du Sous-
contrat, soit par des activités, soit par des tâches de 
l'architecte ou l'ingénieur de conception dans 
l'administration ou la supervision du Sous-contrat, ou par 
des tests, inspections ou des autorisations nécessaires ou 
effectuées par des personnes ou des entités autres que le 
Sous-contractant. 

En signant cet accord de Sous-contrat, le Sous-
contractant déclare et confirme qu’il s’est rendu sur leau 
chantier, s’est familiarisé avec toutes les conditions 
locales dans lesquelles les travaux doivent être exécutés, 
et a consigné des questions, observations, ou 
préoccupations au sujet de l'état du lieu avant l'exécution 
de cette Sous-contrat, et de ses exigences. 

 

5. FACTURATION ET PAIEMENTS 

5.1.   Le paiement pour la mobilisation 

Le Sous-contractant recevra un montant qui ne depassera 
pas le pourcentage du Sous-contrat comme indiqué dans 
les données du Sous-contrat pour lui permettre de 



 
 

outlined in appendix F have been received, are acceptable 
and complete. 

The Subcontractor is to use the mobilization payment for 
key equipment, key personnel and installation expenses 
required specifically for mobilizing to the work site.  

   

 

 

5.2.   Progress Payments 

Monthly progress payments shall be made on the basis of 
the quantity of Work satisfactorily performed, as 
proposed by the Subcontractor’s bid, negotiated, and 
agreed to, as per Appendix G. 

No payments will be made to the Subcontractor for 
materials on site. Any scrap or unused raw materials are 
not considered in the actual completed quantity 
calculations. 

 

 

 

5.3.   Measurement of Work 

The purpose of measuring is to ascertain the work 
satisfactorily executed by the Subcontractor and 
therefore determine the amount of the monthly progress 
payments. 

Unless otherwise mentioned in the Bill of Quantities the 
measurements of works shall be done as specified in the 
Construction Drawings and Technical Specification.  

The Engineer, or Engineer’s Representative, shall only 
measure work satisfactorily executed or which has been 
certified as complying with quality standards. The 
Engineer or Engineer's Representative shall not measure 
non-conforming work. 

The Subcontractor shall submit to the Engineer, or 
Engineer’s Representative, monthly statements of the 
estimated quantities and corresponding values of 
completed work for the period in formats approved by 

mobiliser et de demarrer les travaux, une que les livrables 
décrits dans l’Annexe F sont reçus, sont acceptables et 
complets. 

 

Le Sous-contractant doit utiliser le paiement pour la 
mobilisation pour les équipements clés, personnel clé et 
les frais d’installation requis spécicalement pour la 
mibilisation sur le le site. 

   

5.2.  Les acomptes 

Des paiements mensuels seront faits au Sous-contractant 
sur la base des quantités de travaux réalisés de manière 
satisfaisante, conformément l’offre négocié et conclu du 
Sous-contractant à l'Annexe G. 

 

Aucun paiement ne sera fait au Sous-contractant pour les 
matériels rendus seulement sur le site et non encorporés 
dans les travaux. Les déchets et matières premiers non 
utilisés ne sont pas considérés dans le calcul des 
quantités des travaux réalisés. 

 

5.3.    La mesure du travail 

L'objectif de la mesure est de vérifier le travail exécuté 
de façon satisfaisante par le Sous-contractant et, par 
conséquent, déterminer le montant des acomptes 
mensuels. 

Sauf mention contraire dans le devis quantitatifs, les 
mesures de travaux devront être effectuées suivant les 
indications des plans de construction et des spécifications 
techniques.   

L'ingénieur, ou le représentant de l'ingénieur, doit 
seulement mesurer le travail effectué de façon 
satisfaisante ou celui qui a été certifié conforme aux 
normes de qualité. L'ingénieur ou le représentant de 
l'ingénieur ne doit pas mesurer le travail non conforme. 

Le Sous-contractant doit soumettre à l'ingénieur, ou au 
représentant de l’ingénieur, les relevés mensuels des 
quantités estimées et les valeurs correspondantes des 



 
 

the Contractor. The DAI Engineer shall inspect and 
certify these quantities of completed work. 

The Subcontractor or the Subcontractor’s authorized 
representative who shall forthwith attend or send a 
qualified person to assist the Engineer, or Engineer’s 
Representative, in making such measurement and shall 
furnish all particulars required by either of them. Should 
the Subcontractor not attend or neglect to send such 
agent, or if there is any disagreement in the 
measurement, the measurement made by the Engineer, 
or the Engineer’s Representative, approved by him or 
her shall be accepted as accurate. 

 

5.4.  Retention Payment 

Ten percent (10%) of all approved payment amounts, 
including mobilization payments, shall be withheld from 
each progress payment as a retention amount. 50% of 
the  the retention shall be released at the substantial 
completion and the remaining 50% will be released after 
the completion of the Defects and Liabilities period, and 
all requests for defects and liabilities repairs or 
replacements have been satisfactorily resolved, as 
mutually agreed by DAI and the Subcontractor. 

Any uncompensated liquidated damages, if applicable, 
for inexcusable delays (as defined in Section 11) in the 
Subcontractor’s performance will be deducted from the 
final payment. Any performance bonuses, if applicable, 
(as defined in Section 11) will be added to the final 
payment. 

 

 

5.5.  Change Orders and Subcontract 
Modifications 

A request for a time or price (both total price and unit 
prices) subcontract modification is called a potential 
change order until both parties agree upon the 
reasonable change(s) and a change order is approved by 
a Subcontractor Administrator or until the potential 
change order is rejected. Approved change orders 
become effective subcontract modifications and shall be 

travaux exécutés pour la période dans des formats 
approuvés par le contractant. L’ingénieur de DAI doit 
inspecter et certifier ces quantités de travail terminé. 

Le Sous-contractant ou la personne habilitée à le 
représenter doit immédiatement assister ou envoyer une 
personne qualifiée pour aider l'ingénieur, ou le 
représentant de l’ingénieur, à prendre cette mesure et doit 
fournir toutes les indications requises par l'un d'eux. Si le 
Sous-contractant n’assiste pas ou omet d’envoyer un 
agent, ou s’il y a un désaccord dans la mesure, celle faite 
par l’ingénieur ou le représentant de l’ingénieur, et qui 
bénéficie de son approbation, doit être acceptée comme 
exacte.  

 

5.4 Paiement de maintienRetenue de garantie 

Dix pour cent (10 %) de tous les paiements approuvés, y 
compris les paiements de mobilisation, doivent être 
prélevés sur chaque paiement comme une quantité 
retenue de garantie, 50% des retenues doivent être libérés 
à la réception provisoire et les 50% restant à la fin de la 
période de garantie et après que toutes les réclamations 
pour les réparations des défauts et responsabilités aient 
été résolues avec satisfaction, suivant ce qui est convenu 
mutuellement par DAI et le Sous-contractant.  

Les dommages-intérêts sans compensation, le cas 
échéant, pour retards inexcusables (définis dans la 
Section 11) dans la performance du Sous-contractant 
seront déduits du paiement final. Les primes de 
rendement, le cas échéant, (tel que défini dans la Section 
11) seront ajoutées au paiement final. 

 

 

5.5   Les avenants et les modifications du Sous-
contrat 

Une demande de modification en temps ou prix (prix 
total et prix unitaires) du Sous-contrat s’appelle un 
avenant potentiel jusqu’à ce que les deux parties 
s’accordent sur le(s) changement(s) raisonnable(s) et que 
l’avenant soit approuvé par un administrateur du Sous-
contractant, ou jusqu’à ce que l’avenant potentiel soit 



 
 

subject to all subcontract terms and conditions herein. 
Verbal or written instructions provided by the Engineer, 
the Engineer’s Representative, the Owner, or client, do 
not constitute modifications, only modifications to the 
subcontract, signed by a Subcontracts Administrator, 
constitute modifications. 

Change orders shall not be approved for situations when 
the Subcontractor failed to price the work adequately, 
when actual construction costs are expected to exceed 
the fixed price, when the Subcontractor is unable to 
complete the work per the contract conditions or within 
the Period of Performance, or other items for which the 
construction subcontractor is contractually responsible. 

Requests for Change Orders shall be submitted in 
writing, entitled “Notification of Potential Change 
Order,” and shall include a detailed description, 
justification, supporting evidence and documents, 
impact on period of performance, and the proposed price 
of the potential change order conditions. 

The Subcontractor shall submit a Notification of 
Potential Change Order within a maximum of 20 days 
of the discovery of Differing Site Conditions or the 
receipt of instructions from DAI. Failure to notify DAI 
within these 20 days waives the right of the 
Subcontractor to be compensated for this work. 

The Subcontractor shall notify DAI in writing within 20 
days of discovering defective contract documents and 
within 10 days of incurring costs as a result of defective 
contract documents. Failure to notify DAI within these 
time periods waives the right of the Subcontractor to be 
compensated for this work. 

The Contractor may prepare and issue Change Orders or 
Construction Directives and may authorize minor 
changes in the work, which do not involve adjustments 
to the Firm Fixed Price or Period of Performance and 
are consistent with the intent of the Drawings and 
Specifications.  

 

 

 

rejeté. Les avenants approuvés entre en vigueur comme 
des modifications du Sous-contrat et doivent être 
assujettis au présent Règlement régissant le Sous-contrat. 
Les instructions verbales ou écrites fournies par 
l’ingénieur, le représentant de l’ingénieur, le propriétaire, 
ou un client, ne constituent pas des modifications. Seules 
les modifications au Sous-contrat signées par un 
administrateur du Sous-contrat constituent des 
modifications. 

Les avenants ne sont pas approuvés pour les situations où 
le Sous-contractant n’a pas évalué correctement le coût 
du travail, où les coûts réels de construction devraient 
dépasser le prix fixé, où le Sous-contractant est incapable 
de terminer le travail selon les conditions du contrat ou 
dans la période de prestation, ou d’autres éléments dont 
le Sous-contractant de la construction est 
contractuellement responsable.  

Les demandes concernant les avenants doivent être 
soumises par écrit, intitulées « Notification d’un avenant 
potentiel », et doivent inclure une description et une 
justification détaillées, avec preuves à l'appui et des 
documents, l’impact sur la période de prestation, et le 
prix proposé des conditions des avenants potentiels.  

Le Sous-contractant doit soumettre une Notification 
d’avenant potentiel au plus tard dans un délai de 20 jours 
après la découverte de différentes conditions du site ou la 
réception d'instructions de la part de DAI. Le 
manquement à notifier DAI dans ces 20 jours conduit le 
Sous-contractant à renoncer au droit d'être rémunérés 
pour ce travail. 

Le Sous-contractant doit notifier par écrit DAI dans les 
20 jours de la découverte de documents contractuels et 
défectueux dans les 10 jours de assumer des coûts 
résultant d'un vice de documents contractuels. L'absence 
de notification dans ces délais DAI renonce au droit du 
Sous-contractant d'être rémunérés pour ce travail. 

Le contractant peut préparer et émettre des avenants or 
des directives de construction et peut autoriser des 
changements mineurs dans le travail, qui n'impliquent 
pas d’ajustements au prix ferme fixé au délai d'exécution 
et sont conformes à l'intention des plans et des 
spécifications. 



 
 

 

 

5.6.  Claims 

If the Subcontractor considers himself or herself to be 
entitled to any additional payment, under any Clause of 
this Subcontract Agreement or otherwise in conjunction 
with this Subcontract, as a matter of dispute or 
controversy (as outlined in Section 12 of this 
subcontract), and the Subcontractor has already received 
a response to a Notification of Potential Change Order, 
the Subcontractor shall give written notice to the DAI 
Chief of Party, with a copy to the Subcontracts 
Administrator, of its intention to submit a Claim under 
the Disputes Clause of this Subcontract. The 
Subcontractor shall describe the event or circumstances 
giving rise to the Claim. The notice shall be given as 
soon as is practicable, and not later than 20 days after 
the Subcontractor becomes aware, or should be aware, 
of the event or circumstances. 

If the Subcontractor fails to give notice within 20 days, 
the Period of Performance shall not be extended, nor 
shall the Subcontractor be entitled to any additional 
payment, and DAI shall be discharged from all liability 
in connection with the claim.  

The following conditions apply to any and all claims 
submitted by the Subcontractor: 

(1) The Subcontractor shall submit any other 
notices required by the Subcontract, and supporting 
particulars for the claim, all as relevant to such event or 
circumstances 

(2) The Subcontractor must keep such 
contemporary records, evidence, photographs, etc. as 
may be necessary to substantiate any claim, either on the 
Site or at another location acceptable to the Engineer, or 
Engineer’s Representative. Without admitting DAIs 
liability, the Engineer may, after receiving notice of a 
claim, monitor the record-keeping and/or instruct the 
Subcontractor to keep further contemporary records. 
The Subcontractor shall permit the Engineer to inspect 
these records, and shall (if instructed) submit copies to 
the Engineer. 

 

5.6   Réclamations  

Si le Sous-contractant se considère avoir droit à un 
paiement supplémentaire, en vertu d’une quelconque 
clause de l’accord de ce Sous-contrat ou d’une autre 
façon conforme à ce contrat, au regard d’un litige ou 
d’une polémique (tel que c’est décrit à l'article 12 de ce 
Sous-contrat), et le Sous-contractant a déjà reçu une 
réponse à une notification d’avenant potentiel, il/elle doit 
présenter un préavis écrit au directeur du projet de DAI, 
avec copie à l'administrateur de Sous-contrat, de son 
intention de soumettre une réclamation en vertu de la 
clause des litiges de ce Sous-contrat. Le Sous-contractant 
doit décrire l'événement ou les circonstances donnant lieu 
à la réclamation. Le préavis doit être présenté dès que 
possible, et au plus tard 20 jours après que le Sous-
contractant prend connaissance, ou devrait être au 
courant, de l'événement ou des circonstances. 

Si le Sous-contractant ne présente pas de préavis dans les 
20 jours, le délai d’exécution de doit pas être prolongé, et 
le Sous-contractant n'a non plus droit à aucun paiement 
supplémentaire, et DAI est dégagé de toute responsabilité 
en rapport avec la réclamation. 

Les conditions suivantes s'appliquent à toutes les 
réclamations présentées par le Sous-contractant : 

(1) Le Sous-contractant doit présenter tout autre 
préavis exigé par le Sous-contrat, avec les détails 
à l’appui pour la réclamation, tous aussi 
pertinents pour la situation ou circonstance.   

(2) Le Sous-contractant doit maintenir d’actualité 
ces documents, évidences, photographies, etc. 
dans la mesure du nécessaire pour justifier une 
quelconque réclamation, soit sur le chantier, soit 
à un autre endroit acceptable pour l'ingénieur ou 
son représentant. Sans pour autant admettre la 
responsabilité de DAI, l'ingénieur peut, après 
avoir reçu le préavis de la réclamation, vérifier la 
tenue des dossiers et/ou demander au Sous-
contractant de conserver davantage de documents 
contemporains. Le Sous-contractant doit 
permettre à l'ingénieur d'inspecter ces 
documents, et doit (sur instruction) soumettre des 
copies à l'ingénieur. 
 
 



 
 

 

6. TIME CONTROL 

6.1.Calendar Days 

All period of time referred to in this Agreement shall be 
measured in calendar days, unless otherwise specified. 

 

6.2.Period of Performance 

The period of performance for this Subcontract shall 
begin on the date on the title page and listed in the 
Subcontract Data and continue through to its Final 
Completion listed on the title page, unless terminated 
earlier by or extended by DAI as provided herein.  

 

6.3.Defects and Liabilities Period 

The Subcontractor shall be held responsible for a 
Defects and Liabilities period, also known as the 
Warranty Period, in the amount of time stated in the 
Subcontract Data. The “Defects Liabilities Period,” 
begins when the Subcontractor receives the Certificate 
of Substantial Completion and expires in accordance 
with the time period specified in the Subcontract Data. 
The Defects and Liabilities period extends beyond the 
Period of Performance listed on the cover page of this 
subcontract agreement. The period is intended to cover 
any latent defects (workmanship, materials, 
components, parts, etc., and does not include normal 
wear and tear) that may be found to exist in the 
complete Work, and a period during which the 
Subcontractor is expect to maintain, repair, remedy 
defects discovered after Substantial Completion. 

 

6.4. Commencement, Prosecution, and 
Completion of Work (FAR 52.211-10 (APR 
1984) Alternate) 

The Subcontractor shall be required to (a) commence 
the Work under this subcontract immediately upon 
receiving the Notice to Proceed (b) prosecute the Work 
diligently, and (c) complete the entire Work ready for 

6 CONTROLE DE TEMPS 

6.1 Jours calendaires 

Tous les délais auxquels il est fait référence dans le 
présent accord doivent être mesurés en jours civils, sauf 
indication contraire. 

 

6.2     Période de prestation 

La période de prestation pour ce Sous-contrat commence 
à la date marquée à la page de garde et mentionnée dans 
les données du contrat jusqu'à son achèvement final 
figurant sur la page de garde, à moins qu'il ne soit résilié 
plus tôt par, ou prolongé par DAI, tel que prévu ci-après.  

  

6.3    Période des défauts et responsabilités   

Le Sous-contractant doit être tenu pour responsable de la 
période de défauts et responsabilités, également connue 
sous le nom de la période de garantie, dans le délai 
indiqué dans les données du Sous-contrat. La « Période 
de défauts et responsabilités » commence lorsque le 
Sous-contractant reçoit le certificat d'achèvement 
substantiel et expire conformément à la période de temps 
indiquée dans les données du contrat. La période des 
défauts et responsabilités s'étend au-delà de la période de 
prestation figurant sur la page de couverture du présent 
accord de Sous-contrat. La période est destinée à couvrir 
les défauts latents (fabrication, matériaux, composants, 
pièces, etc., et ne comprend pas l'usure normale) 
susceptibles d'être découverts dans les travaux achevés, 
et une période au cours de laquelle le Sous-contractant 
est supposé gérer, réparer, corriger les défauts découverts 
après l'achèvement substantiel des travaux. 

 

6.4     Ouverture, poursuite, et achèvement du 
travail (FAR 52.211-10 (avril 1984), 
suppléant) 

Le Sous-contractant est tenu de: (a) commencer le travail 
en vertu de ce Sous-contrat immédiatement après avoir 
reçu l'avis de commencer, (b) poursuivre les travaux avec 



 
 

use not later than total “Period of Performance” after the 
commencement of the Work. The time stated for 
completion shall include mobilization period and final 
clean-up of the premises.  

 

 

6.5.  Notice to Proceed 

The completion date is based on the assumption that the 
Subcontractor will receive the Notice to Proceed shortly, 
or immediately, after receipt of an executed Subcontract. 
The Period of Performance will not be extended by the 
number of calendar days after the above date that the 
Subcontractor receives the Notice to Proceed. 

The deliverables that are required to be submitted prior 
to the Notice to Proceed being issued are listed in 
Appendix F: Schedule of Deliverables.  

Any work completed prior to receipt of the Notice to 
Proceed is done at the subcontractor’s own risk. 

Contact information for the DAI Engineer and 
Engineer’s Representative shall be provided by the DAI 
COP in the Notice to Proceed.  

 

6.6.  Mobilization  

Upon receipt of a Notification to Proceed, the 
Subcontractor shall mobilize all the required personnel 
(i.e. experienced project manager, supervisors, project 
engineers, surveyors, foremen, equipment operators and 
workmen), (minor) equipment, materials, tools and 
implements in such numbers as will be required to 
initiate and complete the construction Work. 

 

Five days prior to mobilization, the Subcontractor shall 
with the engineer, meet with and schedule mobilization 
with the Comité Technique de l’Eau - CTE. This 
includes informing them of arrival and work dates, 
seeking their permission for access, seeking their 
permission for Material and Equipment Lay-Down 
yards, permission for use local water and electricity 

diligence, et (c) d’achever complètement les travaux et 
les apprêter pour l’utilisation au plus tard pendant la « 
période de prestation » après le début des travaux. Le 
moment indiqué pour l'achèvement doit inclure la 
période de mobilisation et de nettoyage final des locaux.  

 

6.5    Avis de commencer 

La date d'achèvement est basée sur l'hypothèse que le 
Sous-contractant recevra l'avis de commencer sous peu, 
ou immédiatement, après la réception d'un Sous-contrat 
établi. La période de prestation ne sera pas prolongée du 
nombre de jours civils après la date indiquée ci-dessus à 
laquelle le Sous-contractant reçoit l'avis de procéder. 

Les produits livrables qui doivent être soumis avant que 
l'avis de procéder ne soit émis sont énumérés à l'Annexe 
F : Calendrier des produits livrables.  

Tout travail achevé avant la réception de l'avis de 
procéder est fait aux propres risques du Sous-contractant. 

Les coordonnées de l'ingénieur de DAI et du représentant 
de l’ingénieur sont fournies par le directeur du projet de 
DAI dans l’avis de procéder.   

 

 

 

6.6   Mobilisation  

En recevant un avis l’invitant à commencer, le Sous-
contractant doit mobiliser tout le personnel nécessaire 
(c.-à-d. du personnel ayant de l’expérience comme 
directeur de projet, superviseurs, ingénieurs de projet, 
arpenteurs, contremaîtres, opérateurs d’équipement et 
ouvriers), de l’équipement (mineur), des matériels, des 
outils et des instruments en nombres nécessaires pour 
lancer et achever les travaux de construction.  

 

Cinq jours avant la mobilisation, le Sous-contractant et 
l'ingénieur doivent rencontrer et programmer la 
mobilisation avec le Comité Technique de l’Eau - CTE. 
Il s’agit de les renseigner sur les dates d’arrivée et des 



 
 

resources, agreed upon payments for housing space, 
security staff (guards), etc. 

 

 

6.7.  Suspension or Stop Work  

(Subpart 42.13—Suspension of Work, Stop-Work 
Orders) 

DAI Global LLC retains the right to issue a Suspension 
or Stop-Work Order at any time to the Subcontractor for 
work that is being performed in a grossly unsatisfactory 
manner, work that is pending a decision by DAI Global 
LLC, Owner, or Client, or work methods that are 
identified as negligent. Suspension or Stop-work orders 
shall include—  

(1) A description of the work to be suspended;  
(2) Instructions concerning DAI’s issuance of 

further orders for materials or services;  
(3) Guidance to the Subcontractor on action to be 

taken; and  
(4) Other suggestions.  

Promptly after issuing the stop-work order, the 
Subcontract Administrator shall discuss the stop-work 
order with the Subcontractor and modify the order, if 
necessary, in light of the discussion. As soon as feasible 
after a stop-work order is issued, but before its 
expiration, the Subcontract Administrator shall take 
appropriate action to:  

(1) Terminate the subcontract;  
(2) Cancel the stop-work order (any cancellation of 

a stop-work order shall be subject to the same 
approvals as were required for its issuance); or  

(3) Extend the period of the stop-work order if it is 
necessary and if the Subcontractor agrees, issue 
an extension of the stop-work order through a 
supplemental order.  

 

 

 

 

 

travaux, obtenir leur autorisation d’accès, obtenir leur 
autorisation pour les aires de dépôt des matériels et 
équipements, autorisation pour l’utilisation des 
ressources locales en eau et électricité, les paiements 
convenus pour l’espace de logement, le personnel de 
sécurité (gardes), etc. 

 

6.7    Suspension ou arrêt de travail  

(Sous-section 42,13—Ordres de suspension, d’arrêt de 
travail) 

DAI Global LLC se réserve le droit d'émettre au Sous-
contractant un ordre de suspension ou s’arrêt de travail à 
tout moment pour un travail effectué de façon 
manifestement insatisfaisante, un travail qui est dans 
l'attente d'une décision par DAI Global LLC, le 
propriétaire ou le Client, ou des méthodes de travail 
considérées comme négligentes. Les ordres de 
suspension ou d'arrêt des travaux doivent comprendre :  

 (1) une description des travaux à suspendre ;  

(2) Instructions sur la publication par DAI d'autres 
commandes de matériels ou de services ;  

(3) Directives à l'intention du Sous-contractant sur les 
mesures à prendre ; et  

(4) d'autres suggestions.  

Aussitôt après que l'ordre d’arrêt des travaux ait été émis, 
l'administrateur de Sous-contrat doit l'examiner avec le 
Sous-contractant et, si nécessaire, le modifier, au vu de la 
discussion. Dès que possible après que l’ordre ait été 
émis, avant son expiration, l'administrateur de Sous-
contrat doit prendre les mesures appropriées pour :  

(1) Mettre fin au Sous-contrat ;   

(2) annuler l'ordre d’arrêt de travail (toute annulation d'un 
ordre d’arrêt de travail doit être soumise aux mêmes 
approbations qui étaient nécessaires pour son émission) ; 
ou  

(3) Prolonger la période de l'ordre d’arrêt des travaux si 
c’est nécessaire et si le Sous-contractant est d'accord, 



 
 

 

6.8.  Schedule of Work/Program 

The Subcontractor shall submit a Schedule of Work or 
Program showing the general methods, arrangements, 
order and timing for all the activities in the Work, with 
specific emphasis on equipment utilization, labor 
requirements, and production. The schedule shall be in 
the form of a Gant Chart of suitable scale to indicate 
appropriately the percentage of work scheduled for 
completion by any given date during the period. The 
schedule shall be submitted in accordance with the 
timeline outlined in Appendix F, Schedule of 
Deliverables. 

 

Lists of equipment and personnel to be brought on site 
during and following mobilization are to be given by 
stage and segment of the Work. 

Anticipated quantities of work to be performed each 
month are to be indicated in the Work Schedule 
including a bar chart. Technical and management 
manpower, construction equipment and other resources 
are to be shown by activity. 

 

If, during the progress of the Work, the quantities of 
work performed each month fall more than ten (10) 
percent below those shown in the program, or if the 
sequence of operations is altered, the Subcontractor 
shall submit a revised written program within a week of 
the occurrence. 

 

These schedules shall include the time by which 
construction drawings, product data, samples and other 
submittals required by the subcontract will be submitted 
for approval. 

 

The Subcontractor shall revise such schedules (1) to 
account for the actual progress of the Work, (2) to 
reflect approved adjustments in the performance 
schedule, and (3) as required by the Engineer to achieve 
coordination with the Work by DAI and any separate 

émettre une extension de l'ordre d'arrêt des travaux par 
un ordre complémentaire.  

 

6.8   Calendrier des travaux/programme 

Le Sous-contractant doit présenter un échéancier des 
travaux ou programme montrant de façon globale les 
méthodes, les arrangements, l'ordre et le chronométrage 
de toutes les activités dans les travaux, en mettant 
l'accent spécifique sur l'utilisation de l'équipement, les 
besoins en main-d'œuvre, et la production. L'échéancier 
doit être  sous la forme d'un diagramme de Gantt d'une 
échelle appropriée pour indiquer convenablement le 
pourcentage de travail à achever pour une date donnée au 
cours de la période. L'échéancier doit être soumis 
conformément à la chronologie figurant à l'annexe F, 
Échéancier des Livrables. 

Les listes de matériel et du personnel qui doivent d'être 
sur le chantier pendant et après la mobilisation doivent 
être remises par étape et segment des travaux.  

Les quantités de travaux à exécuter prévues chaque mois 
doivent être indiquées dans l'échéancier des travaux 
contenant un graphique à barres. Le personnel technique 
et de gestion, l’équipement de construction et les autres 
ressources doivent être indiqués par activité.  

 

Si, au cours de l'avancement des travaux, les quantités de 
travail effectué chaque mois se situent à moins de dix 
(10) pour cent de celles indiquées dans le programme, ou 
si la séquence des opérations est modifiée, le Sous-
contractant doit soumettre par écrit un programme révisé 
écrit dans la semaine qui suit le cas.   

 

Ces calendriers doivent inclure le temps auquel les plans 
de construction, les données sur les produits, les 
échantillons et autres documents requis par le Sous-
contrat seront soumis pour approbation. 

 

Le Sous-contractant doit réviser ces horaires (1) pour 
tenir compte de l'avancement réel des travaux, (2) pour 
refléter les ajustements approuvés dans le programme 



 
 

subcontractors hired by DAI. The Subcontractor shall 
submit a schedule which sequences the Work so as to 
minimize disruption at the job site. 

 

All schedules shall be in the English or French language 
and any system of dimensions (English or metric) 
shown shall be consistent with that used in the 
subcontract. No extension of time shall be allowed due 
to a delay by DAI in approving such deliverables if the 
Subcontractor has failed to act promptly and 
responsively in submitting its deliverables. The 
Subcontractor shall identify each deliverable as required 
by the subcontract. 

An update of the schedule shall be a provided, at 
intervals defined in Appendix F, Schedule of 
Deliverables, showing the actual progress achieved on 
each activity and the effect of the progress achieved on 
the timing of the remaining work, including any changes 
to the sequence of the activities. The Subcontractor shall 
submit to the Engineer or the Engineer’s Representative 
for approval an updated schedule. 

The Engineer’s approval of the schedule shall not alter 
the Subcontractor’s obligations to perform within the 
Period of Performance. The Subcontractor may revise 
the schedule and submit it to the Engineer again at any 
time. A revised schedule shall show the effect of 
Change Orders, where applicable. 

 

 

6.9.   Acceptance of Schedule of Work 

The Period of Performance is defined on the Cover 
Sheet of this subcontract agreement. The Subcontractor 
shall schedule the Work such that it will be fully and 
adequately completed within that period. When DAI has 
accepted the Subcontractor’s Schedule of Work, it shall 
be binding upon the Subcontractor. Any acceptance of 
Subcontractor’s Schedule by DAI simply means that the 
Schedule meets the minimum requirements of the 
Subcontract but does not imply DAI’s concurrence in 
the adequacy of the Schedule for any other purpose. The 
Period of Performance dates are fixed, and are not 

d’exécution, et (3) tel que requis par l'ingénieur pour 
réaliser la coordination avec le travail par DAI et d’autres 
Sous-contractants engagés séparément par DAI. Le Sous-
contractant doit présenter un calendrier qui montre 
l’enchaînement des travaux de façon à minimiser les 
perturbations sur le chantier. 

 

Tous les calendriers doivent être en anglais ou en français 
et tout système de dimensions (anglais ou métrique) 
indiqué doit être conforme à celui qui est utilisé dans le 
Sous-contrat. Aucune prolongation de délai doit être 
permise en raison d'un retard par DAI dans l’approbation 
de ces livrables si le Sous-contractant n'a pas agi 
promptement et de façon responsable dans la présentation 
de ces livrables. Le Sous-contractant doit identifier 
chaque livrable comme requis par le Sous-contrat. 

 

Une mise à jour du calendrier doit être présentée à des 
intervalles définis à l'annexe F, Calendrier des Livrables, 
montrant les progrès réels réalisés sur chaque activité et 
l'effet des progrès réalisés  sur le rythme des travaux 
restants, y compris toute modification de la séquence des 
activités. Le Sous-contractant doit soumettre un 
calendrier actualisé à l'ingénieur ou le représentant de 
l'ingénieur pour approbation. 

L’approbation du calendrier par l’ingénieur ne modifie en 
rien les obligations du Sous-contractant consistant à 
œuvrer pendant la période de prestation. Le Sous-
contractant peut réviser le calendrier à tout moment et le 
soumettre de nouveau à l'ingénieur. Un calendrier révisé 
doit montrer l'effet des avenants, le cas échéant. 

 

6.9  Acceptation du calendier des travaux 

La période de prestation est définie sur la page de 
couverture de cet accord de Sous-contrat. Le Sous-
contractant doit organiser les travaux de sorte qu’ils 
soient complètement et convenablement achevés pendant 
cette période. Une fois que l’échéancier du Sous-
contractant a été accepté par DAI, il doit être exécutoire. 
Toute acceptation du calendrier du Sous-contractant par 
DAI signifie simplement que le calendrier respecte les 



 
 

adjusted based on an updated Schedule of Work. The 
Period of Performance may only be extended by a 
written subcontract modification signed by the 
authorized Subcontracts Administrators. Acceptance or 
approval of any schedule or revision thereof by DAI 
shall not (1) extend the completion date or obligate DAI 
to do so, (2) constitute acceptance or approval of any 
delay, or (3) excuse the Subcontractor from or relieve 
the Subcontractor of its obligation to maintain the 
progress of the Work and achieve final completion by 
the established completion date. 

 

6.10. Notice of Delay 

If the Subcontractor receives a notice of any change in 
the Work, or if any other conditions arise which are 
likely to cause or are actually causing delays which the 
Subcontractor believes may result in late completion of 
the Work, the Subcontractor shall notify the Chief of 
Party, Subcontracts Administrator, and Engineer. The 
Subcontractor’s notice shall state the effect, if any, of 
such change or other conditions upon the approved 
schedule, and shall state in what respects, if any, the 
relevant schedule or the completion date should be 
revised. The Subcontractor shall give this notice not 
more than five (5) days after the first event-giving rise 
to the delay or prospective delay.  

 

 

 

6.11. Working Hours 

The working hours shall be determined by the 
Subcontractor but shall be both reasonable and in 
accordance with the laws of the Republic of Haiti. Any 
hours or days of overtime, weekend, or holiday work 
shall be an exclusive arrangement of the subcontractor 
and his or her work force without further obligation to 
DAI. The Subcontractor shall inform the Engineer or the 
Engineer’s Representative of the proposed working 
hours prior to the commencement of the Work.   

 

exigences minimales du Sous-contrat. Cependant, cela 
n’implique pas l’assentiment de DAI sur la pertinence du 
calendrier pour d’autres fins quelconques. Les dates de la 
période de prestation sont fixées, et ne sont pas ajustées 
en fonction d’une mise à jour du programme du travail. 
La période de prestation ne peut être prolongée que par 
une modification du Sous-contrat écrite signée par les 
administrateurs autorisés du Sous-contrat. L'acceptation 
ou l'approbation d’un quelconque échéancier ou de sa 
révision ne doit pas (1) reporter la date d'achèvement ni 
obliger DAI de le faire, (2) constituer l'acceptation ou 
l'approbation d’un quelconque retard, ou (3) excuser le 
Sous-contractant ou le dégager de son obligation de 
maintenir l'état d'avancement des travaux et d'atteindre 
l'achèvement définitif à la date d'achèvement fixée. 

 

6.10  Avis de retard 

Si le Sous-contractant reçoit un avis sur un quelconque 
changement dans le travail, ou s’il se produit une toute 
autre condition susceptible de causer ou qui cause 
réellement des retards que le Sous-contractant croit 
capables de retarder la fin de l'achèvement des travaux, le 
Sous-contractant doit informer le directeur du projet, 
l’administrateur du Sous-contrat, et l’ingénieur. L’avis du 
Sous-contractant doit indiquer l'effet éventuel d'un tel 
changement ou d'autres conditions sur le calendrier 
approuvé, et doit spécifier en quoi le calendrier concerné 
ou la date d'achèvement devrait éventuellement être 
révisé. Le Sous-contractant doit donner cet avis pas plus 
de cinq (5) jours après l’émergence de la première 
situation qui causerait le retard ou un éventuel retard.    

 

6.11  Les heures de travail 

Les heures de travail dont déterminées par le Sous-
contractant, mais elles doivent être à la fois raisonnables 
et en conformité avec les lois de la République d'Haïti. 
Les heures ou jours de travail supplémentaires ou le 
travail pendant les week-ends ou les jours fériés doivent 
faire l’objet d’une une entente exclusive entre le Sous-
contractant et sa main-d’œuvre, sans autre obligation 
pour DAI. Avant le début des travaux, le Sous-



 
 

 

 

6.12. Excusable Delays 

FAR 52.249-10, Default  

The Subcontractor will be allowed time, not money, for 
excusable delays. Examples of such cases include: 

(1) Acts of God or of the public enemy, 
(2) Acts of the client in either its sovereign or 

contractual capacity, 
(3) Acts of Government of the host country in its 

sovereign capacity,  
(4) Fires, 
(5) Floods, 
(6) Strikes,  
(7) Epidemics,  
(8) Quarantine restrictions,  
(9) Freight embargoes, an 
(10) Unusually severe weather. 

In each instance, the failure to perform must be beyond 
the control and without the fault or negligence of the 
Subcontractor, and the failure to perform. Furthermore, 
the failure:  

(1) Must be one that the Subcontractor could not 
have reasonably anticipated and taken adequate 
measures to protect against, 

(2) Cannot be overcome by reasonable efforts to 
reschedule the Work, and 

(3) Directly and materially affects the date of final 
completion of the project.  

The Subcontractor shall notify the Engineer, or 
Engineer’s Representative, in writing the reason for the 
delay at the time of the failure to perform. Pursuant to 
FAR 52.249-14, DAI may consider a time extension due 
to excusable delays.  If the Engineer determines that any 
failure to perform results from one or more of the causes 
above, the delivery schedule shall be requested, subject 
to the rights of DAI under the termination clause of this 
Subcontract. 

The Subcontractor Administrator must approve any time 
extension. 

 

 

contractant doit informer l'ingénieur ou le représentant de 
l'ingénieur des heures de travail proposées.   

 

 

 

6.12. Les retards excusables 

 

FAR, 52.249-10 par défaut 

Du temps sera accordé au Sous-contractant, non pas 
l’argent, pour les retards excusables. Des exemples de 
tels cas sont les suivants : 

(1) Cas de force majeure ou catastrophe naturelle,  
(2) Actes du client soit dans sa capacité souveraine 

ou contractuelle,  
(3) Actes de Gouvernement du pays hôte dans sa 

capacité souveraine,  
(4) Les incendies, 
(5) Les inondations, 
(6) Les grèves,  
(7) Les épidémies,  
(8) Restrictions de quarantaine,  
(9) Embargos sur les frets, et  
(10) Météo inhabituellement violente. 

Dans chaque cas, l’incapacité de fonctionner doit être au-
delà du contrôle et sans la faute ou la négligence du 
Sous-contractant. En outre, l'incapacité :  

(1) Doit être une situation que le Sous-contractant ne 
pouvait pas raisonnablement prévoir et contre 
laquelle il/elle ne pouvait pas prendre les 
mesures adéquates de protection,  

(2) Ne peut pas être surmontée par des efforts 
raisonnables visant à reprogrammer les travaux, 
et  

(3) Influe directement et matériellement sur la date 
de l'achèvement définitif du projet.  

Le Sous-contractant doit aviser par écrit l'ingénieur, ou le 
représentant de l’ingénieur, de la raison du retard au 
moment où se produit l’incapacité de travailler. 
Conformément à FAR 52.249-14, DAI peut envisager 
une prolongation de délai en raison de retards excusables. 
Si l'ingénieur décide qu’une incapacité de fonctionner 
provient d'une ou de plusieurs des causes mentionnées ci-
dessus, le calendrier de livraison doit être demandé, sous 



 
 

 

 

 

7. QUALITY CONTROL AND 
ACCEPTANCE 

7.1.  Compliance with Design Standards 

The Subcontractor, when/if carrying out design work, 
shall comply with accepted standards for materials, 
designs, and methods in the development of drawings 
and specifications. At a minimum, all design and work 
shall conform to those required by the Republic of Haiti. 
Additional specific design standards applicable to this 
subcontract are stated in Subcontract Data, if any. 

 

All design work shall be performed by an engineer duly 
certified and/or licensed in Haiti. 

 

 

 

 

7.2.   Quality Assurance  

The Subcontractor is responsible to prepare and submit 
a Quality Assurance Plan to DAI’s Engineer. This Plan 
shall describe in specific detail the systematic actions to 
be taken by the Subcontractor and its team with 
confidence that components and installations shall be 
purchased, designed, and constructed in accordance with 
applicable standards, specifications and drawings, as 
specified by subcontract. The schedule shall be 
submitted in accordance with the timeline outlined in 
Appendix F, Schedule of Deliverables.   

The Subcontractor shall institute an appropriate 
inspection plan set forth in a quality assurance plan. The 
plan shall include checklists of duties to be carried out, 
ensuring these duties are carried out by the supervisory 
staff and senior employees, and carrying out regular 
inspections to determine whether the various services are 
being performed according to the Subcontract. The 

réserve des droits de DAI en vertu de la clause de 
résiliation de ce Sous-contrat. 

L’Administrateur du Sous-contrat doit approuver toute 
prolongation de période du Sous-contrat. 

 

 

7 LE CONTRÔLE DE LA QUALITÉ 
ET ACCEPTATION 

7.1 La conformité aux normes de conception 

Lorsqu’il effectue le travail de conception, le Sous-
contractant doit se conformer aux normes établies pour 
les matériaux, les conceptions et méthodes dans 
l'élaboration des plans et cahiers de charge. Au 
minimum, tous les travaux de conception doivent être 
conformes à celles exigées par la République d'Haïti. Les 
normes spécifiques supplémentaires de conception 
applicables à ce Sous-contrat sont mentionnées dans les 
données de contrat, le cas échéant. 

 

Tous les travaux de conception seront effectués par un 
Ingénieur certifié et/ou agrée en Haiti. 

 

 

7.2      L'assurance de la qualité  

Le Sous-contractant est chargé de préparer et soumettre à 
l’ingénieur de DAI un Plan d'assurance de la qualité. Ce 
plan doit décrire avec des détails précis les mesures 
systématiques que le Sous-contractant et son équipe 
doivent prendre, avec l’assurance que les composantes et 
les installations devront être achetées, conçues et 
réalisées conformément aux normes applicables, 
spécifications et plans, tels qu’ils sont spécifiés par le 
Sous-contrat. Le calendrier doit être soumis 
conformément à l’échéancier figurant à l’annexe F, 
Calendrier des Livrables.   

 



 
 

Subcontractor shall photograph construction operations 
daily. The Subcontractor shall provide copies of the 
inspection reports and photographs to the Engineer, or 
Engineer’s Representative. 

The Subcontractor shall correct and improve promptly 
any shortcomings and substandard conditions noted 
during inspections. The Subcontractor shall promptly 
bring any conditions beyond the responsibility of the 
Subcontractor to the attention of the DAI COP, Engineer, 
or Engineer’s Representative. 

 

 

 

7.3.    Workmanship and Quality Control 

The Subcontractor is expected to produce the Work 
which conforms in quality with its own Quality 
Assurance Plan, and conforms with accuracy to the 
details of the technical specifications, drawings, and 
standards, and at his or her own expense, is to institute a 
quality control system and provide experienced 
managers, engineers, foremen, surveyors, materials 
technicians and other technical staff, together with all 
transport, instruments and equipment, to ensure 
adequate supervision and execution of the Work at all 
times. 

  

The Subcontractor shall be solely responsible for, and 
have control over, construction means, methods, 
techniques, sequences, and procedures for coordinating 
all portions of the Work under the Subcontract, unless 
the Drawings or Specifications give other specific 
instructions concerning these matters. If the Drawings or 
Specifications give specific instructions concerning 
construction means, methods, technique, sequences, or 
procedures, the Subcontractor shall evaluate and 
mitigate any health and safety implications of these 
instructions. 

 

The Subcontractor shall ensure materials and 
workmanship meet the requirements described in the 

Le Sous-contractant doit mettre en place un plan 
d'inspection approprié défini dans un plan d'assurance 
qualité. Le plan doit inclure des listes de contrôle des 
tâches à exécuter, garantissant que ces tâches sont 
effectuées par le personnel de supervision et les cadres 
supérieurs et effectuant des inspections régulières pour 
déterminer si les différents services sont fournis 
conformément au contrat de sous-traitance. Le sous-
traitant doit photographier les opérations de construction 
quotidiennement. Le sous-traitant doit fournir des copies 
des rapports d’inspection et des photographies à 
l’ingénieur ou à son représentant. 

Le Sous-contractant doit corriger et corriger rapidement 
toute lacune constatée lors de l'inspection et les 
conditions inférieures à la norme. Le sous-contractant 
doit immédiatement signaler toute condition ne relevant 
pas de sa responsabilité à l'attention du COP de la DAI, 
de l'ingénieur ou de son représentant.  

 

7.3 Exécution et contrôle de la qualité 

Le Sous-contractant devrait produire un travail qui, en 
termes de qualité, se conforme à son propre plan 
d'assurance de la qualité, et se conforme, avec précision, 
aux détails des cahiers des charges, plans et normes. Il 
doit, à ses propres frais, mettre en place un système de 
contrôle de la qualité et fournir du personnel ayant de 
l’expérience comme directeurs, ingénieurs, 
contremaîtres, arpenteurs, techniciens des matériaux, et 
d’autres techniciens, ainsi que tout l’équipement de 
transport et des instruments, afin d’assurer une 
supervision et une exécution adéquates des travaux à tout 
moment.   

Le Sous-contractant doit seul avoir la charge et le 
contrôle des moyens, méthodes, techniques et séquences 
de la construction, et des procédures de la coordination 
de toutes les parties du travail en vertu du Sous-contrat, à 
moins que les plans ou les cahiers des charges donnent 
d’autres instructions spécifiques sur ces questions. Si les 
plans et les cahiers des charges donnent des instructions 
spécifiques sur les moyens, les méthodes, techniques, 
séquences, or procédures de construction, le Sous-
contractant doit évaluer et atténuer les répercussions sur 
la santé et la sécurité dues à ces instructions. 



 
 

Scope of Work, drawings, and technical specifications 
and in accordance with the Engineer's, or the Engineer’s 
Representative, technical instructions, within the Scope 
of Work, and shall be subjected to such tests as the 
Engineer, or the Engineer’s Representative, may direct 
at the place of manufacture or fabrication, or on the Site 
or at all or any of such places. The Subcontractor shall 
provide such assistance, instruments, machines, labor 
and materials as are normally required for examining, 
measuring and testing any work and the quality, weight 
or quantity of any materials used and shall supply 
samples of materials before incorporation in the Work 
for testing as may be selected and required by the 
Engineer, or the Engineer’s Representative.  

 

The cost of all supervision and process control, 
including testing, so carried out by the Subcontractor 
shall be deemed to be included in the subcontract.  

 

Specific quality assurance test requirements are indicated 
in the Technical Specifications and the Subcontractor 
should ensure practical attendance and other compliance 
requirements directed by the Engineer, or Engineer’s 
Representative. This will include provision of necessary 
test for the following: 

 

 

7.4.         Inspection by the Engineer 

The Engineer, or the Engineer’s Representative, will 
routinely inspect the services being performed and the 
supplies furnished to determine whether the Work is 
being performed in a satisfactory manner, and that all 
supplies are of acceptable quality and standards. The 
Subcontractor shall be responsible for any 
countermeasures or corrective action, within the scope 
of this subcontract, which may be required by the 
Engineer, as a result of such inspection.  

7.5.    Testing 

The Subcontractor shall mobilize the necessary field 
testing apparatus and equipment complete with 

 

Le Sous-contractant doit veiller à ce que les matériaux et 
l’exécution répondent aux exigences décrites dans le 
cahier des charges, les plans et les spécifications 
techniques et conformément aux instructions techniques 
de l’ingénieur ou du représentant de l'ingénieur, dans le 
cahier des charges. Le Sous-contractant doit s’assurer 
que les matériaux et l’exécution soient soumis aux tests, 
selon les directives de l’ingénieur ou du représentant de 
l’ingénieur, sur le site de la production ou de la 
fabrication, ou sur le chantier ou à tous ou n’importe 
lequel de ces endroits. Le Sous-contractant doit fournir 
l’assistance, les instruments, les machines, la main-
d'œuvre et les matériaux selon les exigences normales 
permettant d’examiner, mesurer et tester les travaux et la 
qualité, le poids et la quantité de tous les matériaux 
utilisés. Il doit aussi fournir des échantillons des 
matériaux pour les tests avant leur incorporation dans les 
travaux, selon une sélection et l’exigence de l'ingénieur, 
ou du représentant de l'ingénieur.  

 

Le coût de tout le contrôle de la supervision et du 
processus, y compris les tests, effectués par le Sous-
contractant doit être considéré comme inclus dans la 
Sous-contrat.  

Des exigences sur les tests spécifiques d’assurance de la 
qualité sont indiquées dans les cahiers de charge et le Sous-
contractant doit veiller au respect des exigences pratiques sur 
l’assiduité et la conformité, selon les directives de l’ingénieur 
ou du représentant de l’ingénieur. Cela inclura la fourniture 
du test nécessaire pour ce qui suit: 
 
7.4       L'inspection par l'Ingénieur 

L'ingénieur, ou représentant de l'ingénieur, inspectera 
régulièrement les services réalisés et les produits fournis 
afin de déterminer si le travail est effectué de façon 
satisfaisante, et que toutes les fournitures sont de qualité 
et normes acceptables. Le Sous-contractant est 
responsable de toutes les contre-mesures ou des mesures 
correctives, dans le cadre de ce Sous-contrat, qui peuvent 
être exigées par l'ingénieur, à la suite de cette inspection. 

  



 
 

standards and procedures for performing the required 
field test as required in the technical specification and in 
the subcontractor’s own Quality Assurance Plan. 
Imported materials that cannot be tested on sites and are 
delivered to the site shall bear with them certifications 
of their suitability to be utilized (i.e. cement, reinforcing 
steel and etc.). The Engineer shall be furnished with 
copies of the certification from manufacturers of the 
classification, strength capacities etc. of these items. 
Supplied imported materials for which no testing 
equipment is available for verification shall bear with 
the supply, a certification from the manufacturer of the 
quality of the material. If the material does not pass the 
required standards of quality as described in the 
subcontract document, it shall be taken out of the site 
and not used for the Work.  

Materials shall always be transported stored, tested and 
installed by the Subcontractor according to international 
trade technical rules and best professional practice.  
Supporting documents and certificates shall attest to the 
origin and quality of materials.  Brand names, or proven 
equivalent, shall be submitted by the Subcontractor prior  
delivery, attesting to the quality of materials for desired 
properties including strength, bulkiness, shape, 
appearance and overall quality of the material.  All 
materials used in the Works shall generally comply with 
American Society for Testing and Materials (ASTM) or 
equivalent standards unless otherwise specified by DAI.  
Where proprietary products are specified, similar 
products from other manufacturers will be permitted 
only with the approval of the DAI Engineer.  

 

 

 

7.6.Inspection by the Funding Agency  

The designated Funding Agency representative may 
conduct routine inspections of the work being performed 
to determine whether the Work is being performed in a 
satisfactory manner, and that all materials are of an 
acceptable quality. The Subcontractor agrees to 
cooperate fully with requests for inspection from the 

7.5      L'essai 

Le Sous-contractant doit mobiliser le dispositif et 
l'équipement nécessaires des tests sur le terrain doté de 
règles et procédures pour l'exécution du test sur le terrain 
nécessaire comme l’exigent le cahier des charges et le 
Plan d’assurance de la qualité du Sous-contractant. Les 
matériaux importés qui ne peuvent pas être testés sur les 
chantiers et sont livrés su chantier doivent être 
accompagnés de certificats de leur aptitude à l’utilisation 
(p. ex. ciment, acier d'armature, etc.). L'ingénieur doit 
recevoir les copies de la certification de la classification, 
capacités de résistance, etc. de ces objets, de la part des 
fabricants. L’approvisionnement des matériels importés 
pour lesquels aucun équipement de test n’est disponible 
pour la vérification doit s’accompagner d’une 
certification du fabricant sur la qualité des matériels. Si le 
matériel ne satisfait pas aux normes de qualité établies 
comme le décrit le document du Sous-contrat, il doit être 
enlevé du chantier et ne doit pas être utilisé pour le 
travail.   

Les matériaux doivent toujours être transportés stockés, 
testés et installés par le Sous-contractant selon les règles 
techniques du commerce international et les meilleures 
pratiques professionnelles. Les pièces justificatives et les 
certificats doivent attester de l'origine et la qualité des 
matériels. Les noms de marque, ou d’équivalence avérée, 
doivent être fournis par le contractant avant la livraison, 
attestant de la qualité des matériels pour les propriétés 
souhaitées, y compris la force, taille, forme, l'apparence 
et la qualité globale du matériel. Tous les matériels 
utilisés dans les travaux devront répondre aux normes 
d’American Society for Testing and Materials (ASTM) 
ou à des normes équivalentes, sauf indication contraire de 
DAI. Lorsque des produits brevetés sont spécifiées, des 
produits similaires d'autres fabricants ne seront permis 
qu'avec l'approbation de l'ingénieur de DAI. Les tests 
doivent être à effectués lors de la construction.  

 

7.6 L'inspection par l'organisme de financement  

Le représentant attitré de l'agence de financement peut 
effectuer des inspections régulières des travaux en cours 
pour déterminer si le travail est effectué de façon 
satisfaisante, et que tous les matériaux sont d'une qualité 



 
 

Engineer, or Engineer’s Representative, or the 
designated Funding Agency representative. 

The Subcontractor shall neither seek nor accept direct 
instructions from the Funding Agency in connection 
with the performance of his or her services under this 
Subcontract, unless issued through an approved Change 
Order Modification to the subcontract agreement. 

The Subcontractor shall be responsible for any 
countermeasures or corrective action, within the scope 
of this subcontract, which may be required by the COP 
or Engineer, as a result of such inspection.  

 

 

7.7.       Inspection 

The Subcontractor shall maintain and adhere to its 
Inspection Plan as outlined in its Quality 
Assurance/Quality Control Manual as described in 

52.246-12 Inspection of Construction (August 1996) 

The Subcontractor shall maintain an adequate inspection 
system and perform such inspections as will ensure that 
the Work performed under the subcontract conforms to 
subcontract requirements. The Subcontractor shall 
maintain complete inspection records and make them 
available to DAI and/or the Funding Agency. All work 
shall be conducted under the general direction of the 
Chief of Party and is subject to DAI’s, representing the 
Funding Agency, inspection and test at all places and at 
all reasonable times before acceptance to ensure strict 
compliance with the terms of the contract.  

DAI, and or the Funding Agency, inspections and tests 
are for the sole benefit of DAI, and or the Funding 
Agency, and do not: 

(1) Relieve the Subcontractor of responsibility for 
providing adequate quality control measures;  

(2) Relieve the Subcontractor of responsibility for 
damage to or loss of the material before 
acceptance;  

(3) Constitute or imply acceptance; or  
(4) Affect the continuing rights of DAI, or the 

Funding Agency, after acceptance of the 
completed work under paragraph (i) of this 

acceptable. Le Sous-contractant s'engage à collaborer 
pleinement avec les demandes d'inspection de l'ingénieur, 
ou du représentant de l'ingénieur, ou du représentant 
attitré de l'agence de financement. 

Le Sous-contractant ne doit solliciter ni accepter 
d'instructions directes de l'agence de financement en 
rapport avec l’exécution de ses services dans le cadre de 
ce Sous-contrat, à moins qu'émis par l'entremise d'un 
modificatif approuvé à l’accord du Sous-contrat. 

Le Sous-contractant est responsable de toutes les contre-
mesures ou des mesures correctives, dans le cadre du 
présent Sous-contrat, qui peuvent être exigées par le 
directeur du projet ou l’ingénieur, à la suite de cette 
inspection.  

 

7.7 L'inspection 

Le Sous-contractant doit tenir et de se conformer à son 
Plan d'inspection, comme il est décrit dans son guide de 
contrôle/assurance de la qualité comme écrit dans 

52.246-12 Inspection de la construction (août 1996) 

Le Sous-contractant doit maintenir un système adéquat 
d'inspection et effectuer ces inspections telles que les 
travaux effectués dans le cadre du Sous-contrat soient 
conformes aux exigences du contrat de Sous-contrat. Le 
Sous-contractant doit conserver des dossiers complets 
d'inspection et les rendre disponibles à DAI et/ou 
l'organisme de financement. Tous les travaux doivent être 
effectués sous la direction générale du directeur du projet 
et soumis à l’inspection et au test de DAI, représentant 
l'agence de financement, en tout lieu et à tout moment 
raisonnable avant l’acceptation pour assurer le strict 
respect des conditions du contrat.   

Les inspections et les tests de DAI, et ou de l'agence de 
financement sont au seul bénéfice de DAI, et ou 
l'organisme de financement, et n’ont pas pour but de : 

(1) dégager le Sous-contractant de la responsabilité 
de fournir des mesures de contrôle de la qualité ;  

(2) dégager le Sous-contractant de la responsabilité 
pour dommage ou perte du matériel avant 
l'acceptation ;  

(3) constituer ni impliquer l'acceptation ; ou  



 
 

section.  
The presence or absence of a DAI inspector does not 
relieve the Subcontractor from any subcontract 
requirement, nor is the inspector authorized to change 
any term or condition of the specification without the 
authorized Subcontract Administrator’s written 
authorization.  

The Subcontractor shall promptly furnish, at no increase 
in subcontract price, all facilities, labor, and material 
reasonably needed for performing such safe and 
convenient inspections and tests as may be required by 
DAI. DAI may charge to the Subcontractor any 
additional cost of inspection or test when work is not 
ready at the time specified by the Subcontractor for 
inspection or test, or when prior rejection makes re-
inspection or retest necessary. DAI shall perform all 
inspections and tests in a manner that will not 
unnecessarily delay the work. Special, full size, and 
performance tests shall be performed as described in the 
subcontract. Subcontractor shall schedule all inspections 
with a reasonable amount of advance notice.  

The Subcontractor shall, without charge, replace or 
correct work found by DAI not to conform to 
Subcontract requirements, unless in the public interest 
the Owner consents to accept the work with an 
appropriate adjustment in contract price. The 
Subcontractor shall promptly segregate and remove 
rejected material from the premises.  

If the Subcontractor does not promptly replace or 
correct rejected work, DAI may: 

(1) By subcontract or otherwise, replace or correct 
the work and charge the cost to the 
Subcontractor; or  

(2) Terminate for default the Subcontractor’s right 
to proceed.  

If, before acceptance of the entire work, DAI decides to 
examine already completed work by removing it or 
tearing it out, the Subcontractor, on request, shall 
promptly furnish all necessary facilities, labor, and 
material. If the work is found to be defective or 
nonconforming in any material respect due to the fault 
of the Subcontractor or its subcontractors, the 
Subcontractor shall defray the expenses of the 
examination and of satisfactory reconstruction. 

(4) Influer sur la poursuite des droits de DAI, ou de 
l'organisme de financement, après l'acceptation 
du travail achevé en vertu de l'alinéa (i) de la 
présente section.  

La présence ou l'absence d’un inspecteur de DAI ne 
dégage pas le Sous-contractant de toute exigence du 
Sous-contrat, et l'inspecteur n’est autorisé à changer 
aucun terme ou aucune condition des cahiers de charge 
sans l’autorisation écrite de l’administrateur du Sous-
contrat.   

Le Sous-contractant doit sans délai fournir, sans 
augmentation de prix du Sous-contrat, toutes les 
installations, toute la main-d’œuvre et tous les matériels 
raisonnablement nécessaires pour effectuer en toute 
sécurité et aisément ces inspections et contrôles exigés 
par DAI. DAI peut facturer le Sous-contractant pour tous 
les frais supplémentaires d’inspection ou de test lorsque 
le travail n'est pas prêt au moment indiqué par le Sous-
contractant pour l’inspection ou le test, ou lorsqu’un rejet 
antérieur rend nécessaire une réinspection ou un nouveau 
test. DAI doit effectuer toutes les inspections et tous les 
tests de façon à ne pas retarder inutilement le travail. Des 
tests spéciaux, de vraie grandeur et de performance 
doivent être effectués, comme cela est décrit dans le 
Sous-contrat. Le Sous-contractant doit programmer 
toutes les inspections avec assez de préavis.  

Le Sous-contractant doit, sans frais, remplacer ou 
corriger des travaux que DAI aura trouvés non conformes 
aux exigences du contrat, à moins que dans l'intérêt 
public le propriétaire consent à accepter le travail avec un 
ajustement approprié au prix du contrat. Le Sous-
contractant doit rapidement séparer et retirer des locaux 
les matériels rejetés.  

Si le Sous-contractant ne remplace ou ne corrige pas 
rapidement le travail rejeté, DAI peut : 

(1) Par Sous-contrat, ou faute de quoi, remplacer ou 
corriger le travail et facturer le Sous-contractant ; 
ou  

(2) résilier, pour manquement, le droit du Sous-
contractant de continuer.  

Si, avant l'acceptation de l'ensemble de l'ouvrage, DAI 
décide d'examiner le travail déjà effectué en l’enlevant ou 
l’arrachant, le Sous-contractant doit, sur demande, 
fournir dans les moindres délais tout ce qu’il faut en 
termes d’installations, de main-d’œuvre et de matériel. Si 



 
 

However, if the work is found to meet subcontract 
requirements, the Subcontracts Administrator shall 
make an equitable adjustment for the additional services 
involved in the examination and reconstruction, 
including, if completion of the work was thereby 
delayed, an extension of time. 

 

 

 

7.8.  Inspection and Acceptance 

DAI’s inspection and acceptance of services, reports and 
other required deliverables or outputs shall be delivered 
to DAI’s Address as stated in the Subcontract Data or at 
any other location where the services are performed and 
reports and deliverables or outputs are produced or 
submitted. The Engineer, or Engineer’s Representative, 
have been delegated authority to inspect and accept all 
services, reports and required deliverables or outputs. 

 

7.9.    Site Possession 

While the site is within the possession of the 
Subcontractor, the Subcontractor shall be fully 
responsible for all security of materials and equipment 
on site, including those that were present at the time of 
Site Possession, belonging to, or in the care of, DAI or 
the Funding Agency, Owner, or others.  

The Subcontractor shall be responsible to replace or 
repair any damage, loss, theft, or abuse of the site while 
the site is in its possession.  

 

 

7.10. Requests for Information or Clarification 

The Subcontractor shall submit to the Engineer, or the 
Engineer’s Representative, written Requests for 
Information or Clarification when there is need to 
confirm the interpretation of a standard, specification, 
instruction, or note on the construction drawings or to 
secure a documented directive or clarification from 

le travail est jugé défectueux ou non conforme à tous 
égards par la faute du Sous-contractant ou de ses Sous-
contractants, le Sous-contractant doit assumer les frais de 
l'inspection et de la reconstruction satisfaisante. 
Cependant, si le travail est jugé conforme aux exigences 
du Sous-contrat, l’administrateur du Sous-contrat doit 
apporter un ajustement équitable pour les services 
additionnels impliqués dans l'inspection et la 
reconstruction, y compris une prolongation du délai si 
l'achèvement des travaux était ainsi retardé.   

 

7.8     L'inspection et l'acceptation 

L’inspection et l'acceptation des services par DAI, les 
rapports et autres livrables ou produits doivent être livrés 
à l'adresse de DAI comme il est indiqué dans les données 
du Sous-contrat, ou à tout autre endroit où les services 
sont assurés et les rapports et les livrables ou les produits 
sont fournis ou soumis. L'ingénieur ou le représentant de 
l’ingénieur ont reçu l’autorité d'inspecter et d'accepter 
tous les services, les rapports et les biens livrables ou 
produits nécessaires.  

 

7.9 La possession du site 

Pendant que le Sous-contractant est en possession du site, 
le Sous-contractant doit être pleinement responsable de 
toute la sécurité du matériel et de l'équipement sur le site, 
y compris ceux qui étaient présents au moment de la 
possession et qui sont la propriété de, ou à la charge de 
DAI ou l'organisme de financement, du propriétaire, ou 
autres.   

Le Sous-contractant est responsable de remplacer ou 
réparer tout dommage, perte, vol, ou abus du site pendant 
que le site est en sa possession.  

 

7.10 Demandes de renseignements ou 
d'éclaircissements 

Le Sous-contractant doit soumettre à l'ingénieur, ou au 
représentant de l'ingénieur, des demandes écrites de 
renseignements ou d'éclaircissements lorsqu'il est 



 
 

DAI, the designer, Funding Agency, or Owner, that is 
needed to continue work. 

In some cases, a Request for Information or 
Clarification raised by the Subcontractor that has been 
answered by DAI and distributed to all stakeholders 
may be accepted as a change to the scope of work unless 
further approval is required for price or time extensions 
associated with the change, which shall be further 
requested by the Subcontractor through a Request for 
Potential Change Order. 

The Engineer, or the Engineer’s Representative, shall 
respond in a timely fashion to the Subcontractor. 

 

 

 

7.11. Environmental Quality Assurance 

The Subcontractor shall adhere to all environmental 
compliance and mitigation requirements outlined by 
DAI or provided in the DAI approved Environmental 
Management and Monitoring Plan (EMMP) and those 
determined necessary during the period of performance. 

 

The Subcontractor shall also comply with any and all 
applicable specifications, standards, or national 
Republic of Haiti or local environmental regulations. 
The Subcontractor shall be responsible for any fines, 
fees, or penalties associated with failing to comply with 
environmental laws and regulations. 

 

 

7.12. Differing Site Conditions  

(Differing Site Conditions, FAR 52.236-2 Apr 1984)  

The Subcontractor shall promptly, and before the 
conditions are disturbed, give a written notice as per 
Section 5.5 of this subcontract agreement, to DAI of: 

(1) Subsurface or latent physical conditions at the 
site which differ materially from those indicated 

nécessaire de confirmer l'interprétation d'une norme, de 
spécification, d'instruction ou d'une note sur les plans de 
construction ou d'obtenir de DAI, du concepteur, de 
l'organisme de financement, ou du propriétaire, une 
directive ou un éclaircissement documenté qui est 
nécessaire pour poursuivre les travaux. 

Dans certains cas, une demande de renseignements ou 
d'éclaircissements faite par le Sous-contractant qui a été 
traitée par DAI et distribuée à tous les intervenants peut 
être acceptée comme un changement au cahier des 
charges, à moins qu'une nouvelle approbation ne soit 
requise pour le prix ou la prorogation des délais associés 
au changement, ce que le Sous-contractant doit encore 
demander par le biais d'une demande d’un modificatif 
potentiel.  

L'ingénieur, ou le représentant de l'ingénieur, doit 
répondre de façon opportune au Sous-contractant. 

 

7.11 L'assurance de la qualité de 
l'environnement 

Le Sous-contractant doit se conformer à toutes les 
exigences environementales et les mesures d’atténution 
décrites par DAI ou fournies dans EMMP et les 
exigences jugées nécessaires pendant la période 
d’exécution. 

   

Le Sous-contractant doit également se conformer à toutes 
les spécifications et les normes, ou toutes les 
règlementations environnementales nationales ou locales 
en vigueur en République d'Haïti. Le Sous-contractant est 
responsable de toutes les amendes, tous les frais, ou les 
pénalités en rapport au non-respect des lois et 
règlementations sur l'environnement.  

 

7.12 Conditions divergentes du chantier   

(Conditions divergentes du chantier, LOIN 52.236-2 
Avril 1984)  

Le Sous-contractant doit rapidement, et avant que les 
conditions ne soient perturbées, donner un avis écrit à 



 
 

in this contract; or  
(2) Unknown physical conditions at the site, of an 

unusual nature, which differ materially from 
those ordinarily encountered and generally 
recognized as inhering in work of the character 
provided for in the contract.  

The Project Site Rehabilitation Engineer or Engineer’s 
Representative shall investigate the site conditions 
promptly after receiving the notice. If the conditions do 
materially so differ and cause an increase or decrease in 
the Subcontractor’s cost of, or the time required for, 
performing any part of the work under this subcontract, 
whether or not changed as a result of the conditions, an 
equitable adjustment shall be made under this clause and 
the subcontract modified in writing accordingly.  

No request by the Subcontractor for an equitable 
adjustment to the subcontract under this clause shall be 
allowed, unless DAI has given the written notice 
required; provided, that the time prescribed for giving 
written notice may be extended by DAI.  

No request by the Subcontractor for an equitable 
adjustment to the subcontract for differing site 
conditions shall be allowed if made after final payment 
under this subcontract.  

The Contractor may furnish surveys or studies 
describing physical characteristics, legal limitations, or 
utility locations for the site. The Subcontractor shall be 
entitled to rely on the accuracy of the information 
contained in the surveys or studies, but shall exercise 
proper precautions related to the safe and compliance 
performance of the Work in accordance with the 
Drawings and Specifications. 

If, in the course of the Work, the Subcontractor 
encounters human remains or recognizes the existence 
of burial markers, archaeological sites, wetlands or other 
protected resources not indicated in the Drawings, the 
Subcontractor shall immediately suspend any operations 
that would affect them and notify the Contractor, who 
shall work with government authorities to resume 
operations. The Subcontractor shall continue with all 
other operations that do not affect those remains or 
features. 

 

DAI, conformément à la section 5.5 du présent accord de 
Sous-contrat, sur : 

(1) les conditions souterraines ou physiques latentes 
sur le site qui diffèrent sensiblement de celles qui 
sont indiquées dans le présent contrat ; ou  

(2) les conditions physiques inconnues sur le site, 
présentant un caractère exceptionnel, qui 
diffèrent sensiblement de celles connues 
habituellement et généralement reconnues 
comme inhérentes au travail du type prévu dans 
le contrat.  

L’ingénieur ou le représentant de l’ingénieur du projet de 
réhabilitation du site doit sans délai enquêter sur les 
conditions du site après avoir reçu l'avis. Si les conditions 
diffèrent donc sensiblement et causent, pour le Sous-
contractant, une augmentation ou une diminution de coût, 
ou de temps nécessaire pour l’exécution d’une 
quelconque portion des travaux au titre de ce Sous-
contrat, si ou non le changement découle des conditions, 
un ajustement équitable sera effectué en vertu de la 
présente clause et le Sous-contrat sera modifié en 
conséquence par écrit. 

Aucune demande du Sous-contractant pour un ajustement 
équitable au Sous-contrat en vertu de cette présente 
clause ne doit être admise, à moins que DAI ait donné 
l’avis écrit nécessaire, sous réserve que le délai prescrit 
pour donner l’avis écrit puisse être prolongé par DAI.  

Aucune demande du Sous-contractant pour un ajustement 
équitable au Sous-contrat pour à cause des conditions 
divergentes du chantier ne doit être admise si elle est 
présentée après le paiement final au titre de ce Sous-
contrat. 

Le contractant peut fournir des enquêtes ou des études 
décrivant les caractéristiques physiques, les limites 
juridiques, ou des endroits des services publics pour le 
chantier. Le Sous-contractant doit être en droit de se fier 
à l'exactitude de l'information contenue dans les enquêtes 
ou études, mais doit exercer des précautions en ce qui 
concerne la sécurité et le respect des obligations dans 
l’exécution des travaux selon les plans et les cahiers des 
charges. 

Si, au cours des travaux, le Sous-contractant rencontre 
des restes humains ou reconnaît l'existence de marqueurs 
de sépulture, des sites archéologiques, des zones humides 



 
 

 

 

 

 

7.13. Examination of Work Before Covering 
Up 

No work shall be covered up or put out of view with 
prior approval from Engineer, or Engineer’s 
Representative. The Subcontractor shall afford full 
opportunity of the Engineer, or Engineer’s 
Representative, to examine and measure any work 
which is about to be covered up, or put out of view, 
before permanent work is placed thereupon. The 
subcontractor shall give due notice to the Engineer, 
whenever any such work is ready, or about to be ready, 
for examination. The Engineer shall, without 
unreasonable delay unless he or she considers it 
unnecessary and advises the Subcontractor accordingly, 
attend for the purpose of examining and measuring such 
work or of examining such foundations. 

If a portion of the Work is covered up, contrary to the 
DAI Engineer’s request for the Specifications, the 
Subcontractor must, if requested in writing, uncover the 
Work for the Engineer’s inspection and be replaced at 
the Subcontractor’s own cost, without any request or 
Claim for an adjustment to the Period of Performance. 

 

7.14. Removal of Improper work or materials 

The Chief of Party, Engineer, or Engineer’s 
Representative shall have the authority to issue 
instructions as necessary for: 

(1) The removal from the site, within such time or 
times as may be specified in the instruction, of any 
materials or work, that are not in accordance with the 
Subcontract; 

(2) The substitution of proper and suitable materials 
and work; and 

ou d'autres ressources protégées non indiquées dans les 
plans, il doit immédiatement suspendre toute opération 
qui pourrait les affecter et en informer le contractant, qui 
doit travailler avec les autorités gouvernementales à 
reprendre ses activités. Le Sous-contractant doit 
continuer avec toutes les autres opérations qui n'affectent 
pas ces restes ou ces éléments.  

 

7.13 Vérification des travaux avant la couverture 

Aucun travail ne sera couvert ou mis hors de vue sans 
l'approbation préalable de l'ingénieur ou du représentant 
de l’ingénieur. Le Sous-contractant doit offrir pleinement 
la possibilité à l’ingénieur ou du représentant de 
l’ingénieur de vérifier et mesurer tout travail qui est sur 
le point d'être recouvert, ou mis hors de vue, avant qu’un 
travail permanent n’y soit placé. Le Sous-contractant doit 
tenir l’ingénieur dûment informé chaque fois qu'un tel 
travail est prêt, ou sur le point d'être prêt, pour 
vérification. L'ingénieur doit, sans retard injustifié, à 
moins qu'il ou elle le juge inutile et en informe le Sous-
contractant en conséquence, assister dans le but de 
vérifier et mesurer un tel travail ou examiner de telles 
fondations. 

Si une partie des travaux est couverte, contrairement à la 
demande des spécifications par l'Ingénieur de DAI, le 
Sous-contractant doit, sur demande écrite, exposer le 
travail pour l'inspection par l’ingénieur et le remplacer à 
ses propres frais, sans faire de demande ou de 
réclamation pour un ajustement au délai d’exécution.   

 

 

7.14 Retrait des travaux ou matériaux 
inopportuns 

Le directeur du projet, l’ingénieur, ou le représentant de 
l’ingénieur sont habilités à donner des instructions 
nécessaires pour : 

(1) Le retrait du chantier, dans le temps ou les temps 
qui peuvent être spécifiés dans les instructions, 
de tout matériau ou travail qui ne sont pas en 
conformité avec le Sous-contrat ;   

(2) La substitution de matériaux et travaux 



 
 

(3) The proper re-execution of any work or 
materials not in accordance with the Subcontract. 

Any costs associated with these instructions, shall be 
borne at the sole expense of the Subcontractor. 

 

7.15. Remedial Work 

When any part of the Work or any equipment or 
material is found, upon examination by the Engineer, 
not to conform to requirements, or is at any stage before 
Final Completion and Acceptance, is damaged, so that it 
no longer conforms to requirements, the Project Site 
Renovation Engineer may order its repair or complete 
removal and replacement, at the Subcontractor’s 
expense. 

 

7.16. Substantial Completion 

"Substantial Completion" means the stage in the 
progress of the Work as determined and certified by the 
Project Engineer and the USAID Water and Sanitation 
COP, on which the Work (or a portion designated by 
DAI) is sufficiently complete and satisfactory. 
Substantial completion means that the Work may be 
used for the purpose for which it is intended, and only 
minor items remain to be completed or corrected which: 

(1) Do not interfere with the intended utilization of 
the Work, and  

(2) Can be completed or corrected within the time 
period required for final completion. 

A Substantial Completion inspection shall be held 
between DAI and Subcontractor, and when possible the 
Owner, to jointly inspect the Work and to determine 
whether all equipment, materials, and installation are 
complete, fully operational, and functioning.  

Any equipment, installation, or system that is not fully 
functioning and operational means that Substantial 
Completion is not realized. 

The "date of substantial completion" means the date 
determined by the Engineer or COP of which substantial 
completion of the Work has been achieved. When 
possible, the “date of substantial completion” shall be 

appropriés et adéquats ; et 
(3) La bonne réexécution des travaux ou des 

matériaux non conformes à la Sous-contrat. 
Les coûts associés à ces instructions, sont aux frais 
exclusifs du Sous-contractant. 

 

 

7.15   Les travaux de réparation 

Lorsque, après vérification par l’ingénieur, une partie du 
travail ou un équipement ou un matériel quelconque est 
déclaré non conforme aux exigences, ou se trouve 
endommagé à n’importe quel stade avant l’achèvement 
final et l’acceptation, de sorte qu’il n’est plus conforme 
aux exigences, l’ingénieur du projet de rénovation du site 
peut ordonner qu’il soit réparé ou totalement retiré ou 
remplacé, aux frais du Sous-contractant.  

 

7.16 L'achèvement substantiel   

« L'achèvement substantiel » signifie l'étape de 
l'avancement des travaux, selon la détermination et la 
certification par l’ingénieur du projet et le directeur du 
projet de Water and Sanitation, à laquelle le travail (ou 
une portion désignée par DAI) est suffisamment achevé 
et satisfaisant. L'achèvement substantiel veut dire que le 
travail peut être utilisé pour les fins auxquelles il est 
destiné, et qu’il ne reste que des aspects mineurs à 
compléter ou corriger qui : 

(1) N'interfèrent pas avec l'utilisation prévue des 
travaux, et  

(2) Peuvent être achevés ou corrigés dans le délai 
requis pour l'achèvement définitif. 

L’inspection d’un achèvement substantiel doit avoir lieu 
entre le DAI et le Sous-contractant, et si possible le 
propriétaire, pour inspecter conjointement les travaux et 
déterminer si l'ensemble de l'équipement, des matériaux 
et des installations est achevé, entièrement opérationnel, 
et fonctionne. 

Tout équipement, toute installation ou tout système qui 
n'est pas complètement fonctionnel et opérationnel 



 
 

confirmed, and signed, by the Owner, through 
representative attendance at the Substantial Completion 
Inspection. 

All system tests and commissioning must be complete 
before the Substantial Completion Inspection, and 
reports from any testing or commissioning inspectors or 
authorities must be available for the Substantial 
Completion inspection. Testing of systems shall be 
based on Technical Specifications. 

A Punch List shall be generated at the Substantial 
Completion inspection, and shall include a list of all 
incomplete, defective, damaged, or not functioning 
materials, installation or equipment. 

The Subcontractor may request partial demobilization 
from the site upon Substantial Completion. 

Any accrual of liquidated damages shall cease upon 
Substantial Completion. 

The Subcontractor shall submit to DAI, and thus the 
Owner, any Operations and Maintenance Manuals, 
materials, or training required under this subcontract 
agreement upon Substantial Completion.  

 

 

 

 

 

 

 

 

 

7.17. Punch List 

When any part of the Work or any equipment, material, 
or installation is found, upon examination by the Project 
Engineer during the Substantial Completion Inspection, 
not to conform to requirements it shall be recorded on a 
Punch List. This punch list shall only include materials 

signifie que l'achèvement substantiel des travaux n'est 
pas réalisé. 

La « date d’achèvement substantiel » signifie la date 
déterminée par l’ingénieur ou le directeur du projet à 
laquelle l’achèvement substantiel des travaux a été 
réalisé. Dans la mesure du possible, la "date 
d'achèvement substantiel" doit être confirmée, et signée 
par le propriétaire, à travers la présence d’un représentant 
à l’inspection de l’achèvement substantiel. 

Tous les tests et mises en service du système doivent être 
terminés avant l’inspection de l'achèvement substantiel 
de l'inspection, et les rapports de tous les inspecteurs ou 
responsables des tests et mises en service doivent être 
disponibles pour l’inspection de l’achèvement 
substantiel. Les tests des systèmes doivent être basés sur 
les spécifications techniques.  Une liste de travaux 
doivent être générés à l'achèvement de l'inspection, et 
doit inclure une liste de toutes les demandes incomplètes, 
défectueux, endommagés ou ne fonctionne pas, 
l'installation du matériel ou d'équipement. 

Une liste des taches doit être créée lors de l’inspection de 
l’achèvement substantiel, et elle doit comprendre une 
liste de tous les matériels, installations et équipements 
inachevés, défectifs, endommagés ou qui ne fonctionnent 
pas.  

Le Sous-contractant peut demander une démobilisation 
partielle lors de l'achèvement substantiel.  

Toute comptabilisation des dommages-intérêts doit 
cesser à l’achèvement substantiel.  

Le Sous-contractant doit soumettre à DAI, et donc au 
propriétaire, au moment de l'achèvement substantiel, tout 
manuel d'exploitation et d'entretien, tout matériel, ou 
formation qu’exige cet accord de Sous-contrat. 

 

7.17    Liste des tâches 

Lorsqu’après vérification par l’ingénieur du projet au 
cours de l’inspection de l’achèvement substantiel, une 
partie des travaux ou un équipement, matériel, ou une 
installation s’avère non conforme aux exigences, il faut le 
reporter sur une liste des tâches. Cette liste des tâches ne 
doit comprendre que des matériels ou installations qui 



 
 

or installations that do not interfere with the intended 
use or operation by the Owner.  

The Subcontractor shall complete all Punch List items 
within thirty (30) days of the Substantial Completion 
Date, and notify the Project Engineer, within thirty (30) 
days of the Substantial Completion Date, when the 
Punch List inspection can occur. 

Upon completion of all Punch list Items, the 
Subcontractor shall request, in writing, a Final 
Completion Inspection, however, the Subcontractor 
remains responsible for any of its own materials, 
equipment, or personnel on site and shall provide 
adequate security and protection for these items until 
fully demobilized. 

 

The Subcontractor remains responsible for the 
continuing security of its own assets, labor, and safety 
and security during the time it takes to complete the 
Punch List. 

 

Failure to include an item on the Punch List does not 
alter the responsibility of the Subcontractor to complete 
all Work in accordance with the subcontract agreement, 
technical specifications, and drawings. 

 

 

7.18. Final Completion and Acceptance 

"Final Completion and Acceptance" means the stage in 
the progress of the Work as determined by the Project 
Engineer and COP, and confirmed in writing to the 
Subcontractor, at which all the Work required under the 
subcontract has been completed in a satisfactory 
manner, subject to the discovery of defects after final 
completion, and except for items specifically excluded 
in the Certificate of Final Acceptance. 

The "date of Final Completion and Acceptance" means 
the date determined by the DAI Engineer and COP 
when final completion of the Work has been achieved, 
as indicated by written notice to the Subcontractor. 

n’interfèrent pas avec l’utilisation ou l’opération prévue 
par le propriétaire.   

Le Sous-contractant doit finaliser tous les éléments de la 
liste de Punch dans les trente (30) jours de la date 
d'achèvement substantiel, et en informer l'ingénieur de 
projet, dans les trente (30) jours de la date d'achèvement 
substantiel, lorsque l’inspection de la liste de tâches peut 
avoir lieu.   

Après la finalisation des éléments de la liste des tâches, le 
Sous-contractant doit demander, par écrit, une inspection 
d’achèvement final. Toutefois, le Sous-contractant reste 
responsable de son propre matériel, équipement, ou 
personnel sur le chantier et doit convenablement assurer 
la sécurité et la protection de ces éléments jusqu'à la 
démobilisation totale. 

 

Le Sous-contractant reste responsable de la sécurité 
permanente de ses propres biens, sa main-d’œuvre et la 
sécurité pendant tout le temps nécessaire pour parachever 
la liste des tâches.   

 

Le fait de ne pas inclure un élément sur la liste des tâches 
ne change en rien la responsabilité du Sous-contractant 
de terminer le travail conformément à l'accord de Sous-
contrat, au cahier des charges et au plan. 

 

7.18  L'achèvement final et l'acceptation 

« Achèvement et acceptation définitifs » signifie l'étape 
de l'avancement des travaux, selon la détermination par 
l’ingénieur du projet et le directeur du projet, et une 
confirmation écrite au Sous-contractant, à laquelle tout le 
travail requis en vertu du Sous-contrat a été achevé de 
manière satisfaisante, sous réserve de la découverte de 
défauts après l’achèvement final, et à l'exception des 
éléments expressément exclus dans le certificat de 
réception définitive. 

La « date d’achèvement et l'acceptation définitifs » 
signifie la date déterminée par l'Ingénieur et le directeur 
du projet de DAI à laquelle l’achèvement définitif des 



 
 

Final Completion and Acceptance shall be determined 
through a joint inspection of all of the materials, 
equipment, and installation. 

When possible, the Certificate of Final Completion and 
Acceptance shall be confirmed by the Owner, through 
representative attendance at the Final Completion 
Inspection. 

 

The Subcontractor may request demobilization from the 
site upon Final Completion. Site Possession ceases upon 
the date of Final Completion, however, the 
Subcontractor remains responsible for any of its own 
materials, equipment, or personnel on site and shall 
provide adequate security and protection for these items 
until fully demobilized. 

 

 

7.19. Certificate of Final Completion and 
Acceptance 

When the COP, via the DAI Engineer, or Engineer’s 
Representative, are satisfied that the Work under the 
subcontract is complete (with the exception of 
continuing obligations as specifically excluded), the 
COP shall issue to the Subcontractor a Certificate of 
Final Acceptance and make final payment, minus 
retention, upon: 

(1) Satisfactory completion of all required tests,  

(2) A final inspection that all items listed in the 
Punch List have been completed or corrected and that 
the Work is finally complete (subject to the discovery of 
defects after final completion), 

(3) Formal hand over of the Work to the Owner, 
and 

(4) Submittal by the Subcontractor of all documents 
and other items required upon completion of the Work, 
including a final request for payment (Request for Final 
Acceptance). 

travaux a été réalisé, tel que cela est indiqué par écrit 
dans un avis adressé au Sous-contractant. 

L'achèvement et l'acceptation définitifs doivent être 
déterminés par une inspection conjointe de tous les 
matériaux, équipements et installations. 

Dans la mesure du possible, le certificat d'achèvement et 
acceptation définitifs doit être confirmé par le 
propriétaire, par la présence d’un représentant à 
l’inspection d’achèvement final.   

 

Le Sous-contractant peut demander la démobilisation du 
chantier après l’achèvement final. La possession du site 
cesse à la date de l'achèvement définitif. Toutefois, le 
Sous-contractant reste responsable de son propre 
matériel, équipement, ou personnel sur le chantier et doit 
convenablement assurer la sécurité et la protection de ces 
éléments jusqu'à la démobilisation totale. 

 

7.19   Certificat d’achèvement et acceptation 
définitifs 

Lorsque le directeur du projet, par le biais de l’ingénieur 
ou le représentant de l’ingénieur de DAI sont convaincus 
que le travail en vertu du Sous-contrat est achevé (à 
l'exception des obligations permanentes telles que 
spécifiquement exclues), le directeur du projet doit 
délivrer au Sous-contractant un certificat d'acceptation 
définitive et effectuer le dernier paiement, moins la 
rétention, sur : 

(1) La réalisation satisfaisante de tous les tests 
nécessaires,  

(2) Une inspection finale que tous les éléments 
énumérés dans la liste des tâches ont été achevés 
ou corrigés et que le travail est enfin terminé 
(sous réserve de la découverte de défauts après 
l'achèvement définitif), 

(3) Le transfert formel du travail au propriétaire, et 
(4) La soumission, par le Sous-contractant, de tous 

les documents et autres éléments nécessaires à la 
fin des travaux, y compris une dernière demande 
de paiement (Demande d'acceptation définitive). 

 



 
 

7.20. Defects and Liabilities 

The Defects and Liabilities period is intended to cover 
any defects that may be found to exist in the complete 
Work, including but not limited to latent defects, and is 
a period during which the Subcontractor is expected to 
maintain, repair, and remedy defects discovered after 
Substantial Completion. 

The Subcontractor is not responsible to repair or replace 
items which can be proven to have been damaged by 
improper use, lost, or stolen by the infrastructure users, 
visitors, building occupants or maintenance staff, during 
the Defects and Liability Period. 

During the Defects and Liabilities Period, the 
Subcontractor is responsible to respond to all requests 
by the Contactor, Funding Agency, or Owner to repair 
or replace latent defects discovered during use and 
operations.  

Only upon the completion, repair or replacement of all 
latent defects shall remaining fifty percent (50%) of the 
Retention Money, less any liquidated damages or 
penalties, be certified by the DAI COP, via DAI 
Engineer, or Engineer’s Representative, for payment to 
the Subcontractor.  

 

 

 

 

 

8. REPORTS, MEETINGS, AND 
DELIVERABLES 

8.1. Deliverables 

A full schedule of deliverables required under this 
subcontract agreement is provided in Appendix F, 
Schedule of Deliverables. 

 

8.2.     Preconstruction Conference 

 

7.20  Défauts et responsabilités  

La période des défauts et des responsabilités est destinée 
à couvrir tous les défauts susceptibles d'être découverts 
dans le travail achevé, y compris mais sans s’y limiter, 
les défauts latents, et c’est une période au cours de 
laquelle le Sous-contractant devrait gérer, réparer, et 
corriger les défauts découverts après l'achèvement 
substantiel.  

Le Sous-contractant n'est pas responsable de réparer ou 
remplacer des éléments que l’on peut prouver avoir été 
endommagés par une mauvaise utilisation, perdus ou 
volés par les usagers des infrastructures, les visiteurs, les 
occupants du bâtiment ou le personnel de l'entretien, au 
cours de la période des défauts et des responsabilités. 

Au cours de la période des défauts et des responsabilités, 
le Sous-contractant est responsable de répondre à toutes 
les demandes faites par le contractant, l’organisme de 
financement, ou le propriétaire, pour la réparation ou le 
remplacement sur les défauts latents découverts pendant 
l’usage et l’exploitation.   

Ce n’est qu’après l’achèvement, les réparations ou 
remplacement de tous les défauts latents que les 
cinquante pourcent restant (50%) de la retenue de 
garantie, moins les dommages-intérêts ou pénalités, 
doivent être certifiés par le directeur du projet de DAI, 
par le biais de l’ingénieur, ou le représentant de 
l’ingénieur, pour le paiement au Sous-contractant.  

 

8 RAPPORTS, REUNIONS, ET 
LIVRABLES 

8.1 Livrables 

Un calendrier complet des livrables requis en vertu du 
présent accord de Sous-contrat est présenté dans l'annexe 
F, Tableau des Livrables. 

 

8.2 Conférence de pré-construction 



 
 

A preconstruction conference will be scheduled at the 
location and time of the issuance of the Letter of Award. 

 

8.3. Site Meetings 

Site Meetings shall be attended by the Subcontractor’s 
Project Manager, the Engineer, and/or the Engineer’s 
Representative, and shall be held throughout the Period 
of Performance of the Subcontract at a frequency 
determined by agreement between the Engineer and 
DAI, and as stated in Appendix F. The Engineer, or the 
Engineer’s Representative, will chair the Meetings and 
keep the minutes, copies of which shall be provided to 
each party within a timely manner. The following shall 
be presented by the subcontractor at each meeting, at a 
minimum: 

(1) Site Inspection and site walk through 
(2) Presentation of work progress  
(3) Procurement update, as applicable  
(4) Labor and equipment schedules 
(5) Review status of submittals: requests for 

information, variances, alternatives and 
substitutions  

(6) Upcoming activities planned by the 
Subcontractor that may require testing 

 

 

 

8.4.   Health and Safety of Persons and Property 

The Subcontractor is responsible to prepare and submit 
a Health and Safety Plan to DAI, in accordance with the 
timeline outlined in Appendix F, Schedule of 
Deliverables. This Plan shall describe in specific detail 
the systematic actions to be taken by the Subcontractor 
and its team with confidence that there shall be 
continuous and adequate provisions for the management 
of health, safety, and security at the Site. The Health and 
Safety Plan shall include, at a minimum: 

(1) Acknowledgement and acceptance of the 
responsibility to manage health and safety of 
workers, visitors, and all equipment, and 
materials on site. 

(2) Designation of responsibilities on the 

Une conférence de préconstruction sera programmée, 
l'endroit et au moment sera dans la lettre d'attribution. 

 

8.3   Réunions du chantier 

Les réunions du chantier doivent bénéficier de la 
présence active du Sous-contractant, de l’ingénieur et/ou 
du représentant de l’ingénieur, et doivent se tenir durant 
toute la période d’exécution du Sous-contrat à une 
fréquence déterminée par accord entre l'ingénieur et DAI, 
et selon ce qui est indiqué dans l'annexe F. L'ingénieur, 
ou le représentant de l'ingénieur, présidera les réunions et 
tiendra les procès-verbaux, dont des copies doivent être 
remises à chacune des parties dans un délai raisonnable. 
Les points suivants doivent être présentés par le Sous-
contractant à chaque séance, au minimum : 

(1) Inspection et visite guidée du chantier   
(2) Présentation de l'avancement des travaux  
(3) Mise à jour de la passation du marché, le cas 

échéant  
(4) Calendriers de la main-d’œuvre et des 

équipements 
(5) Statuts des bilans des soumissions : demandes 

d'information, variations ; alternatives et 
substitutions  

(6) Prochaines activités prévues par le Sous-
contractant pouvant nécessiter des tests.   
 
 

8.4 Santé et la sécurité des personnes et des biens 

Le Sous-contractant est responsable de préparer et de 
soumettre un Plan de santé et de sécurité à DAI, 
conformément au calendrier figurant à l'annexe F, 
Calendrier des Livrables. Ce plan doit décrire avec 
précision les mesures systématiques que le Sous-
contractant et son équipe doivent prendre en assurant 
qu’il y aura des dispositions continues et adéquates pour 
la gestion de la santé, de la salubrité et de la sécurité sur 
le chantier. Le Plan de Sécurité et de Santé doit 
comprendre au minimum : 

(1) La reconnaissance et l'acceptation de la 
responsabilité de gérer la santé et la sécurité des 
travailleurs, des visiteurs et de tous les 
équipements et matériels sur le chantier. 

(2) La désignation des responsabilités sur le chantier 



 
 

construction site and contact numbers. 
(3) Training and education requirements – both 

routine and in response to an incident. 
(4) Incident procedures and reporting. 
(5) Emergency medical, fire and ambulance contact 

information and directions.  
(6) Compliance with any health and safety 

regulations and standards required by the host-
country or DAI.  

(7) Communication protocols for notifying and/or 
sending a copy of all incident reports to the 
Project Engineer as soon as an incident occurs. 
 

Failure of the Subcontractor to implement the Health 
and Safety plan, the engineer will, with consultation 
with USAID Water and Sanitation Project COP, issue 
an immediate stop work order. The written notification 
of stop work order will be send by Subcontract 
Administrator. All costs and time delays resulting from 
any such “Stop Work‟ order are entirely the Contractors 
responsibility.” 

 

 

 

8.5.  Monthly Progress Reports 

The Subcontractor shall submit monthly Progress 
Reports, which provide a written status of progress, 
problems, or updates to the Engineer and the COP. 
These monthly reports shall be submitted via email to 
the Engineer and DAI five days before the regular 
monthly meeting. The Progress Report shall at a 
minimum include the following elements: 

(1) Comparison (bar chart) of work progress against 
the approved Schedule; 

(2) Notification of delays; 
(3) Labor and equipment schedules, usage, or 

problems or concerns; 
(4) Field observations, problems and conflicts; 
(5) Quality Assurance Plan Compliance:  Status of 

all testing and all quality control issues as well 
as the results of daily meetings and inspections; 

(6) Health & Safety Plan Compliance:  Status of 
H&S Plan compliance, summary of Safety 
issues; and  

de construction et les numéros de contact. 
(3) Les exigences en matière de formation et 

éducation – pour le quotidien et en réponse à un 
incident. 

(4) Les procédures et les rapports d'incident. 
(5) Les soins médicaux d'urgence, les coordonnées 

et les directions des pompiers et des ambulances  
(6) La conformité avec la réglementation et les 

normes de santé et de sécurité exigées par le pays 
hôte ou DAI.  

(7) Les protocoles de communication pour informer 
et/ou envoyer une copie de tous les rapports 
d’incidents à l'ingénieur du projet dès qu'un 
incident se produit. 

 

Le manquement du Sous-contractant d’implementer le 

Plan de Santé et Sécurité, l’ingénieur, en consultation 

avec le COP du Projet USAID Water and Sanitation 
Project un ordre d’« Arrêt de Travail » immédiat. La 

notification écrite de cet ‘’Arrêt de travail’’ sera faite par 

l’Administrateur du Sous-contrat. Tous les coûts et les 

délais découlant de tels ordres d’« Arrêt de Travail » 

sont entièrement la responsabilité des entrepreneurs. 

 

8.5 Rapports mensuels sur l’état d’avancement   

Le Sous-contractant doit présenter des rapports mensuels 
sur l’état d’avancement qui donnent par écrit un état 
d’avancement, des problèmes ou des mises à jour à 
l’ingénieur et au directeur du projet. Ces rapports 
mensuels doivent être envoyés par e-mail à l'ingénieur et 
DAI cinq jours avant la réunion mensuelle régulière. Le 
rapport sur l’état d’avancement doit au minimum inclure 
les éléments suivants : 

(1) Une comparaison (graphique) de l'avancement 
des travaux par rapport au calendrier approuvé ; 

(2) Un avis des retards ; 
(3) Les calendriers, l’usage, ou les problèmes et 

préoccupations sur la main-d’œuvre et les 
équipements ; 

(4) Les observations sur le terrain, les problèmes et 
les conflits ; 

(5) La conformité avec le Plan d'Assurance de la 
Qualité : l'état de tous les tests et tous les 
problèmes de contrôle de la qualité, ainsi que les 



 
 

(7) Environmental Management and Monitoring 
Plan Activities and Compliance:  Status of 
EMMP activities, issues and compliance. 

(8) Social impact issues, workforce concerns, or 
expectations; 

(9) List of submittals and correspondences provided 
during the period, and their corresponding 
status; 

(10) Photographs of work progress, 
installation, and activities on Site during the 
period 

 

 

 

 

 

8.6.  Final Report 

The Subcontractor shall submit to the Engineer, or 
Engineer’s Representative, a Final Report including bar 
charts of progress and selected photos along with the 
final invoice, summing up observations resulting from 
the inspections, progress, difficulties or irregularities 
encountered, resolution of problems, measures taken to 
improve conditions, recommendations, and other 
matters related to this subcontract.  

 

8.7.      Environmental Impact Assessment and 
Reports  

An environmental impact assessment report may be 
requested that meets the Funding Agency requirements. 
When requested by DAI, the Subcontractor shall assist 
DAI as requested in completion of this assessment, and 
any subsequent environmental reports required to 
monitor compliance.  

 

 

 

 

résultats de réunions quotidiennes et des 
inspections ; 

(6) La conformité au Plan de Santé & Sécurité : l'état 
de la conformité au plan de S&S, résumé des 
questions de sécurité ; et  

(7) Les activités et la conformité du Plan de Gestion 
et Surveillance Environnementales : l’état des 
activités, des problèmes et de la conformité au 
EMMP ;   

(8) Les questions d'impact social, les préoccupations 
ou les attentes de la main-d'œuvre ; 

(9) La liste des soumissions et des correspondances 
faites au cours de la période, et leur état 
correspondant ; 

(10) Les photos de l'avancement des travaux, 
des installations, et des activités sur le chantier 
au cours de la période.   

 

8.6 Rapport final 

Le Sous-contractant doit soumettre à l'ingénieur, ou au 
représentant de l'ingénieur, un rapport final comprenant 
des diagrammes à barres des progrès et les photos 
choisies, ainsi que la facture définitive, résumant les 
observations qui proviennent des inspections, des 
progrès, des difficultés ou des irrégularités rencontrées, la 
résolution des problèmes, les mesures prises pour 
améliorer les conditions, les recommandations, et les 
autres aspects de cette Sous-contrat.  

 

8.7 L'évaluation et les rapports de l'impact sur 
l'environnement    

Il est possible qu’un rapport d'évaluation des impacts 
environnementaux soit demandé, lequel répond aux 
exigences de l'agence de financement. Lorsqu’il est 
demandé par DAI, le Sous-contractant doit aider DAI 
dans la réalisation de cette évaluation et de tous les 
rapports sur l'environnement requis pour assurer la 
conformité.  

 

 

 



 
 

9. CONTRACTUAL AND TECHNICAL 
DIRECTION 

9.1.Subcontract Administration 

For purposes of this Subcontract Agreement, only the 
authorized individuals designated as the Subcontractor’s 
administrators are authorized to bind DAI and 
Subcontractor contractually. A list of those authorized is 
found in the Subcontract Data. 

For the subcontractor, only the signatory of the 
subcontract agreement is authorized to bind the 
subcontractor contractually. 

 

 

9.2.Technical Direction 

The Chief of Party (COP) is responsible for the overall 
management and technical direction of all DAI activities 
in The Republic of Haiti; including this activity. The 
COP’s representative, the “Engineer,” shall be as 
specified in the Subcontract Data.  

The Engineer may delegate technical duties and 
authorities vested in the Engineer to the Engineer’s 
Representative, such as a Site Inspector, and may from 
time to time revoke such delegation. Such delegation 
and revocation shall be in writing and copied to DAI 
and Subcontractor in this Subcontract. Such information 
shall only take effect after receipt by DAI or 
Subcontractor.   

The COP, and his or her designated representatives, 
including the Project Engineer, reserves the right to 
attend any/all meetings, participate in site visits, provide 
management or technical direction through the 
Engineer, or Engineer’s Representative, and take any 
other action deemed necessary to manage the 
performance of the subcontractor.  

The Engineer is responsible for providing day-to-day 
supervision, technical direction, record keeping, 
performance documentation, and reporting. The 
Engineer shall carry out all duties specified by the 
Subcontract. 

 

9 DIRECTION CONTRACTUELLE ET 
TECHNIQUE  

9.1 Administration du Sous-contrat 

Aux fins de l’accord du présent Contrat, seuls les 
individus autorisés désignés comme administrateurs du 
Sous-contractant sont autorisées à engager 
contractuellement DAI et le Sous-contractant. Une liste 
de ces personnes autorisées se trouve dans les données du 
Sous-contrat. 

Pour le Sous-contractant, seul le signataire de l'accord de 
Sous-contrat est autorisé à engager contractuellement le 
Sous-contractant.  

 

9.2   Direction technique 

Le directeur du projet est responsable de la gestion et la 
direction technique globales de toutes les activités de 
DAI en République d'Haïti, y compris la présente 
activité. Le représentant du directeur du projet, « 
l’ingénieur » doit être tel qu’il est défini dans les données 
du contrat.   

L'ingénieur peut déléguer les fonctions et les pouvoirs 
techniques dévolus à l'ingénieur au représentant de 
l'ingénieur, tel qu'un Inspecteur de chantier, et il peut de 
temps à autre révoquer cette délégation. Cette délégation 
et la révocation doivent être faites par écrit, avec copie 
DAI et au Sous-contractant dans ce Sous-contrat. De 
telles informations ne prendront effet qu'après réception 
par DAI ou Sous-contractant.   

Le directeur du projet et ses représentants désignés, y 
compris l'ingénieur du projet, se réservent le droit de 
prendre part à toutes les réunions, de participer à des 
visites du chantier, fournir une gestion ou une direction 
technique à travers l'ingénieur ou le représentant de 
l’ingénieur, prendre toute autre mesure jugée nécessaire 
pour gérer le fonctionnement du Sous-contractant.  

L'ingénieur est responsable d’assurer la supervision 
quotidienne, la direction technique, la tenue des dossiers, 
la documentation et les rapports du fonctionnement. 



 
 

The term “technical direction” is defined to comprise:  

(1) Supervising the Subcontractor, technically 
administering the subcontract, certifying 
measurements, deliverables, and payments to 
the subcontractor, reviewing Change Order 
Requests, interpreting the subcontract 
appendices, recommending extensions of time, 
rejecting or accepting materials used, reviewing 
all deliverables under the subcontract and other 
duties as may be assigned from time to time by 
DAI.  

(2) Provision of written directions, within the Scope 
of the Subcontract, to facilitate completion of 
the Work; 

(3) Provision of written information to the 
Subcontractor which assists in the interpretation 
of drawings, specifications, or technical portions 
of the Statement of Work by responding in a 
timely manner to Requests for Clarification or 
Information. 

(4) Review and, where required, provide written 
approval of technical reports, drawings, 
specifications, or technical information to be 
delivered. Technical directions must be in 
writing, and must be within the Scope of the 
Work. 

(5) The Engineer, or Engineer’s Representative, 
shall at all times have access to the Work during 
any stage of the execution or preparation or 
completion.  

(6) The Engineer shall represent DAI during the 
whole of the period of constructions under this 
Subcontractor. The Engineer shall advise, 
report, and consult with DAI on all matters 
relating to this Subcontract. DAI’s instructions 
or any correspondence of any form to the 
Subcontractor shall be forwarded through the 
Engineer. The Engineer shall have authority to 
act on behalf of DAI only to the extent provided 
in the Subcontract Documents as they may be 
amended in writing in accordance with the 
Subcontract. 

(7) Keep DAI informed of the progress of the 
Work, based on on-site inspections. 

(8) Certify, verify, and measure Work completed 
based on photographs, site inspections, or 
testing results. 

(9) Authorized by designation to take any or all 
action with respect to the following, except any 

L'ingénieur doit s'acquitter de toutes les tâches prévues 
par le Sous-contrat. 

Le terme « direction technique » est défini de manière à 
englober les dimensions suivantes :  

(1) Superviser le Sous-contractant, assurer 
l’administration technique du Sous-contrat, 
certifier les mesures, les livrables et les 
paiements au Sous-contractant, examiner les 
demandes des modificatifs, interpréter les 
annexes du Sous-contrat, recommander les 
prorogations de délais, rejeter ou accepter des 
matériaux utilisés, examiner tous les livrables en 
vertu du Sous-contrat et d'autres fonctions qui 
peuvent être assignées de temps à autre par DAI.  

(2) Donner des directions écrites. au titre du Sous-
contrat, pour faciliter l'achèvement des travaux ; 

(3) Fournir au Sous-contractant des données par écrit 
facilitant l'interprétation des plans, des cahiers 
des charges, ou des parties techniques du cahier 
de charge en répondant en temps opportun aux 
demandes d'éclaircissements ou de 
renseignements. 

(4) Examiner et, si nécessaire, donner l'approbation 
écrite de rapports techniques, des plans, des 
cahiers des charges, ou des renseignements 
techniques à fournir. Les directions techniques 
doivent être par écrit, et doivent être dans le 
cahier des charges.  

(5) L'ingénieur, ou le représentant de l’ingénieur, 
doit en tout temps avoir accès aux travaux à 
n'importe quel stade de l'exécution, ou de la 
préparation, ou de l'achèvement.  

(6) L'ingénieur doit représenter DAI pendant toute la 
période des constructions dans le cadre de ce 
Sous-contrat. L'ingénieur doit conseiller, reporter 
à, et consulter DAI sur toutes les questions 
relatives à ce Sous-contrat. Les instructions ou 
toute forme de correspondance de DAI au Sous-
contractant doivent être transmises par 
l'ingénieur. L'ingénieur n’est autorisé à agir au 
nom de DAI que dans la mesure prévue dans les 
documents du Sous-contrat car ils peuvent être 
modifiés par écrit conformément à la Sous-
contrat.  

(7) Tenir DAI informé de l'avancement des travaux, 
sur la base d'inspections du chantier 

(8) Certifier, vérifier et mesurer le travail réalisé à 
partir des photographies, des inspections du 



 
 

action specifically prohibited by the terms of 
this Subcontract: 

i. Assure that the Subcontractor performs 
the technical requirements of the 
subcontract in accordance with the 
subcontract terms, conditions, and 
specifications. 

ii. Perform or cause to be performed, 
inspections necessary in connection 
with 1) above and require the 
Subcontractor to correct all 
deficiencies; perform acceptance for 
DAI. 

iii. Maintain day-to-day liaison and direct 
communications with the 
Subcontractor. Written communications 
with the Subcontractor and documents 
shall be entitled "As per Subcontract 
Data," with a copy furnished to the 
COP. 

(10) Monitor the Subcontractor's production 
or performance progress and notify the 
Subcontractor in writing of deficiencies 
observed during surveillance, and direct 
appropriate action to effect correction. Record 
and report to the COP and authorized 
Subcontracts Administrators as incidents of 
gross faulty or nonconforming work, health or 
safety violations, delays or problems. 
 
 
 
 

LIMITATIONS:  

(1) Neither the Engineer nor Engineer’s 
Representative is authorized to approve 
subcontract modifications, including change 
orders that would increase the subcontract price 
or change the period of performance. These 
changes require the approval of the Engineer, 
the Chief of Party, and shall be signed by an 
authorized Subcontracts Administrator of the 
Contractor. 

(2) Neither the Engineer nor Engineer’s 
Representative is empowered to award, agree to, 
or sign any subcontract (including delivery or 
purchase orders) or modifications thereto, or in 
any way to obligate the payment of money by 
DAI. Neither the Engineer, nor Engineer’s 

(9) Autorisé par désignation à prendre toutes les 
mesures en ce qui concerne ce qui suit, à 
l'exception de toute action spécifiquement 
interdite par les termes de ce Sous-contrat : 

i. S'assurer que le Sous-contractant remplit les 
exigences techniques du Sous-contrat 
conformément aux termes, conditions et cahiers 
des charges du Sous-contrat.  

ii. Réaliser ou faire réaliser les inspections 
nécessaires en relation avec 1) ci-dessus et exiger 
que le Sous-contractant corrige toutes les 
déficiences; effectuer l'acceptation pour DAI. 

iii. Maintenir la liaison courante et les 
communications directes avec le Sous-
contractant. Les communications écrites avec le 
Sous-contractant et les documents doivent être 
intitulés « En vertu des données du Sous-contrat 
», avec une copie fournie au directeur du projet.   

(10) Vérifier les réalisations ou la progression 
des performances du Sous-contractant et lui 
signaler par écrit les déficiences observées lors 
du contrôle, et ordonner les mesures appropriées 
pour redresser. Consigner et reporter au directeur 
du projet et aux administrateurs autorisés du 
Sous-contrat les incidents de travail 
manifestement défectueux ou non conforme, les 
violations contre la santé et la sécurité, les retards 
et les problèmes. 

LIMITATIONS :  

(1) Ni l'ingénieur, ni le représentant de l’ingénieur 
n’est autorisé à approuver les modifications du 
Sous-contrat, y compris les avenants qui 
augmenteraient le prix ou changeraient le délai 
d’exécution. Ces modifications nécessitent 
l'approbation de l'ingénieur, du directeur du 
projet, et doivent être signées par un 
administrateur autorisé du contractant du Sous-
contrat.  

(2) Ni l’ingénieur, ni le représentant de l’ingénieur, 
n’est habilité à attribuer, accepter ou signer un 
Sous-contrat (y compris la livraison ou les bons 
de commande) ou ses modifications, ou en 
aucune façon obliger le paiement d'une somme 
d'argent par DAI. Ni l'ingénieur, ni le 
représentant de l'ingénieur, ne peut prendre des 
mesures qui peuvent avoir une incidence sur le 
calendrier, les fonds ou la portée du Sous-contrat 
sans l'approbation écrite du directeur du projet.  



 
 

Representative, may take any action which may 
impact on the subcontract schedule, funds, or 
scope without the written approval of the COP.  

Neither the Engineer nor Engineer’s Representative 
shall be held liable for, nor will they have control of, 
construction process, techniques, procedures, safety 
precautions and schedules relating to the all forms of 
Work. Nor shall the Engineer, or Engineer’s 
Representative, be responsible for or be in control or 
charge of acts or omissions of the Subcontractor.  

 

The Engineer, or Engineer’s Representative, shall not be 
liable or responsible for any of the Subcontractor’s 
mistakes or the Subcontractor’s failure to perform the 
Work in accordance with the subcontract documents 
except where such performance of the Subcontractor is 
due to the Engineer, or Engineer’s Representative’s 
failure to perform his/her functions in accordance with 
the agreement between the Engineer, or Engineer’s 
Representative, and DAI.  

The Engineer, or Engineer’s Representative, is required 
to meet with the Subcontractor, at intervals outlined in 
Appendix F, Schedule of Deliverables, concerning 
performance of items delivered under this subcontract 
and any other administration or technical issues. The 
venue and time of meeting shall be arranged by the 
Engineer, and shall involve all relevant stakeholders of 
the Project. Telephonic reports may be made if no 
problems are being experienced.  

In the absence of the designated Engineer or Engineer’s 
Representative, the COP will designate appropriate 
someone to serve as Engineer in their place.  

Contact information for the Engineer, and Engineer’s 
Representative, shall be provided by the COP in the 
Notice to Proceed.  

 

9.3. Communications with the Funding Agency 

All of the Subcontractor’s contractual written or oral 
communications with or to the Funding Agency, or local 
agencies relative to the Work under the subcontract, 
must be through or with the prior written authorization 
of COP. Direction given by the Funding Agency or local 

Ni l’ingénieur, ni le représentant de l’ingénieur ne doit 
être tenu pour responsable, ni avoir le contrôle du 
processus, des techniques et procédures de construction, 
des mesures de sécurité et des programmes relatifs à 
toutes les formes du travail. L’ingénieur, ou le 
représentant de l’ingénieur, ne doit pas non plus être 
responsable, ni en contrôle, ni en charge des actes ou 
omissions du Sous-contractant.   

L'ingénieur, ou le représentant de l'ingénieur, n'est pas 
coupable ou responsable des erreurs du Sous-contractant 
ou de l’incapacité du Sous-contractant d'exécuter les 
travaux conformément aux documents du Sous-contrat, 
sauf lorsqu’une telle performance du Sous-contractant est 
due à l’incapacité de l’ingénieur, ou du représentant de 
l’ingénieur d’exercer ses fonctions conformément à 
l’accord entre l’ingénieur, ou le représentant de 
l’ingénieur et DAI. 

L'ingénieur, ou le représentant de l’ingénieur, est tenu de 
se réunir avec le Sous-contractant, à des intervalles 
indiqués dans l'annexe F, Tableau des Livrables, à propos 
de l'exécution des éléments livrés en vertu du présent 
Sous-contrat et toute autre administration ou des 
problèmes techniques. Le lieu et la date de la réunion 
doivent être organisés par l'ingénieur, et doit associer 
toutes les parties prenantes du projet. Les rapports 
téléphoniques peuvent être faits si aucune il n’y a aucun 
problème.   

En l'absence de l'ingénieur désigné ou du représentant de 
l'ingénieur, le directeur du projet désignera une personne 
appropriée pour servir d’ingénieur à leur place.  

Les coordonnées de l'ingénieur, et du représentant de 
l'ingénieur, sont fournies par le directeur du projet dans 
l’ordre d’exécution.   

 

 

9.3 Les communications avec l'organisme de 
financement 

Tous les communications contractuelles écrites ou orales 
du Sous-contractant avec ou à l'organisme de 
financement, ou les agences locales, portant sur le travail 
en vertu du Sous-contrat, doivent se faire par ou avec 



 
 

agencies relative to the work under the subcontract shall 
not be effective unless and until confirmed in writing by 
the COP.   

 

 

9.4.     Subcontracting 

In the event the Subcontractor requires the services of 
subcontractors other than any approved nominated 2nd-
tier subcontractors, the Subcontractor shall obtain prior 
written approval from the Subcontracts Administrator, 
for all such subcontracts which are in excess of 20% of 
the total primary Subcontract Price. The approval by 
DAI shall not relieve the Subcontractor of any of his/her 
obligations under this Subcontract agreement, and the 
terms of any subcontract shall be subject to, and be in 
conformity with, the provisions of this Subcontract. 

All clauses, terms and conditions of this subcontract 
agreement must be flowed down to the 2nd-tier 
subcontractors, and all 2nd-tier subcontractors shall 
equally abide by the same terms and conditions of this 
subcontract agreement between DAI and the 
Subcontractor. 

DAI has a right to request written evidence from the 
Subcontractor that the Subcontractor has properly paid 
its 2nd-tier subcontractors and material and equipment 
suppliers. If the Subcontractor fails to furnish such 
evidence within seven days, DAI shall have the right to 
contact 2nd tier subcontractors directly to ascertain 
whether they have been properly paid. DAI retains the 
right to notify any surety that has provided a Payment 
Bond (as covered in Section 11) if DAI confirms that 
2nd tier subcontractors or material and equipment 
suppliers have not been properly paid. Neither DAI, the 
Funding Agency, nor the Owner shall have an obligation 
to pay or to see the payment of money to a 2nd-tier 
subcontractor, except as otherwise required by law. 

 

 

 

 

l'autorisation écrite préalable du directeur du projet. Les 
directives données par l'organisme de financement ou les 
agences locales par rapport au travail en vertu du Sous-
contrat ne sont effectives que si et jusqu'à confirmation 
par écrit par le directeur du projet.   

 

9.4 Le Sous-contrat 

Dans le cas où le Sous-contractant requiert les services 
d’autres Sous-contractants que ceux du 2ème niveau 
désignés et approuvés, il/elle doit au préalable obtenir 
l'approbation écrite de l'administrateur de Sous-contrat, 
pour l'ensemble de ces contrats de Sous-contrat qui 
dépassent 20% du prix total brut du Sous-contrat. 
L'approbation par DAI ne dégage le Sous-contractant 
d'aucune de ses obligations en vertu du présent accord de 
Sous-contrat, et des conditions de tout Sous-contrat 
doivent être assujetties à, et être en conformité avec les 
dispositions du présent Sous-contrat. 

Toutes les clauses, tous les termes et conditions du 
présent accord de Sous-contrat doivent se traduire 
jusqu’aux Sous-contractants du 2ème niveau, et tous les 
Sous-contractants de 2e niveau des Sous-contractants 
doivent également respecter les mêmes termes et 
conditions du présent accord de Sous-contrat entre DAI 
et le Sous-contractant. 

DAI a le droit de demander au Sous-contractant une 
preuve écrite que le Sous-contractant a dûment payé ses 
Sous-contractants de 2ème niveau et ses fournisseurs de 
matériels et d'équipements. Si le Sous-contractant ne peut 
pas apporter une telle preuve dans un délai de sept jours, 
DAI a le droit de contacter directement les Sous-
contractants de 2ème niveau pour s'assurer qu'ils ont été 
dûment payés. DAI se réserve le droit de notifier toute 
société de caution ayant fourni une garantie de paiement 
(tel que c’est décrit à la section 11) si DAI confirme que 
des Sous-contractants de 2ème niveau ou des 
fournisseurs de matériels et d'équipements n'ont pas été 
dûment payés. Ni DAI, l'organisme de financement, ni le 
propriétaire n’a d’obligation de payer ou de voir le 
versement d’argent à un Sous-contractant de 2ème 
niveau, sous réserve des dispositions contraires établies 
par la loi. 



 
 

 

10.   SUBCONTRACTOR’S GENERAL 
OBLIGATIONS 

10.1. Subcontractor’s General Responsibilities 

The Subcontractor shall, with due care and diligence, 
design (to the extent provided for by the Subcontract), 
execute and complete the Work and remedy any defects 
therein in accordance with the provisions of the 
Subcontract. The Subcontractor shall provide all 
superintendence, labor, materials, plant, Subcontractor's 
equipment and all other things, whether of a temporary 
or permanent nature, required in and for such design, 
execution, completion and remedying of any defects, so 
far as the necessity for providing the same is specified in 
or is reasonably to be inferred from the Subcontract.  

The Subcontractor shall confine operations at the Site to 
areas permitted by applicable law, statutes, ordinances, 
codes, rules or regulations, and lawful orders of public 
authorities, and shall not unreasonably encumber the 
Site with materials or equipment. The Subcontractor 
shall not conduct any business of its own on the Site 
which does not directly relate the performance of this 
subcontract agreement. 

 

 

 

10.2. Site Operations and Methods of 
Construction  

The Subcontractor shall take full responsibility for the 
adequacy, stability and safety of all Site operations and 
means and methods of construction. Where the 
Subcontract expressly provides that part of the Work 
shall be designed by the Subcontractor, it shall be fully 
responsible for that part of such Work, notwithstanding 
any approval by the Engineer, or Engineer’s 
Representative.  

 

 

 

10 OBLIGATIONS GÉNÉRALES DU 
SOUS-CONTRACTANT 

10.1 Responsabilités générales du Sous-
contractant 

Le Sous-contractant doit, soin et diligence raisonnables, 
concevoir (dans la mesure prévue par le Sous-contrat), 
exécuter et achever les travaux et de remédier à tout 
défaut qui en résultent, conformément aux dispositions 
du Sous-contrat. Le Sous-contractant doit fournir tout ce 
qui concerne la direction, la main-d’œuvre, les 
matériaux, l’installation, les équipements du Sous-
contractant et toute autre chose nécessaire, de nature 
temporaire ou permanente, dans et pour un tel processus 
de conception, exécution, achèvement et correction de 
tout défaut, autant que la nécessité de réaliser ledit 
processus est déterminée dans, ou doit être déduite du 
Sous-contrat.   

Le Sous-contractant doit circonscrire les activités sur le 
chantier à des zones autorisées par la loi, les statuts, 
codes, arrêtés, règles ou règlements applicables, et les 
ordres légaux des autorités publiques, et ne doit pas 
excessivement encombrer le chantier avec des matériaux 
ou des équipements. Le Sous-contractant n'est pas mener 
ses propres affaires sur le chantier qui ne se rapportent 
pas directement à l'exécution du présent accord de Sous-
contrat. 

 

10.2 Les activités du chantier et les méthodes 
de construction  

Le Sous-contractant doit assumer l'entière responsabilité 
de l'adéquation, la stabilité et la sécurité de toutes les 
opérations sur le chantier et des moyens et méthodes de 
construction. Lorsque le Sous-contrat prévoit 
expressément qu'une partie des travaux doit être conçu 
par le Sous-contractant, il doit être entièrement 
responsable de cette partie de ces travaux, nonobstant 
toute approbation de l'ingénieur, ou du représentant de 
l’ingénieur.  

 



 
 

10.3. Site Security and Lighting  

The Subcontractor shall take full responsibility for his or 
her own security of his or her own tools, materials, 
supplies, and equipment on site, and maintain, at his or 
her own cost, all lights, guards, fencing, and locks. 

 

 

10.4. Extraordinary Traffic and Special Loads 

The Subcontractor shall use every reasonable means to 
prevent any of the roads or bridges connecting with or 
en route to the site, from being damaged by any traffic 
of the Subcontractor. The Subcontractor shall select 
routes, choose and use appropriate and safe vehicles, 
and restrict and distribute loads so that any such 
extraordinary traffic will be limited as far as reasonably 
possible and so that no unnecessary damage may occur 
to such roads and bridges. 

 

10.5. Opportunities for other Subcontractors 

The Subcontractor shall in accordance with the 
requirements of DAI and the Engineer, or Engineer’s 
Representative, afford all reasonable opportunities for 
carrying out work by other Subcontractors employed by 
DAI, their workforce, DAI employees, and any other 
duly constituted authorities who may be employed in the 
execution on or near the worksite. Subcontractor shall 
be responsible for coordination of its workforce, labor, 
materials and equipment with all other labor on site, 
whether employed by Subcontractor or not.  

 

 

 

10.6. Site Clean-up 

Subcontractors must maintain a clean work site, by 
disposing of all debris and leftover material which were 
used for the work. All debris will be disposed of in an 
approved and certified dump site authorized by DAI, via 
the Engineer, Engineer’s Representative, or 

10.3 La sécurité du site et l'éclairage  

Le Sous-contractant doit assumer l'entière responsabilité 
de sa propre sécurité et celle de ses outils, matériels, 
fournitures et équipements sur le chantier, et de 
maintenir, à ses propres frais, tous les éclairages, les 
gardiens, les clôtures et les verrous.  

 

10.4 Trafic extraordinaire et chargements 
spéciaux 

Le Sous-contractant doit utiliser tous les moyens 
raisonnables pour empêcher que toutes les routes ou tous 
les ponts qui se connectent ou mènent au chantier d’être 
endommagés par le trafic du Sous-contractant. Le Sous-
contractant doit désigner des itinéraires, choisir et utiliser 
des véhicules appropriés et sûrs, et restreindre et répartir 
les chargements afin de limiter ces trafics extraordinaires 
autant qu’il est raisonnablement possible et d’éviter des 
dégâts inutiles à ces routes et ponts. 

 

10.5 Opportunités pour d'autres Sous-
contractants 

Conformément aux exigences de DAI et de l’ingénieur, 
ou du représentant de l’ingénieur, le Sous-contractant 
doit permettre toutes les possibilités raisonnables pour 
l'exécution des travaux par d'autres Sous-contractants 
employés par DAI, leur main-d’œuvre, des employés de 
DAI, et d'autres autorités dûment constituées qui peuvent 
être employés dans l'exécution sur le chantier ou à 
proximité. Le Sous-contractant est responsable de la 
coordination de sa main-d'œuvre, du travail, des 
matériels et des équipements avec tous les autres 
travailleurs sur le chantier, qu'ils soient employés par le 
Sous-contractant ou non.  

 

10.6 Le nettoyage du chantier 

Les Sous-contractants doivent maintenir un site de travail 
propre, en se débarrassant de tous les débris et les restes 
de matériau utilisés pour le travail. Tous les débris seront 
jetés dans un dépotoir approuvé et certifié et autorisé par 



 
 

Environmental Officer. The Subcontractor is responsible 
to keep the work site free from all obstruction and shall 
store or dispose any construction plant and surplus 
materials, and clear away/remove from site any 
wreckage, rubbish or temporary Work no longer 
required. The Subcontractor shall properly dispose any 
debris arising from installation. 

The subcontractor is responsible to bear all costs 
associated with the provision of the necessary health and 
safety equipment and methods for clean-up, proper 
removal and disposal of materials on site. 

 

 

 

10.7 Hazardous Materials 

 

In the event of the discovery of the presence of 
hazardous or environmentally dangerous materials, the 
Subcontractor shall immediately notify the Engineer 
prior to removing or otherwise disturbing the material in 
question, and shall immediately stop Work in the 
affected area. In accordance with applicable 
specifications, standards, or national or local health or 
environmental regulations, the Subcontractor shall 
provide the workers with mandated, and/or, appropriate 
health and safety material and equipment. Hazardous 
and dangerous materials shall be stored and disposed of 
in compliance with the technical specifications, 
standard, or national or local regulations and laws. 

When the hazardous material has been rendered 
harmless, as certified by an appropriate authority, the 
Work in the affected area shall resume upon written 
direction by DAI. The Subcontractor may submit a 
request for an extension in the Period of Performance 
based on the Work stopped in this area. This request for 
an extension of the Period of Performance must show 
evidence that the entire Work was delayed due to the 
affected area, and the overall work schedule, i.e. 
sequence of work, could not be adjusted within the 
Period of Performance. 

DAI, via l'ingénieur, le représentant de l’ingénieur, ou 
l’agent de l'environnement. Le Sous-contractant est 
responsable de garder le lieu de travail exempt de toute 
obstruction et doit conserver ou éliminer toute 
installation de construction et les matériels en surplus, et 
dégager/enlever du chantier les décombres, déchets ou du 
travail provisoire dont il n’a plus besoin.  Le Sous-
contractant doit éliminer correctement les débris résultant 
de l'installation.  

Le Sous-contractant est responsable d'assumer tous les 
coûts associés à la fourniture de l'équipement nécessaires 
pour la santé et la sécurité et des méthodes de nettoyage, 
d’évacuation et d'élimination appropriées des matériaux 
sur le chantier. 

 

10.7 Matériaux dangereux   

En cas de découverte de la présence de matériaux 
dangereux ou de substances écologiquement 
dangereuses, le Sous-contractant doit immédiatement 
informer l'Ingénieur avant d'enlever ou autrement 
perturber le matériau en question, et doit immédiatement 
arrêter le travail dans la zone touchée. Conformément 
aux spécifications et normes applicables, ou aux 
réglementations sanitaires ou environnementales 
nationales ou locales, le Sous-contractant doit fournir aux 
travailleurs des matériels et des équipements de santé et 
de sécurité mandatés et/ou appropriés. Les matériaux 
dangereux doivent être stockés et évacués en conformité 
avec les spécifications techniques, les normes, ou les 
réglementations et les lois nationales ou locales.  

Lorsque les matériaux dangereux ont été rendus 
inoffensifs, tel qu’attesté par une autorité appropriée, les 
travaux dans la zone touchée doivent reprendre après des 
instructions par écrit de DAI. Le Sous-contractant peut 
présenter une demande de prorogation du délai 
d’exécution fondée sur l’arrêt des travaux dans cette 
zone. Cette demande de prorogation du délai d'exécution 
doit démontrer que l'ensemble des travaux a été retardé 
en raison de la zone touchée, et le calendrier global des 
travaux, c.-à-d. séquence des travaux, n'a pas pu être 
ajustée dans le délai d'exécution. 

 



 
 

 

10.8  Assignment 

The Subcontractor shall not further subcontract or assign 
any services or the Work to be performed under this 
Subcontract without prior written authorization from the 
Subcontracts Administrator. 

 

10.9     Taxes due by Subcontractor 

The Subcontractor shall be responsible for the payment 
of all charges and taxes, with respect to income tax, 
value added tax, import and custom taxes, in accordance 
with the Income Tax Laws and regulations in force, and 
all amendments thereto, with the exception of those 
taxes exempt through a waiver granted on the basis of 
the Bilateral Agreement between the United States and 
the Government of the Republic of Haiti (FAR 52.229-
6, Taxes – Foreign Fixed Price Contracts). It is the 
Subcontractor’s responsibility to make all the necessary 
inquiries in this respect and he or she shall be deemed to 
have satisfied him or herself regarding the application of 
all relevant tax laws. 

 

 

10.10 Employees of the Subcontractor 

The Subcontractor shall be subject to and operate under 
all applicable Haitian Labor laws regarding employers’ 
liability, worker’s compensation, and unemployment 
compensation insurance. The Subcontractor expressly 
agrees that it is an independent contractor and its 
employees engaged in the Work are not and shall not be 
treated or considered employees of DAI. The 
Subcontractor shall be responsible for verifying the 
education and work experience of any key personnel, or 
representative (“Personnel”) assigned to perform the 
Work under the Subcontract and shall provide DAI with 
written proof of such verification.  

All employees of the Subcontractor shall comply with 
the Government of Haiti laws and regulations in force in 
regards to the import, sale, use, barter, consumption or 
disposal of alcoholic drinks, narcotics, weapons, and 

 

10.8 Affectation  

Le Sous-contractant ne doit pas en outre sous-traiter ou 
attribuer des services ou le travail à effectuer en vertu de 
ce Sous-contrat sans l'autorisation préalable écrite de 
l'administrateur de Sous-contrat. 

 

10.9. L'impôt dû par le Sous-contractant 

 

Le Sous-contractant doit être responsable du paiement de 
tous les frais et taxes, en ce qui concerne l'impôt sur le 
revenu, la taxe sur la valeur ajoutée, les taxes 
d’importation et de douane, conformément à la 
législation et à la réglementation fiscales en vigueur, et 
tous les amendements y relatifs, à l'exception de ces 
impôts exemptées par une exemption accordée sur la 
base de l'Accord bilatéral entre les États-Unis et le 
Gouvernement de la République d'Haïti (FAR 52.229-6, 
Impôts — Contrats étrangers à prix fixe). Il est de la 
responsabilité du Sous-contractant de faire toutes les 
recherches nécessaires à cet égard et il ou elle est 
censé(e) de s’assurer de la l’application des lois fiscales 
pertinentes. 

 

10.10 Employés du Sous-contractant 

Le Sous-contractant doit être soumis et opérer 
conformément à toutes les lois haïtiennes du travail 
concernant la responsabilité des employeurs, 
l'indemnisation des travailleurs et l'assurance de 
l’allocation chômage. Le Sous-contractant convient 
expressément qu'il est un entrepreneur indépendant et ses 
employés engagés dans le travail ne sont pas et ne 
doivent pas être traités ou considérés comme des 
employés de DAI. Le Sous-contractant est responsable de 
la vérification de l'éducation et l'expérience 
professionnelle de tout personnel clé, ou représentant 
("Personnel") chargé d'effectuer le travail en vertu du 
Sous-contrat et doit fournir à DAI une  preuve écrite de 
cette vérification.  



 
 

arms. The Subcontractor shall ensure that all employees 
have due regard to all holiday, recognized festivals, 
religious, and or other customs. The Subcontractor shall, 
at all times, take all reasonable precautions to prevent 
any unlawful, riotous, or disorderly conduct by, or 
amongst, his or her employees and for the preservation 
of peace and the protection of persons and property 
onsite or within the communities at large. 

DAI reserves the right to disapprove the assignment of 
or request the removal of any Personnel assigned to 
perform the Work hereunder. DAI shall notify the 
Subcontractor, in writing, of the disapproved assignment 
or requested removal. The Subcontractor shall propose a 
qualified replacement for DAI’s approval, and the 
Funding Agency if required, within ten (10) working 
days of receipt of such notice. 

 

 

 

10.11 Key Personnel 

The Subcontractor shall furnish the Key Personnel 
outlined in the Subcontract Data for performance under 
this Subcontract. The Subcontractor shall employ the 
key personnel proposed at the time of tender, to carry 
out the functions stated in the Schedule or other 
personnel approved by the Engineer.  

Personnel identified as “Key Personnel” are considered 
to be essential to the Work being performed.  

The Subcontractor must submit CVs for all of the Key 
Personnel, and DAI may request an interview of 
proposed Key Personnel.  

Prior to substituting or replacing the individual(s) or 
diverting any portion of the specified individual’s time 
to other programs, the Subcontractor shall notify the 
Subcontract Administrator, via the Engineer, reasonably 
in advance, or as soon as possible thereafter, and shall 
submit justification, including proposed substitutions, in 
sufficient detail to permit evaluation of the impact on 
the program. No diversion, substitution, or replacement 

Tous les employés du Sous-contractant doivent se 
conformer aux lois et réglementations en vigueur du 
gouvernement d'Haïti en ce qui concerne l'importation, la 
vente, l'utilisation, le troc, la consommation ou de 
l'élimination de boissons alcoolisées, les stupéfiants et les 
armes. Le Sous-contractant doit s'assurer que tous les 
employés tiennent dûment compte de tous les congés, les 
festivals reconnus, les coutumes religieuses et d’autres. 
Le Sous-contractant doit, à tout moment, prendre toutes 
les précautions raisonnables pour empêcher toute 
conduite illicite, séditieuse, ou désordonnée par, ou parmi 
ces employés et pour la préservation de la paix et la 
protection des personnes et des biens sur le chantier ou 
au sein des communautés en général. 

DAI se réserve le droit de refuser l’affectation ou de 
demander le retrait de tout membre de personnel affecté à 
exécuter le travail en vertu des présentes. DAI doit 
informer le Sous-contractant, par écrit, de l'affectation 
rejetée ou du retrait demandé. Le Sous-contractant doit 
proposer un remplacement qualifié pour l'approbation de 
DAI et l'organisme de financement, si nécessaire, dans un 
délai de dix (10) jours suivant la réception d’une telle 
notification.  

 

10.11  Le personnel clé 

Le Sous-contractant doit fournir le personnel clé décrit 
dans les données du contrat pour l’exécution en vertu de 
ce Sous-contrat. Le Sous-contractant doit employer le 
personnel clé proposé au moment de l'appel d'offres, pour 
remplir les fonctions énoncées dans le programme ou 
d'autres membres du personnel approuvés par l'ingénieur.  

Le personnel identifié comme « Personnel Clé » est 
considéré être essentiel au travail effectué.  

Le Sous-contractant doit présenter les CVs de tout le 
personnel clé, et DAI peut demander une interview du 
personnel clé proposé.  

Avant de substituer ou remplacer la (les) personne(s) ou 
de diriger une portion du temps de la personne spécifiée 
vers d’autres programmes, le Sous-contractant doit 
informer l'administrateur de Sous-contrat, via l'ingénieur, 
raisonnablement à l'avance, ou dès que possible après 
cette date, et doit présenter la justification, y compris les 



 
 

shall be made by the Subcontractor without the prior 
written consent of the Engineer. 

 

 

 

10.12 Key Equipment 

The Subcontractor shall furnish the Key Equipment 
outlined in the Subcontract Data for performance under 
this Subcontract, if any. The Subcontractor shall ensure 
the Key Equipment is available at the necessary times, 
in accordance with the approved schedule, to carry out 
the functions stated in the Schedule or other personnel 
approved by the Engineer.  

Equipment identified as “Key Equipment” are 
considered to be essential to the Work being performed.  

No diversion, substitution, or replacement for Key 
Equipment shall be made by the Subcontractor without 
the prior written consent of the Engineer. 

 

 

10.13 Removal of Subcontractor’s Employees 

DAI shall have the right, at any time, to request removal 
of any Personnel provided by the Subcontractor whom 
DAI and/or the Funding Agency reasonably deems, in 
consultation with the Subcontractor, to be 
unsatisfactory. Upon such request, the Subcontractor 
shall use all reasonable efforts to promptly replace such 
removed personnel with substitute Subcontractor 
Personnel having the skills and training suitable to 
provide the services required of the Subcontractor under 
this subcontract. 

The Subcontractor shall ensure that the person leaves 
the Site within seven (7) days and has no further 
connection with the work in the Subcontract. 

If any of the personnel is discharged by the 
Subcontractor for misconduct or inexcusable 
nonperformance, travel and transportation costs 
associated with the repatriation of such personnel and 

substitutions proposées, de façon suffisamment détaillée 
pour permettre l'évaluation de l'impact sur le programme. 
Aucune réaffectation, ni substitution ou remplacement ne 
doit être par le Sous-contractant sans le consentement 
préalable écrit de l'ingénieur. 

 

10.12   L'équipement clé 

Le Sous-contractant doit fournir l'équipement clé décrit 
dans les données du Sous-contrat pour l'exécution en 
vertu du présent Sous-contrat, le cas échéant. Le Sous-
contractant doit s'assurer que l'équipement clé est 
disponible au moment voulu, conformément au 
calendrier approuvé, pour remplir les fonctions énoncées 
dans le programme ou d'autres membres du personnel 
approuvés par l'ingénieur.  

L’équipement identifié comme « l'équipement clé » est 
considéré être essentiel pour le travail effectué.  

Aucun détournement, ni substitution ou remplacement 
d’équipement clé ne doit être par le Sous-contractant sans 
le consentement préalable écrit de l'ingénieur. 

 

 

10.13  Retrait des employés du Sous-contractant 

DAI a le droit, à tout moment, de demander le retrait 
d’un membre du personnel fourni par le Sous-contractant 
que DAI et/ou l'organisme de financement estime 
raisonnablement, en consultation avec le Sous-
contractant, ne pas être satisfaisant. Après une telle 
demande, le Sous-contractant doit utiliser tous les efforts 
raisonnables de remplacer promptement ce membre retiré 
par un membre du personnel de substitution du Sous-
contractant ayant les compétences et la formation 
appropriées pour fournir les services requis du Sous-
contractant en vertu de ce Sous-contrat. 

Le Sous-contractant doit s'assurer que la personne quitte 
le chantier dans un délai de sept (7) jours et n'ait aucun 
autre lien avec le travail dans la Sous-contrat. 

Si un membre du personnel est renvoyé par le Sous-
contractant pour inconduite ou inexécution inexcusable, 



 
 

the assignment of replacement personnel shall not be an 
allowable cost under the Subcontract. 

 

10.14 Source of Instructions  

The Subcontractor shall neither seek nor accept 
instructions from any authority external to DAI, the 
Engineer, or their authorized representatives in 
connection with the performance of his or her services 
under this Subcontract. The Subcontractor shall refrain 
from any action which may adversely affect DAI and 
shall fulfill his or her commitments with fullest regard 
for the interest of DAI. 

 

10.15 Safety and Security 

The Subcontractor shall take all prudent measures to 
ensure the personal safety and security of all 
Subcontractor employees as well as DAI’s Engineer, or 
Engineer’s Representative, and other project staff visiting 
the Site, consistent with its Health and Safety Plan. 
Subcontractor is responsible for all costs and logistics 
associated with providing Site security. The 
Subcontractor shall comply with all applicable laws, 
ordinances, rules, regulations, lawful authorities, or any 
public authority having jurisdiction for the safety of 
persons or property and protect the same from damage, 
injury, or loss.  

The Subcontractor shall erect and maintain, as required 
by existing conditions and performance of the 
Subcontract, reasonable safeguards for safety and 
protection, including posting danger signs and other 
warnings against hazards, publicize safety regulations 
and notifying owners and users of adjacent sites and 
utilities. 

The Subcontractor agrees to cooperate with and adhere 
to requests from DAI’s Security Manager and other DAI 
hired security staff in regard to the security of DAI’s 
project personnel. 

10.16 Permits 

Except as otherwise directed by DAI, the Subcontractor 
has or will have, prior to commencement of any Work, 

les frais de voyage et de transport associés au 
rapatriement de ce membre du personnel et l'affectation 
de membre de personnel de remplacement ne constituent 
pas des coûts admissibles en vertu du Sous-contrat. 

 

10.14  Source des instructions  

Le Sous-contractant ne doit solliciter ni accepter 
d'instructions d'aucune autorité extérieure à DAI, 
l'ingénieur, ou leurs représentants autorisés dans le cadre 
de l'exécution de ses services en vertu de ce Sous-contrat. 
Le Sous-contractant doit s'abstenir de toute action qui 
pourrait nuire à DAI et doit remplir ses engagements 
avec le plus grand respect pour l’intérêt de DAI. 

 

 

10.15   De la sûreté et la sécurité 

Le Sous-contractant doit prendre toutes les mesures 
prudentes pour assurer la sécurité personnelle de tous ses 
employés, ainsi que de l'ingénieur de DAI ou de son 
représentant, ainsi que des autres membres du personnel 
du projet se rendant sur le site, conformément à son plan 
de santé et de sécurité. Le sous-contractant est 
responsable de tous les coûts et de la logistique associés à 
la sécurité du site. Le sous-contractant doit respecter 
toutes les lois, ordonnances, règles, réglementations, 
autorités légales ou toutes les autorités publiques 
compétentes pour la sécurité des personnes et des biens et 
les protéger contre tout dommage, préjudice ou perte. 
 
Le sous-contractant doit ériger et maintenir, en fonction 
des conditions et des performances du sous-contrat, des 
garanties raisonnables de sécurité et de protection, 
notamment l'affichage de panneaux de danger et d'autres 
avertissements contre les dangers, la publicité des règles 
de sécurité et la notification aux propriétaires et aux 
utilisateurs des sites et services adjacents. 
Le sous-contractant accepte de coopérer avec le 
responsable de la sécurité de DAI et d’autres 
responsables de la sécurité embauchés par DAI pour 
répondre à leurs demandes, en ce qui concerne la sécurité 
du personnel de projet de DAI. 
 



 
 

and shall submit, all necessary business and professional 
licenses, permits, and other licenses as may be required 
by the Government of the Republic of Haiti to enable 
the Subcontractor to perform the services required 
hereunder. 

 

10.17 Publicity and News Release 

No publicity or news releases shall be made to the news 
media or the general public relating to participation on 
the Program without the prior written approval of Chief 
of Party, which approval shall not be unreasonably 
withheld. The parties further agree that news releases 
made by either of them shall recognize the participation 
and contribution of the other party. 

 

 

10.18 Publications 

The Subcontractor shall not publish or publicly 
disseminate any information or data derived or obtained 
from or in connection with any services rendered 
hereunder, without the prior written consent of the Chief 
of Party.  

 

10.19 Audit and Records 

The Subcontractor shall maintain books, records, 
documents, and other evidence to substantiate, without 
limitation, all costs incurred under or in connection with 
the subcontract and to substantiate the other subcontract 
requirements in accordance with generally accepted 
accounting principles prevailing in the United States, the 
Cooperating Country, or the International Accounting 
Standards Committee (an affiliate of the International 
Federation of Accountants) to substantiate properly all 
transactions under or in connection with the subcontract. 
This clause does not apply to cost records for non-
reimbursable cost items incurred under fixed-price 
(lump sum or unit price) contracts, but it does apply to 
records concerning source of goods and other 
comparable contract requirements applicable to such 

10.16   Des permis 

Sauf indication contraire de DAI, le Sous-contractant a 
ou aura, avant le début de tout travail, et doit présenter, 
toutes les patentes et les cartes professionnelles, les 
permis, et autres licences exigées par le Gouvernement 
de la République d'Haïti pour permettre au Sous-
contractant pour effectuer les services requis en vertu des 
présentes. 

 

10.17  Publicité et communiqué   

Aucune publicité ni communiqué ne doit être fait à la 
presse ou au grand public relatives portant sur la 
participation au programme sans l'approbation préalable 
écrite du directeur du projet, laquelle ne doit pas être 
refusée sans motif valable. De plus, les parties 
conviennent que les communiqués de presse faits par 
l'une d'entre elles doivent reconnaître la participation et la 
contribution de l'autre. 

 

10.18    Publications 

Le Sous-contractant ne doit publier ni diffuser 
publiquement aucune information ou donnée provenant 
de, ou obtenue de, ou en relation avec des services 
fournis en vertu des présentes, sans le consentement 
préalable écrit du directeur du projet.  

 

10.19     Contrôle et Registres  

Le Sous-contractant doit conserver les registres 
comptables, les dossiers, documents et autres preuves 
pour  justifier, sans limitation, tous les frais engagés en 
vertu ou dans le cadre du Sous-contrat et pour justifier les 
autres exigences du Sous-contrat, conformément aux 
principes comptables généralement reconnus aux États-
Unis, le pays coopérant, ou le Comité international des 
normes comptables (une société affiliée de la Fédération 
internationale des comptables) pour justifier correctement 
toutes les transactions effectuées en vertu ou dans le 
cadre du Sous-contrat. Cette clause ne s'applique pas aux 
relevés des coûts pour les postes de dépenses non 



 
 

items. The foregoing constitutes "records" for the 
purpose of this clause.  

The Subcontractor shall maintain such records during 
the subcontract term and for a period of three (3) years 
after final payment. However, records which relate to 
appeals under the "Disputes and Appeals" clause or 
litigation or the settlement of claims arising out of the 
performance of this subcontract shall be retained until 
such appeals, litigation, or claims have been finally 
settled.  

All records shall be subject to inspection and audit by 
DAI, its Funding Agency, or it’s authorized agents at all 
reasonable times. The Subcontractor shall afford the 
auditor proper facilities for such inspection and audit.  

 

 

 

 

 

11 INVOICING INSTRUCTIONS 

11.1 Invoicing Instructions 

The Subcontractor shall submit invoices to USAID 
Water and Sanitation Project Procurement department 
and concurrently submit a copy to the Chief of Party, at 
the address listed in Subcontract Data. 

Electronic copies will be accepted provided the original 
invoice with all documentation is received within three 
(3) days of the electronic submission.  

 

 

11.2  Required Documentation for Payment 

Invoices submitted to DAI must include the following: 

(1) Subcontractor Name and Address 
(2) Invoice Date and Invoice Number 
(3) Subcontract Agreement Number 
(4) Subcontractor’s DUNS number 

remboursables engagés en vertu des contrats à forfait 
(montant forfaitaire ou prix unitaire), mais elle s’applique 
aux comptes relatifs à la provenance des marchandises et 
à d’autres exigences du contrat comparables applicables à 
ces éléments. Ce qui précède constitue  les « registres » 
aux fins de la présente clause.  

Le Sous-contractant doit conserver ces registres pendant 
la durée du Sous-contrat et pour une période de trois (3) 
ans après le paiement final. Cependant, les registres qui 
ont trait aux appels en vertu de la clause « Différends et 
Appels » ou aux litiges ou règlements des réclamations 
découlant de l'exécution de cette Sous-contrat doivent 
être conservés jusqu'à ce que ces appels, litiges ou 
réclamations aient été définitivement réglés.  

Tous les registres doivent être soumis à l'inspection et à 
la vérification par DAI, son organisme de financement, 
ou ses mandataires autorisés, à tout moment raisonnable. 
Le Sous-contractant doit permettre au vérificateur des 
installations appropriées pour ce type d'inspection et de 
vérification.  

 

 

 

11 INSTRUCTIONS RELATIVES À LA 
FACTURATION 

11.1 Instructions relatives à la facturation 

Le Sous-contractant doit présenter les factures au service 
des Procurements du Projet USAID Water and Sanitation 
et soumettre simultanément une copie au directeur du 
projet, à l'adresse indiquée dans les données du contrat. 

Les copies électroniques seront acceptées à condition que 
la facture initiale, avec toute la documentation, soit reçue 
dans un délai de trois (3) jours de l'envoi électronique.  

 

11.2  Documents requis pour le paiement 

Les factures présentées à DAI doivent comprendre les 
éléments suivants : 



 
 

(5) DAI Contract Number  
(6) Subcontractor Remittance Address 
(7) Total payment requested  
(8) Cumulative payments to date 
(9) Certification signed by DAI’s Engineer, or 

Engineer’s Representative, verifying the quality 
and acceptability of the deliverables, i.e., Work 
performed during the period, in accordance with 
the Payment Schedule and Schedule of 
Deliverables 

(10) Copies of Progress Report(s) submitted 
during the timeframe 

(11) Copies of Progress Meeting Note(s) 
during the    timeframe 

(12) Digital Photographs of the Work 
completed during the invoice period 

In addition to the above, each copy of the invoice must 
contain the following certification, signed by an 
authorized representative of the Subcontractor’s 
organization. Failure to provide the required invoice 
information will result in the invoice being returned to 
the Subcontractor for correction. 

Subcontractor certification:  

I hereby certify, to the best of my knowledge and belief, 
that 

(1) The amounts requested are only for 
performance in accordance with the 
specifications, terms, and conditions of the 
contract;  

(2) All payments due to subcontractors and 
suppliers from previous payments received 
under the contract have been made, and timely 
payments will be made from the proceeds of the 
payment covered by this certification, in 
accordance with subcontract agreements and the 
requirements of Chapter 39 of Title 31, United 
States Code;  

(3) This request for payment does not include any 
amounts which the Subcontractor intends to 
withhold or retain from a subcontractor or 
supplier in accordance with the terms and 
conditions of the subcontract; and  

(4) This certification is not to be construed as final 
acceptance of the Subcontractor’s performance.  

__ 

___________________________________________ 

 

(1) Nom et adresse du Sous-contractant 
(2) Date de facturation et numéro de facture 
(3) Numéro d'accord de Sous-contrat 
(4) Numéro du Sous-contractant 
(5) Numéro de contrat DAI 
(6) L'adresse de paiement du Sous-contractan 
(7) Paiement total demandé  
(8) Paiements cumulatifs à date 
(9) Attestation signée par l’ingénieur, ou le 

représentant de l’ingénieur de DAI, vérifiant la 
qualité et l'acceptabilité des livrables, c.-à-d., le 
travail effectué au cours de la période, 
conformément à l'échéancier de paiement et le 
calendrier des livrables 

(10) Copies des rapports d’avancement 
soumis au cours de la période 

(11) Copies des Notes des réunions d'étape 
Note(s) au cours de la période 

(12) Photographie numeriques des travaux 
achevés au cours de la periode. 

En plus de ce qui précède, chaque copie de la facture doit 
contenir l’attestation suivante, signée par un représentant 
autorisé de l'organisation du Sous-contractant. 
L’incapacité de fournir les renseignements nécessaires 
sur la facture conduira à ce que la facture soit retournée 
au Sous-contractant pour correction.  

Attestation du Sous-contractant :  

J'atteste, à ma connaissance, que 

(1) Les montants demandés ne sont seulement que 
pour l'exécution conformément aux cahiers des 
charges, termes et conditions du contrat ;  

(2) Tous les paiements dus aux Sous-contractants et 
aux fournisseurs à partir des paiements antérieurs 
reçus en vertu du contrat ont été effectués, et des 
paiements opportuns seront effectués à partir des 
recettes de paiement couvert par cette attestation, 
conformément aux accords de Sous-contrat et 
aux exigences du Chapitre 39 du Titre 31, Code 
des États-Unis ;  

(3) Cette demande de paiement ne comprend pas les 
montants que le Sous-contractant a l'intention de 
suspendre ou retenir d’un Sous-contractant ou 
fournisseur conformément aux conditions du 
Sous-contrat ; et  

(4) Cette attestation ne doit pas être interprétée 
comme l'acceptation définitive de la performance 



 
 

(Name)  

_____________________________________________ 

(Title)  

_____________________________________________ 

(Date)  

 

 

 

 

 

 

11.3  Taxes Withheld from Payments 

DAI will withheld, on behalf of Subcontractor 2% of tax 
required by Haitian Government from any payment 
made to subcontractor. Tax amount withheld will be 
paid to Direction General des Impôts (DGI) by DAI on 
behalf of subcontractor. 

 

11.4   Payment Terms 

DAI shall pay the subcontractor within 15 calendar days 
after receipt of a proper invoice and acceptance of 
deliverables outlined Appendix F, Schedule of 
Deliverables and Appendix G, Schedule of Payments, of 
this subcontract agreement. DAI shall reserve the right 
to withhold payment if the subcontractor fails to meet its 
obligations, in part or in full under this purchase order. 

 

 

11.5    Final Payment 

Final payment to the Subcontractor, including the 
balance of the retention, is withheld until the 
Subcontractor has met all its obligations under the 
Subcontract. Final Payment shall be made following: 

(1) Issuance of Certificate of Completion and Final 

du Sous-contractant.  
_____________________________________________ 

(Nom)  

_____________________________________________ 

(Titre)  

_____________________________________________ 

(Date)  

 

 

 

 

11.3  L'impôt retenu sur les paiements 

DAI retiendra au nom du Sous-contractant 2 % d'impôt 
exigé par le Gouvernement haïtien sur tout paiement fait 
au Sous-contractant. Le montant de l'impôt retenu sera 
versé à la Direction Générale des Impôts (DGI) par DAI 
au nom du Sous-contractant. 

 

11.4    Les modalités de paiement 

DAI doit payer le Sous-contractant dans les 15 jours 
civils suivant la réception d'une facture correcte et 
l'acceptation des livrables énoncés à l'annexe F, 
Calendrier des Livrables et Annexe G, Calendrier des 
Paiements, de ce Sous-contrat. DAI se réserve le droit de 
retenir un paiement si le Sous-contractant ne satisfait pas 
à ses obligations, en tout ou en partie au titre du présent 
bon de commande. 

 

11.5   Paiement final 

Le paiement final au Sous-contractant, y compris la solde 
de la rétention, est retenu jusqu'à ce que le Sous-
contractant ait rempli toutes ses obligations en vertu du 
Sous-contrat. Le paiement final sera versé suite à : 

(1) La délivrance de l'attestation d’achèvement et 
l’acceptation définitive des travaux du Sous-



 
 

Acceptance of the Work to the Subcontractor 
indicating that completion and acceptance of the 
Work has been certified by the Engineer and the 
COP 

(2) Receipt of Final Report 
(3) Receipt of required product and installation 

certifications and warranties, Operations and 
Maintenance manuals, trainings or materials as 
required 

(4) Confirmation that all Defects and Liabilities 
requests by the beneficial occupant or owner 
have been resolved to the satisfaction of the 
Engineer 

(5) Receipt of signed Release by the Subcontractor 
of all future monetary claims against DAI 

The making of final payment by DAI to the 
Subcontractor constitutes a waiver of Claims by DAI, 
except those arising from: 

(1) Liens, claims, security interests or 
encumbrances arising out of the Subcontract 
and unsettled 

(2) Failure of the Work to comply with the 
requirements of the subcontract agreement 

(3) Terms of special warranties required by the 
subcontract agreement 

 

 

11.6      Final Invoice 

Notwithstanding any other provision in this Agreement 
to the contrary, the Subcontractor is required to submit 
the final request for payment application/invoice, 
appropriately marked as such, under this Agreement not 
later than thirty (30) calendar days after the Certificate 
of Final Completion and Acceptance. Any invoices 
received after that date will not be paid by DAI. All 
final invoices must be marked as such, and the 
following shall accompany the final invoice: 

(1) A certification by the Subcontractor that its 
suppliers, if any, have been paid. 

(2) A release signed by the Subcontractor 
discharging DAI of and from any liabilities, 
obligations, and claims arising out of or under 
this Subcontract. 
 
 

contractant indiquant que l'achèvement et 
l'acceptation des travaux ont été certifiés par 
l'ingénieur et le directeur du projet 

(2) La réception du rapport final 
(3) La réception des produits requis et des 

attestations et garanties des installations, les 
manuels d'exploitation et d'entretien, des 
formations ou des matériaux, au besoin 

(4) La confirmation que toutes les demandes par le 
l’occupant ou le propriétaire bénéficiaire 
concernant les Défauts et Responsabilités ont été 
résolues à la satisfaction de l'ingénieur 

(5) La réception d’une décharge, signée par le Sous-
contractant, de toutes créances monétaires 
futures contre DAI   

Le versement du paiement final par DAI au Sous-
contractant constitue un abandon de créances par DAI, à 
l'exception de ceux découlant de : 

(1) Privilèges, réclamations, sûretés ou droits réels 
découlant du Sous-contrat et non réglés 

(2) L'incapacité du travail de se conformer aux 
exigences de l'accord de Sous-contrat 

(3) Termes de garanties spéciales requises par 
l'accord de Sous-contrat 

 

 

 

11.6     Facture finale 

Nonobstant toute autre disposition du présent accord de 
procéder autrement, le Sous-contractant est tenu de 
soumettre la demande finale d’application/demande de 
paiement, correctement marquée comme telle, en vertu 
du présent accord au plus tard trente (30) jours civils 
après l’Attestation de l’achèvement et acceptation 
définitifs. Toute facture reçue après cette date ne sera pas 
payée par DAI. Toutes les factures finales doivent être 
marquées comme telles, et les éléments suivants doivent 
accompagner la facture finale : 

(1) Une attestation par le Sous-contractant que ses 
fournisseurs, le cas échéant, ont été payés. 

(2) Une décharge signée par le Sous-contractant 
déchargeant DAI de toute responsabilité, 
obligation, et réclamation découlant, ou en vertu 
du présent Sous-contrat. 



 
 

 
11.7  Monies due by the Subcontractor 

Whenever throughout the life of the Subcontract and 
before final payment, certain monies become due by the 
Subcontractor, DAI shall have the right to recover such 
costs by either of the following methods or combination 
thereof:  

(1) Deduction from monies due the Subcontractor, 
or to become due the Subcontractor, or being 
retained by DAI pending final acceptance of the 
Work, or  

(2) Recovery from the Subcontractor's performance 
and/or payment security/bond.  
 
 

11.8    Liquidated Damages  

FAR Clause 52.211-12 “Liquidated Damages – 
Construction” (APR 1984)  

In the event that the Subcontractor does not complete 
the Work within the number of days indicated in the 
Contract Data following the end of the completion 
period of the Subcontract then the Liquidated Damages 
shall be levied beyond this period shall be deducted 
from the final payment until the Work is authorized as 
completed by the Engineer and COP.  

The Parties mutually agree that if the Project is delayed, 
Contractor OR Owner will suffer significant damages 
that are difficult to ascertain and quantify. As such, the 
Parties mutually agree to a liquidated daily rate 
specified in the Subcontract Data as fair and reasonable 
compensation to Contractor and not as a penalty. The 
said sum shall be payable by the sole fact of the delay 
without the need for any previous notice or any legal 
proceedings, or proof of damage, which shall in all cases 
be considered as ascertainable.  

 

 

 

 

 

 

11.7    Les sommes dues par le Sous-contractant 

Toutes les fois que tout au long de la vie du Sous-contrat, 
et avant le paiement final, des fonds sont dus par le Sous-
contractant, DAI a le droit de recouvrer ces coûts par 
l'une des méthodes suivantes ou une combinaison de 
celles-ci :  

(1) Déduction des sommes dues au Sous-contractant, 
ou en cours de devenir dues, ou étant retenues 
par DAI en attendant l'acceptation définitive du 
travail, ou  

(2) Recouvrement à partir de la performance du 
Sous-contractant et/ou la sécurité des 
paiements/caution.  

 

11.8     Des dommages-intérêts  

FAR Article 52.211-12 « Des Dommages-Intérêts – 
Construction » (avril 1984)  

Dans le cas où le Sous-contractant ne termine pas le 
travail dans le nombre de jours indiqué dans les données 
du contrat après la fin de la période d’achèvement du 
Sous-contrat, les dommages-intérêts sont donc prélevés 
au-delà de cette période et déduits du paiement final 
jusqu'à ce que le travail soit approuvé comme achevé par 
l'ingénieur et le directeur du projet.   

Les Parties conviennent mutuellement que si le projet est 
retardé, le contractant ou le propriétaire subira 
d’importants dommages difficiles à évaluer et à 
quantifier. À ce titre, les Parties conviennent 
mutuellement sur un taux quotidien fixé 
contractuellement spécifié dans les données du contrat 
comme une rémunération juste et raisonnable à le 
contractant et non pas comme une sanction. Ladite 
somme est payable par le seul fait du retard sans 
nécessité de ou de procédure judiciaire, ou preuve du 
dommage, qui doit dans tous les cas être considéré 
comme vérifiable.  

 

 

 



 
 

12 BONDS, INSURANCE, AND RISK 
ALLOCATION 

12.1   Performance Security 

For United States Government (USG) funded projects 
(including those funded by the United States Agency for 
International Development (USAID), the Federal 
Acquisitions Regulation (FAR) requires performance 
bonds and payment bonds for all construction 
subcontracts with values above the simplified 
acquisition threshold, currently at $150,000 USD. (FAR 
28.102-1). For USG projects, the FAR requires a 
minimum of two forms of payment protection, including 
a Performance Bond, a Payment Bond, or a Bid Bond for 
construction projects between $30,000 and $150,000 
(FAR 28.102-2). These are mandatory bonds, unless a 
waiver by the Funding Agency is obtained. 

 

Subcontractor shall, at its own expense, obtain and 
provide to DAI a Performance Security in the form of 
Bank Guarantee from a reputable Haitian Bank or an 
international Bank or in the form of performance bond 
from an Insurance company, acceptable to DAI within 
the time period outlined in Appendix F, Schedule of 
Deliverables. The security shall be issued in the format 
and language approved by DAI, and shall cover 
performance, payments, and any mobilization. The 
amount of the performance security shall not be less 
than the amount speficified in the Subcontract Data and 
shall be in U.S. dollars.  

The Performance Security shall remain valid until the 
Subcontractor has executed and completed the Work 
and remedied any defects therein in accordance with this 
Subcontract. The Performance Security will be called 
upon after a written statement, stating that Subcontrator 
is in breach of its obligations under the Subcontract, is 
received by the Subcontractor. The Surety will promptly 
make payments to all persons, firms, subcontractors, and 
corporations furnishing materials and/or financing, or 
performing labor in the execution of the work provided 
for in such contract, including all amounts due for 
supplies, labor, transportation, equipment, tools, repairs 
on machinery, and materials consumed or used in 
connection with the construction of such work, and for 

12 CAUTIONNEMENT, ASSURANCES, 
ET RÉPARTITION DES RISQUES 

12.1    Caution de bonne exécution 

Pour les projets financés par le Gouvernement des Etats-
Unis (USG) (y compris ceux qui sont financés par 
l'Agence des États-Unis pour le développement 
international (USAID), la Réglementation fédérale sur les 
achat (FAR) exige des garanties de bonne exécution et 
des paiements pour tous les Sous-contrats portant sur les 
constructions avec les valeurs au-dessus du seuil d'achat 
simplifié, qui est actuellement de 150 000 USD. (FAR 
28.102-1).  Pour les projets USG, la FAR requiert au 
minimum deux formes de protection de paiement, à 
savoir un cautionnement d'exécution, un cautionnement 
de paiement et un cautionnement de soumission pour les 
projets de construction d'un montant compris entre 30 
000 et 150 000 dollars (FAR 28.102-2). Ce sont des 
obligations obligatoires, à moins d’obtenir une 
dérogation de la part de l’organisme de financement. 

 

Le Sous-contractant doit, à ses frais, obtenir et fournir à 
DAI une caution de bonne exécution sous forme de 
garantie bancaire d'une banque haïtienne de bonne 
réputation ou d’une banque internationale ou sous forme 
de cautionnement bancaire d'une compagnie d'assurance, 
acceptable à DAI, dans le délai indiqué à l'annexe F, 
Tableau des Livrables. La caution doit être émise dans le 
format et le language approuvés par DAI, et porter sur la 
performance, les paiements, et toute mobilisation. Le 
montant de cette caution ne doit pas être inférieur au 
montant speficifié dans les données du Sous-contrat et 
doit être en dollars américains.  

La caution reste valable jusqu'à ce que le Sous-
contractant ait exécuté et achevé les travaux et corriger 
tous les défauts à cet effet conformément au présent 
Sous-contrat. La caution sera engagée après que le Sous-
contractant ait reçu une déclaration écrite indiquant que 
le sous-contractant est en violation de ses obligations en 
vertu du sous-contrat. Le garant fera promptement des 
paiements à l’ensemble de personnes, entreprises, Sous-
contractants, sociétés fournissant des matériaux et/ou du 
financement, ou assumant la main-d’œuvre dans 



 
 

all labor, performed in such work whether by 
subcontractor or otherwise.  

Prior to making any claim under the Performance 
Security, DAI shall, in every case, notify the 
Subcontractor in writing stating the nature of the default 
in respect of which claim is made. 

DAI will release the performance bond upon his 
acceptance of hand over letter provided by 
Subcontractor.  

 

 

 

 

 

12.2    Insurance 

The Subcontractor agrees to maintain, and show proof 
of coverage within 10 days of contract signature, 
liability insurance as required and customary in the 
construction industry in the Republic of Haiti and 
include: 

a. General liability insurance as required by the 
Government of Haiti and any other applicable 
laws and as prescribed; 

b. Equipment Insurance as required by 
Government of Haiti and any other applicable 
law as prescribed 

c. Worker's compensation insurance covering each 
employee to the extent required by the 
Government of Haiti; 

d. Insurance to cover any damages or destruction 
of works, for whatever cause; 

e. Insurance coverage for equipment and tools 
used under this Contract; and 

f. All social insurance as required by applicable 
laws for all employees; 

g. Defense Based Act (DBA) Insurance is required 
Adequate liability insurance shall be maintained for all 
personnel and equipment during the entire period of 
performance of this Subcontract. Such insurance will 
protect the Subcontractor and its employees, DAI, and 
the Funding Agency from the following claims which 

l'exécution des travaux prévus dans ce contrat, y compris 
tous les montants dus pour les fournitures, la main-
d'œuvre, le transport, l'équipement, les outils, les 
réparations des machines, et les matériaux consommés ou 
utilisés dans le cadre de la construction d'un tel travail, et 
pour tout le travail effectué dans cet ouvrage, que ce soit 
par le Sous-contractant ou autrement.  

Avant de faire une réclamation aux termes du 
cautionnement bancaire, DAI doit, dans chaque cas, 
informer le Sous-contractant par écrit en précisant la 
nature de la déficience à propos de laquelle la 
réclamation est faite.   

DAI libèrera la garantie de bonne d'exécution après son 
acceptation de la lettre de transfert fournie par le Sous-
contractant.  

 

12.2    Assurance  

Le Sous-contractant s'engage à maintenir, et présenter 
une preuve de couverture dans les 10 jours de la 
signature du contrat, l'assurance responsabilité civile telle 
que requis et d'usage dans l'industrie de la construction 
en République d'Haïti et qui comprend : 

a. L'assurance responsabilité civile générale tel que 
requis par le gouvernement d'Haïti et les autres 
lois applicables et de la manière prescrite ; 

b. Équipement L'assurance requise en 
gouvernement d'Haïti et toute autre loi applicable 
selon la prescription 

c. L'assurance-accident du travail pour chaque 
employé dans la mesure requise par le 
gouvernement d'Haïti ; 

d. L'assurance pour couvrir les dommages ou la 
destruction d'œuvres, pour quelque cause que ce 
soit ; 

e. La couverture d'assurance pour l'équipement et 
les outils utilisés en vertu du présent contrat ; et 

f. Toutes les assurances sociales comme l'exigent 
les lois applicables pour tous les employés ; 

g. L’assurance de la Loi sur les bases militaires est 
requise 

Une assurance responsabilité civile adéquate doit être 
maintenue pour tous les membres du personnel et le 
matériel durant toute la période de prestation de ce Sous-
contrat. Cette assurance protège le Sous-contractant et de 



 
 

may arise out of or result from its operations hereunder 
(whether by itself, anyone directly or indirectly 
employed by any of them, or anyone for whose acts any 
of them may be liable): claims under workmen's 
compensation, disability benefit and other similar 
employee benefit acts; claims for damages because of 
bodily injury, occupational sickness or disease, or death, 
of its employees or any other person; claims which are 
sustained by any person as a result of the actions of the 
Subcontractor or by any other person; and claims for 
damages because of injury to or destruction of tangible 
property, including loss of use. 

 

 

 

 

 

12.3   Insurance of the Work and 
Subcontractor's Equipment 

The Subcontractor shall purchase and maintain 
insurance to prevent against loss or damage and cover 
replacement of equipment deemed necessary to 
complete the Work. The insurance shall provide 
coverage for:  

(1) The Work, together with materials and Plant for 
incorporation therein, to the full replacement 
cost  

(2) An additional sum of 15 percent (%) of such 
replacement cost, to cover any additional costs 
of and incidental to the rectification of loss or 
damage including professional fees and the cost 
of demolishing and removing any part of the 
Work and of removing debris of whatsoever 
nature 

(3) The Subcontractor's Equipment and other things 
brought onto the Site by the Subcontractor, for a 
sum sufficient to provide for their replacement 
at the Site 

Delays in the Work due to loss or damage to 
construction equipment which is not insured are not 
considered excusable delays.  

ses employés, DAI, et l'agence de financement contre les 
réclamations suivantes qui peuvent découler ou résulter 
de ses opérations en vertu des présentes (que ce soit par 
le Sous-contractant lui-même, toute personne directement 
ou indirectement employés dans une de ces opérations, 
ou par quiconque, pour des actes dont l’un d’eux peut 
être responsable) : les réclamations en vertu de 
l'indemnisation des accidentés du travail, allocations aux 
personnes handicapées et autres régimes d'avantages 
sociaux ; les demandes de dommages-intérêts en raison 
de risques de blessures corporelles, de maladie 
professionnelle ou de maladie, ou la mort, de ses 
employés ou toute autre personne ; les réclamations qui 
sont soutenus par une personne à la suite des mesures 
prises par le Sous-contractant ou par toute autre personne 
; et les demandes de dommages-intérêts en raison d'une 
blessure ou la destruction de biens corporels, y compris 
la perte d'utilisation. 

 

12.3   L’assurance du travail et de l’équipement 
du Sous-contractant 

Le Sous-contractant doit acquérir et maintenir une 
assurance pour prévenir contre les pertes ou les 
dommages et couvrir le remplacement de l'équipement 
jugé nécessaire pour terminer le travail. L'assurance 
couvrir : 

(1) Les travaux, avec les matériaux et des 
installations pour y être incorporés, à la valeur de 
remplacement total 

(2) Une somme supplémentaire de 15 pour cent (%) 
de ce coût de remplacement, pour couvrir les 
coûts supplémentaires de, et  accessoire  à, la 
rectification de pertes ou de dommages, y 
compris les honoraires professionnels et les frais 
de démolition et retrait d'une partie des travaux et 
de l'évacuation des débris de toute nature 

(3) L'équipement du Sous-contractant et d'autres 
choses apportées au chantier par le Sous-
contractant, pour une somme suffisante pour 
permettre leur remplacement sur le chantier. 

Les retards dans le travail en raison d'une perte ou 
d'endommagement de l'équipement de construction qui 
n'est pas assuré ne sont pas considérées comme des 
retards excusables.  



 
 

 

12.4    Insurance against Accident to Workmen 

DAI shall not be liable for or in respect of any damages 
or compensation payable to any workman or other 
person in the employment of the Subcontractor or any 
other subcontractor. The Subcontractor shall indemnify 
and keep indemnified DAI against all claims, 
proceedings, damages, cost, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

The Subcontractor shall insure against such liability and 
shall continue such insurance during the whole of the 
time that any persons are employed by him or her on the 
Work. Provide that, in respect of any of any persons 
employed by any subcontractor, the Subcontractor’s 
obligations to insure as aforesaid under this clause shall 
be satisfied if the subcontractor shall have insured 
against liability in respect of such persons in such a 
manner that DAI is indemnified under the policy, but 
the Subcontractor shall require such subcontractor to 
produce to DAI, when required, such policy of 
insurance and the receipt of the payment of the current 
premium. 

The subcontractor shall maintain Defense Based Act 
(DBA) insurance as required in Subcontract Data, and as 
described in the Special Provisions of this subcontract 
agreement. 

 

 

 

12.5   Third Party Insurance  

The Subcontractor shall, without limiting its or DAI’s 
obligations and responsibilities, insure, in the joint 
names of the Subcontractor and DAI, against liabilities 
for death of or injury to any person or loss of or damage 
to any property or loss of or damage to any property 
(other than the Work) arising out of the performance of 
the Subcontract.  

 

 

12.4     L'assurance contre les accidents des 
ouvriers 

DAI n’est pas responsable pour, ou en matière, des 
dommages ou des indemnités payables à un travailleur ou 
toute autre personne employé par le Sous-contractant ou 
tout autre Sous-contractant. Le Sous-contractant doit 
indemniser et maintenir indemnisé DAI contre toutes 
réclamations, procédures, dommages, coûts, frais et 
dépenses de quelque nature que ce soit à l'égard de ou par 
rapport à celle-ci.  

Le Sous-contractant doit assurer cette responsabilité et 
doit maintenir cette assurance pendant tout le temps que 
des personnes sont employées par lui  sur le travail. 
Prévoir que, à l'égard d'une des personnes employées par 
un Sous-contractant, les obligations du Sous-contractant 
d'assurer comme dit précédemment en vertu de la 
présente clause doit être satisfaite si le Sous-contractant 
doit être assuré contre la responsabilité à l'égard de ces 
personnes d'une telle manière que DAI est indemnisée en 
vertu du contrat d’assurance, mais le Sous-contractant 
doit exiger que ce Sous-contractant fournisse à DAI, 
lorsque nécessaire, une telle police d’assurance et le reçu 
du paiement la prime actuelle. 

Le Sous-contractant doit maintenir l’assurance portant 
sur la Loi des bases militaires, comme il est requis dans 
les données du contrat, et décrit dans les dispositions 
spéciales du présent accord de Sous-contrat.  

 

12.5   Assurance responsabilité civile    

Le Sous-contractant doit, sans limiter ses obligations et 
responsabilités ou celles de DAI, assurer, en son nom et 
au nom de DAI, contre la responsabilité pour décès de ou 
blessures à une personne ou une perte de, ou des 
dommages aux biens ou une perte de, ou dommage aux 
biens (autres que les travaux) découlant de l'exécution du 
Sous-contrat.  

 



 
 

12.6    Evidence of Insurance 

Prior to the issuance of a Notice to Proceed, the 
Subcontractor shall furnish DAI with Certificates of 
Insurance, for those listed above, as documentation that 
all insurance required herein has been effected. Each 
insurer must be reasonably acceptable to DAI, licensed 
to conduct business in all countries where this 
Subcontract shall apply. If requested, Subcontractor 
shall provide copies of receipts for the payment of the 
current premium. It is specifically agreed that the types 
and amounts of insurance shall not limit Subcontractor’s 
liability to indemnify, defend, and hold DAI harmless.  

DAI may investigate, approve, or reject the credibility 
and rating of the Insurance Company, i.e. surety. 

The subcontractor shall provide evidence of insurance 
renewals upon expiration of an insurance policy that 
expires during the period of performance. 

Subcontractor shall provide at least thirty (30) days prior 
written notice of cancellation or material change in any 
insurance. 

 

 

 

12.7   Indemnification 

The Subcontractor shall defend, indemnify, and hold 
harmless, DAI, and the Funding Agency, agents, 
officers and directors, and employees, from and against 
any and all claims, liability, losses, cost or expenses, 
including attorney's fees, arising out of the acts, errors 
or omissions of the Subcontractor, its agents, officers 
and directors, employees, and anyone directly or 
indirectly employed by any of them or anyone for whose 
acts any of them may be liable. This indemnification 
obligation shall not be limited in any way by required, 
actual, or available insurance coverage.  

Specifically, in regard to damage to persons and 
property, the Subcontractor shall indemnify DAI and the 
Funding Agency against all losses and claims in respect 
of: (a) death of or injury to any person, or (b) loss of or 
damage to any property which may arise out of or in 

12.6   Preuve d'assurance 

Avant la délivrance d'un avis de commencer, le Sous-
contractant doit fournir à DAI les certificats d'assurance, 
pour celles qui sont énumérées ci-dessus, comme 
documentation que toutes les assurances nécessaires dans 
ce cadre ont été obtenues. Chaque assureur doit être 
raisonnablement acceptable pour DAI, autorisé à faire 
des affaires dans tous les pays où cette Sous-contrat 
s’applique. Le Sous-contractant doit, sur demande, 
fournir des copies des reçus pour le paiement de la prime 
actuelle. Il est expressément convenu que les types et les 
montants d'assurance ne doit pas limiter la responsabilité 
du Sous-contractant d'indemniser de défendre et mettre 
hors de cause DAI. 

DAI peut examiner, approuver, ou rejeter la crédibilité et 
le classement de la compagnie d'assurance, c.-à-caution. 

Le Sous-contractant doit fournir une preuve de 
renouvellement d'assurance après l’expiration d'un 
contrat d'assurance qui expire au cours de la période 
d’exécution. 

Le Sous-contractant doit fournir au moins trente (30) 
jours de préavis écrit d'annulation ou de changement 
important dans l'assurance. 

 

12.7  L'indemnisation 

Le Sous-contractant doit défendre, indemniser et mettre 
hors de cause DAI, l'agence de financement, les agents, 
les responsables et les directeurs, et les employés, de et 
contre toute réclamation, responsabilité, pertes, coûts ou 
dépenses, y compris les honoraires d'avocat, découlant 
des actes, erreurs ou omissions du Sous-contractant, ses 
responsables et directeurs, ses employés, et quiconque 
directement ou indirectement employé par l'un d'entre 
eux ou toute personne pour des actes dont l’un d'entre 
eux peut être responsable. Cette obligation 
d'indemnisation ne doit, en aucune façon, être limitée par 
une couverture d'assurance requise, effective, ou 
disponible.  

Plus précisément, au sujet des dommages aux personnes 
et aux biens, le Sous-contractant doit indemniser DAI et 
l'organisme de financement contre toutes pertes et 



 
 

consequence of the execution and completion of the 
Work and the remedying of any defects therein, and 
against all claims, proceedings, damages, costs, charges 
and expenses whatsoever in respect thereof or in relation 
thereto. 

Likewise, DAI shall defend, indemnify, and hold 
harmless the Subcontractor and its agents, officers and 
directors, and employees from and against all claims, 
liability, losses, cost or expenses, including attorney's 
fees, arising out of the acts, errors or omissions of DAI, 
its agents, officers and directors, employees, 
subcontractors, and anyone directly or indirectly 
employed by any of them or anyone for whose acts any 
of them may be liable. This indemnification obligation 
shall not be limited in any way by required, actual, or 
available insurance coverage. 

 

 

 

 

 

12.8  Relationship of Parties 

The Subcontractor has entered into this Agreement as an 
independent contractor. Nothing contained herein shall 
be construed as creating the relationship of employer 
and   employee between Subcontractor and DAI or any 
of its employees. 

 

12.9   Rights and Remedies 

No failures of or delay by DAI in the exercise of any 
right under this Agreement shall constitute a waiver 
thereof, nor shall any single or partial exercise of any 
such right preclude other or further exercise thereof or 
of any other such right. The waiver by DAI of any 
breach of any provision of this Agreement shall not be 
deemed to be a waiver of any subsequent breach or of 
any other provision of this Subcontract. 

Neither DAI nor its Funding Agency's review, approval, 
nor payment for, any of the services required under this 

réclamations en ce qui concerne : (a) le décès de ou 
blessures à une personne, ou (b) la perte de ou le 
dommage à tout bien qui pourrait survenir de ou en 
conséquence de l'exécution et l'achèvement des travaux 
et la réparation des défauts éventuels dans les travaux, et 
contre l’ensemble des réclamations, procédures, 
dommages, coûts, frais et dépenses de quelque nature que 
ce soit à l'égard de ou en relation à ceux-ci.   

De même,  DAI doit défendre, indemniser et mettre hors 
de cause le Sous-contractant et ses agents, responsables 
et directeurs, et ses employés de et contre toutes 
réclamations, responsabilités, pertes, coûts ou dépenses, 
y compris les honoraires d'avocat, découlant des actes, 
erreurs ou omissions de DAI, ses agents, dirigeants, 
administrateurs, employés, Sous-contractants, et 
quiconque directement ou indirectement employés par 
l'un d'entre eux ou toute personne pour des actes dont 
l’un d'eux peut être responsable. Cette obligation 
d'indemnisation ne doit, en aucune façon, être limitée par 
une couverture d’assurance requise, effective ou 
disponible.   

 

12.8   Relation de Parties 

Le Sous-contractant a conclu cet accord comme 
entrepreneur indépendant. Rien de qui est y contenu ne 
doit être interprété comme créant la relation employeur-
employé entre le Sous-contractant et DAI ou aucun de 
ses employés. 

 

12.9    Droits et recours 

Aucun manquement ou retard de la part de DAI dans 
l'exercice de tout droit en vertu du présent Accord n’en 
constitue une dérogation, ni aucun exercice seul ou 
partiel d'un tel droit n’en exclut d'autres ni davantage 
l’exercice de tel ou tel autre droit. La dérogation de DAI 
à une violation d’une quelconque provision de cet accord 
ne doit pas être considérée comme une dérogation à une 
violation ultérieure ou à une autre provision de ce Sous-
contrat.  

DAI ni son financement, ni l'examen, l'approbation de 
l'Agence, ni de paiement, l'un des services requis en vertu 



 
 

Agreement shall be construed to have operated as a 
waiver of any rights under this Agreement, or of any 
cause of action arising out of the performance of this 
Subcontract and the Subcontractor shall be and remain 
liable to DAI and its Funding Agency for damages 
caused by the Subcontractor's negligent performance of 
any of the services furnished under this subcontract. 

The rights and remedies of DAI or the Subcontractor 
provided for under this Agreement are in addition to any 
other rights and remedies provided by law. 

 

 

12.10 Dispute Resolution 

Any controversy or claim arising out of or relating to the 
terms of this Subcontract or any Task Order issued 
hereunder, or the breach thereof, which cannot be settled 
amicably, shall be settled by arbitration under the Rules 
of Conciliation and Arbitration of the International 
Chamber of Commerce. The place of arbitration shall be 
Maryland, United States of America. The language to be 
used in the arbitral proceedings shall be English. As 
independent, irrevocable covenants to each other, 
neither party will institute any action or proceed against 
the other party in any court or judicial forum concerning 
any matter under dispute, other than to seek entry of a 
judgment upon an award rendered by the arbitrator(s) 
pursuant to these terms and conditions. The provisions 
shall survive the termination or expiration of the 
Subcontract. During the term of any pending 
controversy or claim hereunder, the Subcontractor shall 
proceed diligently with the performance of the Work 
under the Subcontract in accordance with the 
direction(s) given by DAI. 

 

12.11 Legal Effect of Funding Agency 
Approvals and Decisions  

The parties hereto understand that the subcontract has 
reserved to the Funding Agency certain rights such as, 
but not limited to, the right to approve the terms of this 
subcontract, the Subcontractor, and any or all plans, 
reports, specifications, subcontracts, bid documents, 

du présent accord ne sera interprétée comme ont 
fonctionné comme une renonciation de tout droit en vertu 
du présent accord, ou de toute cause d'action découlant 
de l'exécution du présent Sous-contrat et le Sous-
contractant doit être et demeurer redevable à DAI et son 
agence de financement pour des dommages causés par la 
négligence du Sous-contractant dans l'exécution de l'un 
des services fournis en vertu du présent Sous-contrat. 

Les droits et recours de DAI ou le Sous-contractant prévu 
aux termes du présent accord s'ajoutent à tous les autres 
droits et recours prévus par la loi. 

 

12.10 Résolution des différends 

Toute controverse ou réclamation découlant de ou se 
rapportant aux termes de ce Sous-contrat ou de tout ordre 
de mission émis aux termes du présent, ou la violation de 
ceux-ci, qui ne peut être réglé à l'amiable, sera tranchée 
par arbitrage selon le Règlement de conciliation et 
d'arbitrage de la Chambre de Commerce Internationale. 
L'arbitrage aura lieu dans le Maryland, Etats-Unis 
d'Amérique. La langue de la procédure d'arbitrage est 
l'anglais. Comme indépendants , engagés 
irrévocablement l’une à l’autre, aucune partie ne pourra 
intenter aucune action ou procédure à l'encontre de l'autre 
partie devant tout tribunal ou forum judiciaire concernant 
toute question en litige, autres que de demander la saisie 
d'un jugement sur une sentence rendue par l'arbitre(s) 
conformément à ces termes et conditions. Les 
dispositions doivent survivre à la résiliation ou 
l'expiration du Sous-contrat. Pendant la durée de l'attente 
de toute controverse ou réclamation en vertu des 
présents, le Sous-contractant doit continuer avec 
diligence l'exécution des travaux en vertu du Sous-
contrat conformément aux directives données par DAI. 

 

12.11 Effet juridique des approbations et 
décisions de l’agence de financement  

Les parties au présent accord comprennent que la Sous-
contrat a réservé à l'organisme de financement certains 
droits tels que, mais sans s'y limiter, le droit d'approuver 
les termes de ce Sous-contrat, le Sous-contractant, et un 
ou tous les plans, rapports, cahiers des charges, Sous-



 
 

drawings, or other documents related to this subcontract 
and the project of which it is part. The parties hereto 
further understand and agree that the Funding Agency, 
in reserving any or all of the foregoing approval rights, 
has acted solely as a financing entity to assure that 
proper use of funds, and that any decision by the 
Funding Agency to exercise or refrain from exercising 
these approval rights shall be made as a financier in the 
course of financing this project and shall not be 
construed as making the Funding Agency a party to the 
subcontract. The parties hereto understand and agree 
that the Funding Agency may, from time to time, 
exercise the foregoing approval rights, or discuss 
matters related to these rights and the project with the 
parties jointly or separately, without thereby incurring 
any responsibilities or liability to the parties jointly or to 
any of them. Any approval (or failure to disapprove) by 
the Funding Agency shall not bar DAI or the Funding 
Agency from asserting any right, or relieve the 
Subcontractor of any liability which the Subcontractor 
might otherwise have to DAI or the Funding Agency.  

 

 

 

 

 

12.12 Applicable Law 

In the performance of the Work under this Subcontract, 
the Subcontractor shall comply with all applicable laws, 
rules, and regulations. This Subcontract shall be 
construed, interpreted and applied in accordance with 
the laws of the State of Maryland, except those portions 
of the Federal Acquisition Regulation (FAR) or other 
regulations applicable to government procurement that 
are incorporated by full text or reference in the 
Subcontract. These provisions shall be interpreted in 
accordance with the Federal common law of 
Government as applied by the Federal Courts, Board of 
Contract Appeals, and quasi-judicial agencies of the 
Federal government. 

 

contrat, documents de soumission, plans, ou d'autres 
documents liés à ce Sous-contrat et au projet dont il fait 
partie. Les parties au présent accord comprennent et 
acceptent également que l'organisme de financement, en 
réservant une partie ou la totalité des droits d’approbation 
ci-dessus a agi uniquement comme une entité de 
financement pour s’assurer que l’utilisation appropriée 
des fonds, et que toute décision de l'agence de 
financement d'exercer ou s'abstenir d'exercer ces droits 
d'approbation devront être constituées en tant que 
financier dans le cadre du financement de ce projet et ne 
doivent pas être interprétées comme faisant de 
l'organisme de financement une partie à la Sous-contrat. 
Les parties au présent accord comprennent et 
conviennent que l'organisme de financement peut, de 
temps à autre, exercer les droits d’approbation ci-dessus, 
ou discuter des questions liées à ces droits et du projet 
avec les parties conjointement ou séparément, sans pour 
autant encourir aucune responsabilité ou obligation aux 
parties conjointement ou à l'un d'entre eux. Toute 
approbation (ou le fait de ne pas désapprouver) par 
l'agence de financement n'interdit pas DAI ou 
l'organisme de financement de faire valoir un droit 
quelconque, ou ne dégage pas le Sous-contractant de 
toute responsabilité que le Sous-contractant pourrait par 
ailleurs avoir à l’égard de DAI ou de l'organisme de 
financement.  

 

12.12 Droit applicable 

Dans le cadre de l'exécution du travail en vertu du 
présent Sous-contrat, le Sous-contractant doit se 
conformer à la totalité des lois, règles et règlements 
applicables. Cette Sous-contrat doit être comprise, 
interprétée et appliquée conformément aux lois de l'État 
du Maryland, sauf les parties relatives à la loi fédérale sur 
les achats (FAR) ou d'autres règlements applicables aux 
marchés publics qui sont incorporés intégralement ou par 
référence dans le Sous-contrat. Ces dispositions doivent 
être interprétées conformément au droit commun fédéral 
du gouvernement tel qu'appliqué par les tribunaux 
fédéraux, le Board of Contract Appeals (Conseil de 
recours des contrats), et les agences quasi-judiciaires du 
gouvernement fédéral. 



 
 

12.13 Fraud Awareness and Reporting 

The Subcontractor will immediately report any instances 
of fraud, waste, abuse, conflict of interests concerning 
its staff, consultants, vendors or 2nd-tier subcontractors 
on this Project to:  the DAI Global LLC website as 
follows: 

If you have a question or concern on ethics or 
compliance that you’d like to communicate to DAI, 
please contact the Chief, Ethics and Compliance Officer 
directly at +1-301-771-7998 or at ethics@dai.com.  If 
you wish to remain anonymous, please visit 
www.ethicspoint.com and choose “File a New Report.”  
Enter DAI, select a country, and file your report.  A 
hotline number for your country will also present itself.  
The Ethicspoint hotline service provides translations if 
necessary.  All reports will be reviewed and responded 
to appropriately. 

Subcontractor will ensure compliance with FAR 52.203-
13 (Reporting Requirements). 

 

 

 

 

13 SUSPENSION AND TERMINATION 

13.1  Suspension of the Work 

The Subcontractor will, upon written notice from 
Subcontracts Administrator identified in the Subcontract 
Data, suspend, delay, or interrupt all or a part of the 
scope of the Work. In such event, the Subcontractor will 
resume the Work upon the suspended activities upon 
written notice from DAI. If any suspension, delay or 
interruption causes an increase or decrease in the 
Subcontractor’s cost of, or the time required for, the 
performance of any part of the Work, DAI shall make an 
equitable adjustment and modify the Agreement in 
writing. Any claim by the Subcontractor for an 
adjustment under this paragraph must be asserted in 
writing, fully supported by factual information, to the 
Subcontracts Administrator within thirty (30) calendar 

12.13 Rapports et de sensibilisation à la fraude 

Le Sous-contractant doit immédiatement signaler tout cas 
de fraude, de gaspillage, d'abus, de conflits d'intérêts 
concernant son personnel, ses consultants, ses 
fournisseurs ou des Sous-contractants de 2ème niveau 
dans le cadre de ce projet à : DAI Global LLC sur le site 
internet comme suit : 

Si vous avez une question ou une préoccupation sur 
l'éthique ou la conformité que vous souhaitez 
communiquer à DAI, veuillez contacter directement le 
directeur, Spécialiste en déontologie et conformité au  
+1-301-771-7998 ou at ethics@dai.com. Si vous 
souhaitez garder l'anonymat, veuillez visiter 
www.ethicspoint.com et choisissez “File a New Report.” 
« Soumettre un nouveau rapport ». Entrez DAI, 
sélectionnez un pays, et soumettez votre rapport. Un 
numéro d’appel correspondant à votre pays sera 
également indiqué. Le service du numéro d’appel 
d'Ethicspoint fournit des traductions si nécessaire. Tous 
les rapports seront examinés et reçoivent des suites 
appropriées. 

Le Sous-contractant assurera la conformité à la loi 
fédérale sur les achats 52.203-13 (Obligations de 
déclaration). 

 

13 SUSPENSION ET RÉSILIATION 

13.1  Suspension des travaux 

Sur avis écrit de l’administrateur de sous-contrats 
identifié dans les données de Sous-contrat, le Sous-
contractant, suspendra, retardera ou interrompra tout ou 
partie du champ d’activité. Dans ce cas, le Sous-
contractant reprendra le travail sur les activités 
suspendues sur avis écrit de DAI. Si les suspensions, 
retards ou interruptions entraînent une augmentation ou 
une diminution de coût pour le Sous-contractant, ou de 
temps nécessaire pour l’exécution d’une quelconque 
partie des travaux, DAI devra faire un ajustement 
équitable et modifier l'accord par écrit. Toute réclamation 
par le Sous-contractant pour un ajustement effectué en 
vertu du présent paragraphe doit être exprimée par écrit, 
entièrement appuyée par des informations factuelles, à 



 
 

days from the date of receipt by Subcontractor of the 
written notice of suspension from DAI or within such 
extension of that 30 day period, as DAI, in its sole 
discretion, may grant in writing at the Subcontractor's 
request prior to expiration of said period. Nothing herein 
will be construed as relieving Subcontractor of its 
obligations to perform, including without limitation, the 
failure of the parties to agree upon Subcontractor 
entitlement to, or the amount of, any adjustment in time 
or compensation. If the Work is reduced by a change 
authorization issued hereunder, such action will not be 
the basis for a claim based on loss of anticipated profits. 

 

 

 

 

13.2   Termination for Default 

DAI may, by written notice, terminate the whole or any 
part of a Subcontract issued hereunder for default in the 
event that the Subcontractor fails to perform any of the 
provisions of this Subcontract or, in the opinion of DAI, 
becomes financially or legally incapable of completing 
the Subcontract and does not correct such to DAI’s 
reasonable satisfaction within a period of seven (7) 
calendar days after receipt of a written cure notice from 
DAI specifying such failure. Failures may include, but 
are not limited to: 

(1) Repeatedly refusing or failing to supply enough 
properly skilled workers or properly materials; 

(2) Failing to make payment to subcontractors for 
materials or labor in accordance with the 
respective agreements; 

(3) Repeatedly disregarding applicable laws, 
statutes, ordinances, codes, rules and 
regulations, or lawful orders of a public 
authority; 

(4) Being found guilty or negligent of a substantial 
breach of a provision in this subcontract 
agreement, including repeated failure to 
conform to drawings or specifications; or 

(5) Failure to progress the work such that 
Contractor has a reasonable concern that 
Subcontractor will not finish the work by the 

l’administrateur de Sous-contrat dans les trente (30) jours 
civils à compter de la date de réception par le Sous-
contractant de l'avis écrit de suspension de DAI ou dans 
le prolongement de cette période de 30 jours, comme 
DAI, à sa seule discrétion, peut accorder par écrit à la 
demande du Sous-contractant avant l'expiration de ladite 
période. Rien dans les présentes ne sera interprété comme 
une décharge des obligations du Sous-contractant 
d’exécuter, y compris sans limitation, le manquement des 
parties à l’accord sur le droit du Sous-contractant à, ou le 
montant de tout ajustement dans le temps ou 
l'indemnisation. Si le travail est réduit par une 
autorisation de modification émise aux termes des 
présentes, cette action ne sera pas la base d'une 
réclamation fondée sur la perte de profits anticipés. 

 

 

13.2   Résiliation pour cause de défaut 

DAI peut, par avis écrit, mettre fin à tout ou une partie 
d'un Sous-contrat émis aux termes des présentes pour 
cause de défaut dans le cas où le Sous-contractant faillit à 
l’exécution d’une quelconque des dispositions du présent 
Sous-contrat ou, de l'avis de DAI, devient financièrement 
ou juridiquement incapable d’achever le Sous-contrat et 
n’y remédie pas à la satisfaction raisonnable de DAI dans 
un délai de sept (7) jours civils suivant la réception d'une 
notification écrite de DAI spécifiant un tel manquement. 
Les manquements peuvent inclure, mais sans s’y limiter, 
les éléments suivants :  

(1) Refus répété ou incapacité de fournir 
suffisamment de travailleurs dûment qualifiés  
des matériels appropriés ; 

(2) Incapacité d'effectuer le paiement aux Sous-
contractants pour des matériaux ou de la main-
d'œuvre, conformément aux accords respectifs ; 

(3) Violation répétée des lois, statuts, ordonnances, 
codes, règles et règlements applicables, ou des 
ordres juridiques d’une autorité publique ;  

(4) Avoir été trouvé coupable de négligence ou d'une 
violation importante d'une disposition de cet 
accord de Sous-contrat, y compris le fait de ne 
pas à se conformer, à plusieurs reprises, aux 
plans ou au cahier des charges ; ou   

(5) Incapacité faire progresser les travaux au point 



 
 

subcontract completion date. 
If, after notice of termination, it is determined for any 
reason that Subcontractor was not in default or that the 
default was excusable, the rights and obligations of the 
parties will be the same as if the notice of termination 
had been issued pursuant to termination for 
convenience. In the event of termination for default, 
Subcontractor will not be entitled to termination 
expenses. Regardless of the cause of termination, the 
Subcontractor shall deliver to DAI legible copies of all 
completed or partially completed Work and documents 
including, but not limited to, laboratory, field, or other 
notes, log book pages, technical data, computations, and 
designs. In the event of termination, DAI will be entitled 
to recover from Subcontractor any additional costs it 
incurs in completing Subcontractor’s scope of work.  

 

 

13.3    Termination for Convenience by DAI 

All or part of the Work issued hereunder may be 
terminated by DAI for its convenience upon thirty (30) 
days written notice to the Subcontractor. In such event, 
Subcontractor will be entitled to compensation for 
services competently performed up to the date of 
termination and its allowable, allocable, and reasonable 
termination expenses as determined by applicable 
Funding Agency. Subcontractor will not be permitted to 
recover profit or overhead on unperformed work. 

  

 

 

APPENDIX A: SPECIAL SUBCONTRACT 
PROVISIONS 

The following clauses are incorporated from the Prime 
Task Order and are applicable to this Subcontract: 

 

A.1  AIDAR 752.225-70 (FEB 2012) Source 
& Nationality Requirements/Geographic 

que le contractant a une préoccupation 
raisonnable que le Sous-contractant ne terminera 
pas le travail à la date de fin de Sous-contrat. 

Si, après l'avis de résiliation, il est établi pour une raison 
quelconque que Sous-contractant n'était pas en défaut ou 
que la défaillance était excusable, les droits et obligations 
des parties seront les mêmes que si l'avis de résiliation 
avait été délivré en vertu d’une résiliation pour raisons de 
commodité. En cas de résiliation pour défaut, le Sous-
contractant n'aura pas droit aux indemnités de cessation. 
Quelle que soit la cause de la résiliation, le Sous-
contractant doit fournir à DAI des copies lisibles de tous 
les travaux complètement ou partiellement achevés et des 
documents, y compris, sans s’y limiter, les notes de 
laboratoire, de terrain, ou autres, les pages des journaux 
de bord, les données techniques, calculs, et les dessins. 
En cas de résiliation, DAI aura le droit de recouvrer du 
Sous-contractant tous les coûts supplémentaires engagés 
dans l'achèvement des travaux du Sous-contractant.  

13.3 Résiliation pour raisons de commodité par 
DAI 

Tout le travail, ou une partie, lancé vertu des présentes 
peut être résilié par DAI pour des raisons pratiques, dans 
trente (30) jours de préavis écrit au Sous-contractant. 
Dans ce cas, le Sous-contractant aura droit à une 
rémunération pour les services effectués avec 
compétence jusqu'à la date de résiliation et à ses 
indemnités de cessation admissibles, attribuables et 
raisonnables, telles que déterminées par l'organisme de 
financement. Le Sous-contractant ne sera pas autorisé à 
recouvrer des bénéfices ou des frais généraux sur le 
travail non réalisé. 

  

ANNEXE A : DISPOSITIONS 
SPÉCIALES DU SOUS-CONTRAT 

Les clauses suivantes sont incorporées à partir du 
principal ordre d’exécution et sont applicables à ce Sous-
contrat : 

A.1 AIDAR 752.225-70 (FEB 2012) 
Conditions de Source & nationalité/Code 



 
 

Code 

a) Except as may be specifically approved by the 
USAID Contracting Officer, the Subcontractor 
must procure all commodities (e.g. equipment, 
materials, vehicles, supplies) and services 
(including transportation services) in 
accordance with the requirements of CFR Part 
228 “Rules on Procurement of Commodities 
and Services Finance by USAID Federal 
Program Funds”. 

The authorized source for procurement for this 
subcontract is Geographic Code 935. 

Guidance on eligibly of specific goods or services may 
be obtained from the DAI Subcontracts Administrator. 

b) Ineligible goods and services. The 
Subcontractor shall not procure any of the 
following goods or services under this 
subcontract: 

(1) Military equipment 
(2) Surveillance equipment 
(3) Commodities and services for support of police 

or other law enforcement activities 
(4) Abortion equipment 
(5) Luxury goods and gambling equipment or 
(6) Weather modification equipment 

 

c) Prohibited Sources 
The Subcontractor agrees not to procure any goods or 
services with the origin from the Office of Foreign 
Assets Control (OFAC) prohibited countries. The 
current list of those countries under comprehensive 
sanctions are Crimea Region of Ukraine, Cuba, Iran, 
North Korea, Sudan, and Syria. The most current list 
can be found on the Department of Treasury website at 
http://www.treasury.gov/resource-
center/sanctions/Programs/Pages/Programs.aspx. Goods 
may not transit through, be manufactured or assembled 
in those countries, nor can a vendor be owned or 
controlled by a prohibited country. 

 

 

A.2. Worker’s Compensation Insurance 
(Defense Base Act) (Apr 1984)  

géographique 

a) À l’exception des cas spécifiquement approuvés 
par l'agent de négociation des contrats de 
l'USAID, le Sous-contractant doit se procurer 
tous les produits de base (p. ex., équipements, 
matériaux, véhicules, fournitures) et des services 
(y compris les services de transport) en 
conformité avec les exigences de CFR partie 228 
« Règles sur l’approvisionnement des produits de 
base et services financés par les Fonds du 
programme fédéral de USAID. »   

La source autorisée pour l'approvisionnement de cette 
Sous-contrat est le Code géographique 935. 

Les directives sur l’éligibilité de certains produits ou 
services peuvent être obtenues auprès de l'administrateur 
de contrats de Sous-contrat de DAI. 

b) Les produits et services non admissibles. Le 
Sous-contractant ne doit pas acquérir les produits 
ou services suivants dans le cadre de ce Sous-
contrat : 

(1) L'équipement militaire 
(2) L'équipement de surveillance 
(3) Produits et services d’appui à la police ou à 

d'autres opérations de maintien de l’ordre  
(4) Matériel pour l’avortement 
(5) Les produits de luxe et l'équipement de jeu de 

hasard 
(6) Matériel pour changer la météo   

 

c) Sources interdites 
Le Sous-contractant s'engage à ne pas acquérir des biens 
ou services d’origine des pays interdits par le bureau de 
contrôle des avoirs étrangers (OFAC). La liste actuelle de 
ces pays sous le régime des sanctions globales comprend 
la Région de Crimée en Ukraine, Cuba, l’Iran, la Corée 
du Nord, le Soudan et la Syrie. La liste la plus récente se 
trouve sur le site web du département du Trésor à 
http://www.treasury.gov/resource-
center/sanctions/Programs/Pages/Programs.aspx. Les 
marchandises ne peuvent pas transiter, être fabriqués ou 
assemblés dans ces pays, ni un vendeur peut appartenir 
ou être contrôlé par un pays interdit.  

 

A.2 L'assurance contre les accidents du 



 
 

The Subcontractor shall secure, and provide evidence of 
Defense Based Act (DBA) insurance for all its 
personnel, in a time frame in accordance with Appendix 
F: Schedule of Deliverables, before commencing 
performance under this contract, such workers’ 
compensation insurance or security as the Defense Base 
Act (42 U.S.C. 1651, et seq.) requires and (b) continue 
to maintain it until performance is completed. Failure to 
obtain DBA insurance may result in fines and penalties 
that are the responsibility of the Subcontractor.” If the 
U.S. Department of Labor grants a waiver for the 
country, DBA insurance may not be required. See 
Contract Data for exact requirements for this particular 
subcontract agreement. 

 

 

A.3  DUNS Number 

The Subcontractor shall provide to DAI its Data 
Universal Numbering System (DUNS) number prior to 
award and signature by DAI of this subcontract 
agreement, as defined by the solicitation requirements. 
This system is developed and regulated by Dun & 
Bradstreet (D&B) and assigns a unique numeric 
identifier, referred to as a "DUNS number" to a single 
business entity. Created in 1962, the Data Universal 
Numbering System or D-U-N-S® Number is D&B's 
copyrighted, proprietary means of identifying business 
entities on a location-specific basis. The US government 
uses DUNS numbers as a way to keep track of how 
federal assistance money is awarded and dispersed 

 

 

A.4 Executive Order on Terrorism 
Financing (AAPPD 02-04, Mar 2002) 

The Subcontractor/Recipient is reminded that U.S. 
Executive Orders and U.S. law prohibits transactions 
with, and the provision of resources and support to, 
individuals and organizations associated with terrorism. 
It is the legal responsibility of the 
Subcontractor/recipient to ensure compliance with these 
Executive Orders and laws. This provision must be 

travail (Loi sur la base militaire) (avril 1984)  

Le Sous-contractant doit garantir, et fournir la preuve de 
l’assurance relative à la loi sur les bases militaires pour 
l'ensemble de son personnel, dans un délai conforme à 
l'Annexe F : Calendrier des Livrables, avant de 
commencer le travail dans le cadre de ce contrat, comme 
l'assurance des accidents du travail ou de la sécurité que 
requiert la Loi sur les bases militaires (42 U.S.C. 1651, et 
suivants), et (b) continuer à la maintenir jusqu'à ce que le 
travail soit achevé. Le fait de ne pas obtenir l'assurance-
DBA peut entraîner des amendes et pénalités qui sont de 
la responsabilité du Sous-contractant. Si le Département 
du Travail des États-Unis accorde une dérogation pour le 
pays, L'assurance DBA peut ne pas être nécessaire. Voir 
les données du contrat pour les conditions exactes sur ce 
contrat particulier. 

 

A.3  Numéro DUNS 

Le Sous-contractant doit fournir à DAI son numéro du 
Système de Numérotation Universel de Données (DUNS) 
avant l'attribution et la signature par DAI de l’accord de 
ce Sous-contrat, tel que défini par les exigences sur la 
sollicitation. Ce système est développé et réglementé par 
Dun & Bradstreet (D&B) et attribue un identificateur 
numérique unique, appelé « numéro DUNS » à une entité 
commerciale unique. Créé en 1962, le Système de 
Numérotation Universel de Données ou D-U-N-S® est 
un moyen exclusif sous copyright de D&B servant à 
identifier les entités commerciales sur base 
d’emplacement spécifique. Le gouvernement américain 
utilise les numéros DUNS comme une manière de suivre 
la façon dont l'argent de l'aide est accordée et réparti. 

  

A.4 Le Décret sur le financement du 
terrorisme (AAPPD 02-04, Mars 2002) 

Il est rappelé au Sous-contractant/bénéficiaire que les 
décrets et la loi des États-Unis interdisent les transactions 
avec, et la fourniture de ressources et de soutien pour, les 
individus et les organisations liés au terrorisme. Il est de 
la responsabilité juridique du Sous-
contractant/bénéficiaire de s'assurer le respect de ces 



 
 

included in all subcontracts/sub-awards issued under the 
Prime Contract. 

In addition to conducting a background check for any 
new personnel, Subcontractor agrees to conduct a search 
for the prospective employees name on the following 
site: 

http://www.treasury.gov/offices/enforcement/ofac/sdn/i
ndex.html 

A print out from the website verifying that the 
prospective new employee’s name does not appear on 
the list shall be submitted to the DAI Subcontracts 
Manager identified in Article 9 herein for DAI’s 
records. 

 

A.5 Foreign Corrupt Practices Act 

In the performance of its obligations under this 
Agreement, Subcontractor, its officers, directors, agents 
and employees shall comply strictly with all applicable 
laws, regulations and orders including but not limited to 
the Foreign Corrupt Practices Act of the United States. 
Subcontractor hereby acknowledges and agrees that 
certain laws of the United States of America prohibit 
any person from making any payment of money or 
anything of value, directly or indirectly, to any 
government official, political party, or candidate for 
political office for the purpose of obtaining or retaining 
business. Subcontractor hereby represents and warrants 
that, in the performance of its obligations hereunder, it 
has not made or offered to make, and will not make or 
offer to make, any such proscribed payment. Any such 
practice will be grounds for cancelling the award of this 
contract and for such other additional actions, civil 
and/or criminal as may be applicable. 

 

 

 

 

A.6 USAID Disability Policy – Acquisition 

décrets et lois. Cette disposition doit être comprise dans 
tous les contrats de Sous-contrat/attribution secondaires 
délivrés en vertu du contrat principal.  

En plus de l’exigence d’effectuer une vérification des 
antécédents pour tout nouveau personnel, le Sous-
contractant s'engage à faire une recherche sur les noms 
d'éventuels employés sur le site suivant : 

http://www.treasury.gov/offices/enforcement/ofac/sdn/in
dex.html 

Une copie imprimée tirée du site web attestant que le nm 
de l’éventuel nouvel employé n'apparaît pas dans la liste 
doit être soumise au directeur des contrats de Sous-
contrat de DAI identifié à l'article 9 ci-après pour les 
dossiers de DAI. 

 

A.5 La Loi sur les pratiques de 
corruption à l'étranger 

Dans l'exercice de leurs obligations en vertu du présent 
accord, le Sous-contractant, ses responsables, 
administrateurs, agents et employés doivent se conformer 
strictement à toutes les lois, règlementations et 
ordonnances applicables, y compris mais sans s’y limiter, 
la Foreign Corrupt Practices Act des États-Unis. Le 
Sous-contractant, par la présente, reconnaît et accepte 
que certaines lois des États-Unis d'Amérique interdisent à 
toute personne d'effectuer un paiement d'argent ou quoi 
que ce soit de valeur, directement ou indirectement, à 
tout fonctionnaire du gouvernement, parti politique ou 
candidat à un poste politique dans le but d'obtenir ou de 
conserver des affaires. Le Sous-contractant, par la 
présente, déclare et garantit que, dans l'exercice de ses 
obligations aux présentes, il n'a pas fait ou proposé de 
faire, et ne fera pas ou ne proposera pas de faire un tel 
paiement interdit. Toute pratique de cette nature 
constituera un motif suffisant pour annuler l'adjudication 
de ce contrat et pour d'autres actions complémentaires de 
cette nature, civiles et/ou pénales, tel que cela peut 
s’appliquer.   

 

A.6 La politique de l'USAID sur le 



 
 

(December 2004)  

a) The objectives of the USAID Disability Policy 
are (1) to enhance the attainment of United 
States foreign assistance program goals by 
promoting the participation and equalization of 
opportunities of individuals with disabilities in 
USAID policy, country and sector strategies, 
activity designs and implementation; (2) to 
increase awareness of issues of people with 
disabilities both within USAID programs and in 
host countries; (3) to engage other U.S. 
government agencies, host country counterparts, 
governments, implementing organizations and 
other donors in fostering a climate of 
nondiscrimination against people with 
disabilities; and (4) to support international 
advocacy for people with disabilities. The full 
text of the policy paper can be found at the 
following website: 

http://www.usaid.gov/about/disability/DISABPOL.FIN.
html. 

b) USAID therefore requires that the Subcontractor 
not discriminate against people with disabilities 
in the implementation of USAID programs and 
that it make every effort to comply with the 
objectives of the USAID Disability Policy in 
performing this subcontract. To that end and 
within the scope of the subcontract, the 
Subcontractor’s actions must demonstrate a 
comprehensive and consistent approach for 
including men, women and children with 
disabilities. 
 
 
 

A.7 Anti-Trafficking  

a) The U.S. Government is opposed to prostitution 
and related activities, which are inherently 
harmful and dehumanizing, and contribute to 
the phenomenon of trafficking in persons. None 
of the funds made available under this 
subcontract may be used to promote, support, or 
advocate the legalization or practice of 
prostitution. Nothing in the preceding sentence 
shall be construed to preclude assistance 
designed to ameliorate the suffering of, or 
health risks to, victims while they are being 

handicap - Acquisition (décembre 2004)  

a) Les objectifs de la politique de l'USAID du 
handicap sont (1) d'améliorer la réalisation des 
objectifs du programme d'aide étrangère des 
États-Unis en encourageant la participation et 
l'égalisation des chances des personnes 
handicapées dans la politique de l'USAID, les 
stratégies par pays et par secteur d'activité, la 
conception et la mise en œuvre des activités ; (2) 
d'accroître la sensibilisation aux enjeux des 
personnes handicapées tant dans les programmes 
de l'USAID que dans les pays d'accueil ; (3) 
d'impliquer d'autres organismes du 
gouvernement américain, les homologues et les 
gouvernements des pays hôtes, les organisations 
de mise en œuvre et d'autres donateurs dans le 
renforcement d’un climat de non-discrimination 
envers les personnes handicapées ; et (4) 
d'appuyer le plaidoyer international pour les 
personnes handicapées. Le texte intégral du 
document de politique peut être trouvé sur le site 
web suivant :  

http://www.usaid.gov/about/disability/DISABPOL.FIN.h
tml. 

b) L'USAID exige donc que le Sous-contractant ne 
fasse pas de discrimination contre les personnes 
handicapées dans la mise en œuvre de ses 
programmes et qu'il s'efforce de se conformer 
aux objectifs de la politique de l'USAID sur les 
handicaps dans l'exécution de cette Sous-contrat. 
À cette fin et dans le cadre du Sous-contrat, le 
Sous-contractant doit démontrer une approche 
complète et cohérente d’inclure des hommes, des 
femmes et des enfants handicapés.   
 

A.7 La lutte contre la traite  

a) Le Gouvernement américain s'oppose à la 
prostitution et les activités connexes, qui sont par 
nature dangereuses et déshumanisantes, et 
contribuent au phénomène de la traite des 
personnes. Aucun des fonds disponibles dans le 
cadre du présent Sous-contrat ne peut être utilisé 
pour promouvoir, appuyer ou défendre la 
légalisation ou la pratique de la prostitution. Rien 
de ce qui est dit dans la phrase précédente ne doit 
être utilisé pour empêcher l'aide destinée à 
atténuer les souffrances ou des risques pour la 



 
 

trafficked or after they are out of the situation 
that resulted from such victims being trafficked. 

b) DAI may terminate this subcontract, without 
penalty, if the Subcontractor (i) engages in 
severe forms of trafficking in persons or has 
procured a commercial sex act during the period 
of time that the grant, subcontract, or 
cooperative agreement is in effect, or (ii) uses 
forced labor in the performance of the grant, 
subcontract, or cooperative agreement. 
 
 
 
 

A.8 Prohibition of Assistance to Drug 
Traffickers  

DAI reserves the right to terminate this Subcontract, to 
demand a refund, or take other appropriate measures if 
the Subcontractor is found to have been convicted of a 
narcotics offense or to have been engaged in drug 
trafficking as defined in 22 CFR Part 140 and ADS 206. 

  

A. 9 Reporting of Foreign Taxes  

a) Final and Interim Reports. The Subcontractor 
must annually submit two reports: 

(1) an interim report by November 17; and 
(2) a final report by April 16 of the next year. 

 
b) Contents of Report. The reports must contain: 
(1) Subcontractor name. 
(2) Subcontractor name with phone, fax and email. 
(3) Subcontract number, Prime contract number. 
(4) Amount of foreign taxes assessed by a foreign 

government [each foreign government must be 
listed separately]on commodity purchase 
transactions valued at $500 or more financed 
with U.S. foreign assistance funds under this 
agreement during the prior U.S. fiscal year. 
NOTE: For fiscal year 2003 only, the reporting 
period is February 20, 2003 through September 
30, 2003. 

(5) Only foreign taxes assessed by the foreign 
government in the country receiving U.S. 
assistance is to be reported. Foreign taxes by a 
third party foreign government are not to be 
reported. For example, if an assistance program 

santé des victimes, pendant qu'elles sont objets 
de traite ou après qu'elles soient sorties de la 
situation qui a été causée par le fait qu’elles 
soient victimes de la traite. 

b) DAI peut résilier ce contrat, sans pénalité, si le 
Sous-contractant (i) s'engage dans les formes 
graves de traite des personnes ou s’est livré à une 
activité sexuelle à but lucratif pendant que lau 
cours de la période de temps que la subvention, 
la Sous-contrat, ou l'accord de coopération est en 
vigueur, ou (ii) utilise le travail forcé dans 
l'exercice de la subvention, du Sous-contrat, ou 
de l'accord de coopération. 
 

A.8 Interdiction d'assistance aux 
trafiquants de drogue  

DAI se réserve le droit de résilier le présent Sous-contrat, 
d'exiger un remboursement, ou prendre d'autres mesures 
appropriées si le Sous-contractant a été reconnu coupable 
dans une affaire de stupéfiants ou s’est engagé dans un 
trafic de drogue, comme cela est défini dans 22 CFR Part 
140 et ADS 206.  

 

A. 9 Déclaration des impôts étrangers  

a) Rapport intermédiaire et final. Le Sous-
contractant doit soumettre chaque année deux 
rapports : 

(1) Un rapport intérimaire avant le 17 novembre ; et 
(2) Un rapport final au plus tard le 16 avril de 

l'année suivante. 
b) Contenu du rapport. Les rapports doivent 

contenir : 
(1) Nom du Sous-contractant. 
(2) Nom du Sous-contractant avec téléphone, fax et 

email. 
(3) le numero du Sous-contrat, le numéro du contrat 

principal 
(4) Le montant des impôts étrangers établis par un 

gouvernement étranger [chaque gouvernement 
étranger doit être indiqué séparément] sur les 
transactions d'achat de produits d'une valeur de 
500 $ ou plus financés par des fonds de l'aide 
étrangère des États-Unis en vertu de cet accord 
pendant l’année fiscale précédente des États-
Unis. Remarque: NOTE : Pour l'exercice 2003 
seulement, la période de déclaration est du 20 



 
 

for Lesotho involves the purchase of 
commodities in South Africa using foreign 
assistance funds, any taxes imposed by South 
Africa would not be reported in the report for 
Lesotho (or South Africa). 

(6) Any reimbursements received by the 
Subcontractor during the period in (iv) 
regardless of when the foreign tax was assessed 
plus, for the interim report, any reimbursements 
on the taxes reported in (iv) received by the 
recipient through October 31 and for the final 
report, any reimbursements on the taxes 
reported in (iv) received through March 31.  

(7) The final report is an updated cumulative report 
of the interim report. 

(8) Reports are required even if the Subcontractor 
did not pay any taxes during the reporting 
period. 

(9) Cumulative reports may be provided if the 
Subcontractor is implementing more than one 
program in a foreign country.  
 

c) Definitions. For purposes of this clause: 
(1) “Agreement” includes USAID direct and 

country contracts, grants, cooperative 
agreements and interagency agreements. 

(2)  “Commodity” means any material, article, 
supply, goods, or equipment. 

(3)  “Foreign government” includes any foreign 
governmental entity. 

(4)  “Foreign taxes” means value-added taxes and 
custom duties assessed by a foreign 
government on a commodity. It does not 
include foreign sales taxes.  

d) Where. The Subcontractor will submit the 
reports to DAI’s COP. 

For further information see 
http://www.state.gov/m/rm/c10443.htm. 

 

 

 

 

 

 

février 2003 au 30 septembre 2003. 
(5) Seuls les impôts établis par le gouvernement 

étranger dans le pays qui reçoit l'aide des États-
Unis doivent être signalés. Les impôts étrangers 
par le gouvernement étranger d’une tierce partie 
ne doivent pas être indiqués. Par exemple, si un 
programme d'aide pour le Lesotho implique 
l'achat de produits en Afrique du Sud à l'aide de 
fonds de l'aide étrangère, les taxes imposées par 
l'Afrique du Sud ne seraient pas reportées dans le 
rapport pour le Lesotho (ou l'Afrique du Sud). 

(6) Tout remboursement reçu par le Sous-contractant 
au cours de la période en (iv) quel que soit le 
moment où l'impôt étranger a été établi, pour le 
rapport intérimaire, tout remboursement sur les 
impôts déclarés dans (iv) reçu par le récipient 
jusqu'au 31 octobre et pour le rapport final, tout 
remboursement sur les impôts déclarés dans (iv) 
reçu jusqu'au 31 mars.  

(7) Le rapport final est un rapport cumulatif mis à 
jour du rapport intérimaire. 

(8) Les rapports sont requis même si le Sous-
contractant n'a pas payé d'impôt pendant la 
période de déclaration. 

(9) Des rapports cumulatifs peuvent être soumis si le 
Sous-contractant met en œuvre plus d'un 
programme dans un pays étranger.  

c) Définitions. Pour les besoins de la présente 
clause : 

(1) « Accord » comprend les contrats, subventions, 
accords de coopération et les accords inter-
agences impliquant directement USAID et les 
pays.  

(2)  « Produit » désigne le matériel, les articles, les 
fournitures, les biens et l’équipement. 

(3)  « Gouvernement étranger » comprend toute 
entité gouvernementale étrangère. 

(4)  « L'impôt étranger » désigne les taxes et les 
droits de douane sur la valeur ajoutée établis par 
un gouvernement étranger sur une marchandise. 
Il n'inclut pas les taxes de vente étrangères.  

d) Où. Le Sous-contractant doit présenter les 
rapports au directeur du projet de DAI. 

Pour de plus amples renseignements, voir 
http://www.state.gov/m/rm/c10443.htm. 

 

 



 
 

 

A.10 Notification of Ownership 
Changes (Oct 1997) 

a) The Subcontractor shall make the following 
notifications in writing:  

(1) When the Subcontractor becomes aware that a 
change in its ownership has occurred, or is 
certain to occur, that could result in changes in 
the valuation of its capitalized assets in the 
accounting records, the Subcontractor shall 
notify the Subcontracts Administrator within 30 
days.  

(2) The Subcontractor shall also notify the 
Subcontract Administrator within 30 days 
whenever changes to asset valuations or any 
other cost changes have occurred or are certain 
to occur as a result of a change in ownership.  

b) The Subcontractor shall: 
(1) Maintain current, accurate, and complete 

inventory records of assets and their costs;  
(2) Provide the Subcontract Administrator or 

designated representative ready access to the 
records upon request;  

(3) Ensure that all individual and grouped assets, 
their capitalized values, accumulated 
depreciation or amortization, and remaining 
useful lives are identified accurately before and 
after each of the Subcontractor's ownership 
changes; and  

(4) Retain and continue to maintain depreciation 
and amortization schedules based on the asset 
records maintained before each Subcontractor 
ownership change.  

c) DAI shall include the substance of this clause in 
all subcontracts under this subcontract that meet 
the applicability requirement of FAR 15.408(k). 
 
 
 
 
 

A.11  AIDAR 752.7009 Marking (JAN 
2007) 

a) It is USAID policy that USAID-financed 
commodities and shipping containers, and 
project construction sites and other project 
locations be suitably marked with the USAID 

 

A.10 Notification de changement de 
propriétaire (Oct. 1997) 

a) Le Sous-contractant doit faire les déclarations 
suivantes par écrit :  

(1) Lorsque le Sous-contractant devient conscient 
qu’un changement de propriété s’est produit ou 
va sans nul doute de produire, et qui pourrait 
entraîner des changements dans l'évaluation de 
ses actifs immobilisés dans les registres 
comptables, le Sous-contractant doit informer 
l'administrateur de Sous-contrat dans les 30 
jours.  

(2) Le Sous-contractant doit également informer 
l’administrateur de Sous-contrat dans les 30 jours 
suivants chaque fois que des changements aux 
évaluations d'actifs ou d'autres changements des 
coûts ont eu lieu ou vont sans nul doute se 
produire à cause d'un changement de titulaire.  

b) Le Sous-contractant doit :  
(1) Maintenir à jour, exacts et complets les registres 

d'inventaire des actifs et leurs coûts ;  
(2) Fournir à l’administrateur de Sous-contrat ou au 

représentant désigné un accès facile aux registres 
sur demande ;  

(3) S'assurer que tous les actifs individuels et 
regroupés, leurs valeurs capitalisées, le cumul 
des amortissements, et durée d’utilité sont 
identifiés précisément avant et après chacun des 
changements de propriété de Sous-contractant ; 
et  

(4) Conserver et continuer à maintenir les plans de 
dépréciation et d'amortissement en fonction des 
registres des actifs maintenus avant chaque 
changement de propriété de Sous-contractant.  

c) DAI doit inclure la substance de cette clause, en 
vertu de ce Sous-contrat, dans tous les contrats 
de Sous-contrat qui répondent aux conditions 
d'applicabilité de FAR 15.408(k). 

 

A.11  AIDAR 752.7009 Marquage (JAN 
2007) 

a) La politique d’USAID est que les marchandises, 
les conteneurs d’expédition, les sites de 
construction de projets et les autres endroits de 
projets financés par USAID soient 



 
 

emblem. Shipping containers are also to be 
marked with the last five digits of the USAID 
financing document number. As a general rule, 
marking is not required for raw materials 
shipped in bulk (such as coal, grain, etc.), or for 
semi-finished products which are not packaged. 

b) Specific guidance on marking requirements 
should be obtained prior to procurement of 
commodities to be shipped, and as early as 
possible for project construction sites and other 
project locations. This guidance will be 
provided through the cognizant technical office 
indicated on the cover page of this subcontract, 
or by the Mission Director in the Cooperating 
Country to which commodities are being 
shipped, or in which the project site is located. 

c) Authority to waive marking requirements is 
vested with the Regional Assistant 
Administrators, and with Mission Directors. 

d) A copy of any specific marking instructions or 
waivers from marking requirements is to be sent 
to the DAI COP and DAI Subcontracts Manager 
identified in Article 9 herein; the original should 
be retained by the Subcontractor. 

  

 

 

 

 

 

 

APPENDIX B: GENERAL 
PROVISIONS FAR AND AIDAR 
PROVISIONS.  

The Subcontractor agrees to comply with all applicable 
requirements, specifications, and conditions of the 
Prime Contract as are, in turn, incorporated into this 
Subcontract. Any applicable requirements, 
specifications, and conditions of the Prime Contract 
specified by law, are included in this Subcontract. 
Unless a current version of a clause is specifically 
incorporated in the body of this Subcontract, to the 

convenablement marqués avec l’emblème 
d’USAID. Les conteneurs d'expédition doivent 
également être marqués des cinq derniers chiffres 
du numéro de document de financement 
d’USAID. En règle générale, le marquage n'est 
pas obligatoire pour les matières premières 
expédiées en vrac (telles que le charbon, les 
grains, etc.), ou pour des produits semi-finis qui 
ne sont pas emballés. 

b) Des orientations spécifiques sur les exigences 
relatives au marquage devraient être acquises 
avant l'achat de produits à expédier, et le plus tôt 
possible pour les sites de construction des projets 
et d'autres emplacements du projet. Cette 
orientation sera fournie par le bureau technique 
compétent indiqué sur la page de couverture du 
présent Sous-contrat, ou par le Directeur de la 
Mission dans le pays de coopération vers lequel 
les marchandises sont expédiées, ou dans lequel 
le site du projet est situé. 

c) Les administrateurs assistants régionaux et les 
directeurs des missions sont investis du pouvoir 
de dispenser des exigences de marquage.  

d) Une copie des instructions spécifiques des 
marquages ou des dispenses des exigences de 
marquage doit être envoyée au directeur du 
projet de DAI et au directeur des contrats de 
Sous-contrat identifiés à l'article 9 ci-joint ; 
l'original doit être conservé par le Sous-
contractant. 

 

 

  

14 ANNEXE B : DISPOSITIONS 
GENERALESLES DISPOSITIONS 
DE FAR ET AIDAR  

Le Sous-contractant s'engage à respecter toutes les 
exigences, les spécifications, et les conditions du contrat 
principal telles qu’elles sont, à leur tour, intégrées dans 
ce Sous-contrat. Toutes les exigences, les spécifications, 
et les conditions du Contrat principal applicables fixées 
par la loi, sont comprises dans ce Sous-contrat. À moins 
qu'une version actuelle d'une clause soit expressément 
incorporée dans le corps de cette Sous-contrat, dans la 
mesure où une version antérieure d'une telle clause est 



 
 

extent that an earlier version of any such clause is 
included in the Prime Contract under which this 
Subcontract is issued, the date of the clause as it appears 
in such Prime Contract shall be controlling and said 
version shall be incorporated herein. In all such clauses 
the term “Contractor” shall mean the Subcontractor 
performing under this Subcontract, the term “Contract” 
shall mean this Subcontract, and the terms 
“Government,” “Contracting Officer,” and equivalent 
phrases shall mean DAI and the DAI Subcontract 
Manager, respectively. It is intended that the referenced 
clauses shall apply to the Subcontractor in such a 
manner as is necessary to reflect the position of the 
Subcontractor as a Subcontractor to the Prime 
Contractor, to insure the Subcontractor’s obligations to 
the Prime Contractor and the U.S. Government, and to 
enable the Prime Contractor to meet its obligations 
under its Prime Contract. Clauses not requiring flow 
down from DAI to the Subcontractor, but nevertheless 
specified herein shall have full force and effect in 
performance of this Agreement. 

The following contract clauses pertinent to this section 
are hereby incorporated by reference (by Citation 
Number, Title, and Date) in accordance with the clause 
at FAR "52.252-2 CLAUSES INCORPORATED BY 
REFERENCE" in Section I of this contract. See FAR 
52.252-2 for an internet address (if specified) for 
electronic access to the full text of a clause. 

http://arnet.gov/far 

http://www.usaid.gov 

 

FEDERAL ACQUISITION REGULATION (48 CFR 
Chapter 1) 

NUMBER TITLE DATE 

52.202-1 DEFINITIONS JUL 2004 

52.203-3 GRATUITIES APR 1984 

52.203-5 COVENANT AGAINST 
CONTINGENT FEES APR 1984 

incluse dans le contrat principal en vertu de laquelle ce 
contrat est émis, la date de la clause, telle qu'elle apparaît 
dans ce contrat principal gouverne et ladite version doit 
être intégrée aux présentes. Dans toutes ces clauses le 
terme « entrepreneur » désigne le Sous-contractant qui 
exécute en vertu de ce Sous-contrat, le terme « contrat » 
désigne le présent Sous-contrat, et les termes « 
gouvernement », « agent de négociation des contrats », et 
des expressions équivalentes renvoient respectivement à 
DAI et le directeur de Sous-contrat de DAI. Il est prévu 
que les clauses mentionnées s'appliquent au Sous-
contractant d'une manière qui soit nécessaire de refléter 
la position du Sous-contractant en tant que Sous-
contractant à le contractant principal, d'assurer les 
obligations du Sous-contractant à le contractant principal 
et au gouvernement des États-Unis, et de permettre à le 
contractant principal de s'acquitter de ses obligations au 
titre de son contrat principal. Les clauses ne nécessitant 
pas de transfert de DAI au Sous-contractant, mais 
néanmoins sont spécifiées ici sont pleinement en vigueur 
dans l'exécution du présent accord. 

Les clauses du contrat relatives à cette section sont 
incorporées par renvoi (par numéro de référence, titre et 
date) conformément à la clause dans FAR « 52.252-2 
CLAUSES INCORPORATED BY REFERENCE » 
(clauses incorporées par référence) dans la section I du 
présent contrat. Voir FAR 52.252-2 pour une adresse 
internet (si spécifiée) pour l'accès électronique au texte 
intégral d'une clause. 

http://arnet.gov/far 

http://www.usaid.gov 

RÈGLEMENT FÉDÉRAL SUR LES ACHATS (48 CFR 
Chapitre 1) 

NUMÉRO TITRE DATE 

52.202-1 DÉFINITIONS Juillet 2004 

52.203-3 PRIMES APR 1984 

52.203-5 CONVENTION CONTRE LES 
HONORAIRES CONDITIONNELS APR 1984 



 
 

52.203-6  RESTRICTIONS ON 
SUBCONTRACTOR SALES TO THE 
GOVERNMENT JUL 1995 

52.203-7 ANTI-KICKBACK PROCEDURES
 OCT 2010 

52.203-8 CANCELLATION, RESCISSION 
AND RECOVERY OF FUNDS FOR ILLEGAL OR 
IMPROPER ACTIVITY JAN 1997 

52.203-10 PRICE OR FEE ADJUSTMENT FOR 
ILLEGAL OR IMPROPER ACTIVITY JAN 1997 

52.203-12 LIMITATION ON PAYMENTS TO 
INFLUENCE CERTAIN FEDERAL 
TRANSACTIONS OCT 2010 

52.209-6 PROTECTING THE 
GOVERNMENT’S INTEREST WHEN 
SUBCONTRACTING WITH CONTRACTORS 
DEBARRED SUSPENDED, OR PROPOSED FOR 
DEBARRMENT OCT 2010 

52.215-2 AUDIT AND RECORDS – 
NEGOTIATION OCT 2010 

52.215-10 PRICE REDUCTION FOR 
DEFECTIVE COSTS OR PRICING DATA – 
MODIFICATION OCT 2010 

52.215-12 SUBCONTRACTOR COST OR 
PRICING DATA OCT 2010 

52.215-13 SUBCONTRACTOR COST OR 
PRICING DATA - MODIFICATIONS OCT 2010 

52.215-14 INTEGRITY OF UNIT PRICES
 OCT 2010 

52.222-50 COMBATING TRAFFICKING IN 
PERSONS FEB 2009 

52.228-04 WORKSER’S COMPENSATION 
AND WAR-HAZARD INSURANCE OVERSEAS
 APR 1984 

52.228-07 INSURANCE – LIABILITY TO 
THIRD PERSONS MAR 1996 

52.232-20 LIMITATION OF COST APR 
1984 

52.203-6  RESTRICTIONS SUR LES VENTES 
DE SOUS-CONTRACTANT AU GOUVERNEMENT
 JUL 1995 

52.203-7 PROCEDURES CONTRE LES POTS-
DE-VIN OCT 2010 

52.203-8 ANNULATION, RESILIATION ET 
RECOUVREMENT DES FONDS POUR ACTIVITE 
ILLEGALE OU INAPPROPRIEE JAN 1997 

52.203-10 AJUSTEMENT DES PRIX OU DES 
FRAIS ACTIVITE ILLEGALE OU INAPPROPRIEE
 JAN 1997 

52.203-12 LIMITATION SUR LES PAIEMENTS 
VISANT A INFLUENCER CERTAINES 
TRANSACTIONS FÉDÉRALES OCT 2010 

52.209-6 PROTECTION DE L'INTERET DU 
GOUVERNEMENT DANS UN CONTRACT DE 
SOUS-CONTRAT AVEC DES ENTREPRENEURS 
INTERDITS, SUSPENDUS OU FRAPPES 
D’INTERDICTION OCT 2010 

52.215-2 VERIFICATION ET DOSSIERS - 
NÉGOCIATION  OCT 2010 

52.215-10 REDUCTION DE PRIX POUR DES 
COÛTS DÉFECTUEUX OU DONNEES SUR LES 
PRIX -– MODIFICATION OCT 2010 

52.215-12 COUT DU SOUS-CONTRACTANT 
OR DONNEES SUR LES PRIX OCT 2010 

52.215-13 COUT DU SOUS-CONTRACTANT 
OR DONNEES SUR LES PRIX -– MODIFICATIONS
 OCT 2010 

52.215-14 INTEGRITE DES PRIX A L'UNITE 
 OCT 2010 

52.222-50 LUTTE CONTRE LA TRAITE DES 
PERSONNES FEB 2009 

52.228-04 INDEMNISATION D’ACCIDENT DE 
TRAVAIL ET ASSURANCE DES RISQUES DE 
GUERRE OUTRE-MER APR 1984 

52.228-07 ASSURANCE - RESPONSABILITÉ 
ENVERS LES TIERS MAR 1996 



 
 

52.232-22 LIMITATION OF FUNDS APR 
1984 

52.242-15 STOP-WORKS ORDER AUG 
1989 

52.223-5 POLLUTION PREVENTION AND 
RIGHT-TO-KNOW MAY 2011 

52.223-14 TOXIC CHEMICAL RELEASE 
REPORTING OCT 2000 

52.225-13 RESTRICTIONS ON CERTAIN 
FOREIGN PURCHASES JUN 2008 

52.227-4 PATENT INDEMNITY--
CONSTRUCTION CONTRACTS DEC 2007 

52.229-6 TAXES--FOREIGN FIXED-PRICE 
CONTRACTS JAN 1991 

52.232-17 INTEREST OCT 2010 

52.232-23 ASSIGNMENT OF CLAIMS JAN 
1986 

52.233-1 DISPUTES JUL 2002 

52.233-3 PROTEST AFTER AWARD AUG 
1996 

52.236-3 SITE INVESTIGATION AND 
CONDITIONS AFFECTING THE WORKS APR 
1984 

52.236-5 MATERIAL AND WORKSMANSHIP
 APR 1984 

52.236-6 SUPERINTENDENCE BY THE 
SUBCONTRACTOR APR 1984 

52.236-7 PERMITS AND RESPONSIBILITIES
 NOV 1991 

52.236-8 OTHER CONTRACTS APR 1984 

52.236-9 PROTECTION OF EXISTING 
VEGETATION STRUCTURES, EQUIPMENT, 
UTILITIES, AND IMPROVEMENTS APR 1984 

52.236-10 OPERATIONS AND STORAGE 
AREAS APR 1984 

52.232-20 LIMITATION DE COÛT APR 
1984 

52.232-22 LIMITATION DE FONDS APR 
1984 

52.242-15 ORDRE D’ARRÊT DE TRAVAIL
 AOÛT 1989 

52.223-5 PRÉVENTION DE LA POLLUTION 
ET DROIT À L'INFORMATION MAI 2011 

52.223-14 DECLARATION SUR LES PRODUITS 
CHIMIQUES TOXIQUES OCT 2000 

52.225-13 RESTRICTIONS SUR CERTAINS 
ACHATS A L'ETRANGER JUN 2008 

52.227-4 INDEMNISATION DE BREVETS--
CONTRATS DE CONSTRUCTION DÉC 2007 

52.229-6 TAXES—CONTRATS ETRANGERS 
À PRIX FIXE JAN 1991 

52.232-17 INTÉRÊT OCT 2010 

52.232-23 CESSION DE CRÉANCES JAN 
1986 

52.233-1 DIFFÉRENDS JUL 2002 

52.233-3 PROTESTATION APRÈS 
L’ATTRIBUTION AUG 1996 

52.236-3 ENQUETE DU CHANTIER ET 
CONDITIONS QUI AFFECTENT LE TRAVAIL
 APR 1984 

52.236-5 MATÉRIAU ET FABRICATION
 APR 1984 

52.236-6 SURINTENDANCE PAR LE SOUS-
CONTRACTANT APR 1984 

52.236-7 PERMIS ET RESPONSABILITÉS
 NOV 1991 

52.236-8 AUTRES CONTRATS APR 1984 

52.236-9 PROTECTION DE LA VÉGÉTATION, 
DES STRUCTURES, DE L’EQUIPEMENT, DES 
SERVICES PUBLIQUES ET AMÉLIORATIONS 
EXISTANTS APR 1984 



 
 

52.236-11 USE AND POSSESSION PRIOR TO 
COMPLETION APR 1984 

52.236-12 CLEANING UP APR 1984 

52.236-13 ACCIDENT PREVENTION NOV 
1991 

52.236-15 SCHEDULES FOR CONSTRUCTION 
CONTRACTS APR 1984 

52.236-17 LAYOUT OF WORKS APR 1984 

52.236-26 PRECONSTRUCTION 
CONFERENCE FEB 1995 

52.242-13 BANKRUPTCY JUL 1995 

52.243-4 CHANGES AUG 1987 

52.244-5 COMPETITION IN 
SUBCONTRACTING DEC 1996 

52.249-2 TERMINATION FOR 
CONVENIENCE OF THE GOVERNMENT (FIXED 
PRICE) ALTERNATE I  MAY 2004 

52.249-10 DEFAULT (FIXED-PRICE 
CONSTRUCTION) APR 1984 

52.253-1 COMPUTER GENERATED FORMS
 JAN 1991 

 

 

AID ACQUISITION REGULATIONS (48 CFR 
CHAPTER 6) 

752.202-1(b) DEFINITIONS JAN 1990 

752.202-1(d) DEFINITIONS FOR OVERSEAS 
CONTRACTS AUG 1999 

752.204-2 SECURITY REQUIREMENTS FEB 
1999 

752.211-70 LANGUAGE AND MEASUREMENT
 JUN 1992 

752.255-70 SOURCE AND NATIONALITY 
REQUIREMENTS FEB 2012 

52.236-10 ZONES DES OPERATIONS ET DE 
STOCKAGE APR 1984 

52.236-11 UTILISATION ET LA POSSESSION 
AVANT L’ACHEVEMENT APR 1984 

52.236-12 NETTOYAGE APR 1984 

52.236-13 PRÉVENTION DES ACCIDENTS
 NOV 1991 

52.236-15 CALENDRIERS DES CONTRATS DE 
CONSTRUCTION APR 1984 

52.236-17 DISPOSITION DU TRAVAIL   APR 
1984 

52.236-26 CONFÉRENCE DE 
PRÉCONSTRUCTION FÉVR. 1995 

52.242-13 FAILLITE JUL 1995 

52.243-4 CHANGEMENTS AOÛT 1987 

52.244-5 CONCURRENCE DANS LA SOUS-
CONTRAT DÉC 1996 

52.249-2 RESILIATION AU GRE DU 
GOUVERNEMENT (PRIX FIXE) SUPPLEANT I 
 MAI 2004 

52.249-10 DEFAUT (CONSTRUCTION À PRIX 
FIXE) APR 1984 

52.253-1 FORMES GENEREES PAR 
ORDINATEUR JAN 1991 

 

REGLEMENT SUR L'ACQUISITION D'AIDE (48 CFR 
CHAPITRE 6) 

752.202-1(b) DÉFINITIONS JAN 1990 

752.202-1(d) DEFINITIONS POUR LES 
CONTRATS D'OUTRE-MER AUG 1999 

752.204-2 EXIGENCES DE SÉCURITÉ FÉV 
1999 

752.211-70 LANGUE ET MESURE JUN 
1992 



 
 

752.226-2 SUBCONTRACTING WITH 
DISADVANTAGED ENTERPRISES JUL 1997 

752.226-3 LIMITATIONS ON 
SUBCONTRACTING JUN 1993 

752.228-3 WORKSER'S COMPENSATION 
INSURANCE (DEFENSE BASE ACT) APR 1984 

752.228-7 INSURANCE-LIABILITY TO THIRD 
PERSONS JUL 1997 

752.228-9 CARGO INSURANCE DEC 1988 

752.228-70 MEDICAL EVACUATION 
(MEDVAC) SERVICES JUL 2007 

752.231-71 SALARY SUPPLEMENTS FOR HG 
EMPLOYEES OCT 1998 

752.245-70 GOVERNMENT PROPERTY - 
USAID REPORTING REQUIREMENTS JUL 
1997 

752.245-71 TITLE TO AND CARE OF 
PROPERTY APR 1984 

752.247-70 PREFERENCE FOR PRIVATELY 
OWNED US FLAG COMMERCIAL VESSELS FEB 
1999 

752.7003 DOCUMENTATION FOR PAYMENT
 APR 1984 

752.7008 USE OF GOVERNMENT 
FACILITIES OR PERSONNEL APR 1984 

752.7010 CONVERSION OF U.S. DOLLARS 
TO LOCAL CURRENCY APR 1984 

752.7013 CONTRACTOR-MISSION 
RELATIONSHIPS OCT 1989 

  

 

 

 

 

 

752.255-70 EXIGENCES SUR LA SOURCE ET LA 
NATIONALITÉ FEB 2012 

752.226-2 SOUS-CONTRAT AVEC DES 
ENTREPRISES DEFAVORISEES JUL 1997 

752.226-3 LIMITATIONS SUR LA SOUS-
CONTRAT JUIN 1993 

752.228-3 L'ASSURANCE-ACCIDENT DE 
TRAVAIL (LOI SUR LES BASES MILITAIRES)
 APR 1984 

752.228-7 ASSURANCE DE LA  
RESPONSABILITE AUX TIERS JUL 1997 

752.228-9 ASSURANCE DES MARCHANDISES
 DÉC 1988 

752.228-70 SERVICES D’ÉVACUATION 
MÉDICALE (MEDVAC) JUL 2007 

752.231-71 COMPLEMENTS DE SALAIRE POUR 
LES EMPLOYES DE GH OCT 1998 

752.245-70 BIENS DU GOUVERNEMENT - LES 
EXIGENCES DE DECLARATION DE USAID JUL 
1997 

752.245-71 TITRE DE SOINS DE PROPRIETE
 APR 1984 

752.247-70 PREFERENCE POUR DES NAVIRES 
DE COMMERCE BATTANT PAVILLON 
AMERICAIN FÉV 1999 

752,7003 DOCUMENTATION POUR LE 
PAIEMENT APR 1984 

752,7008 UTILISATION DES INSTALLATIONS 
OU DU PERSONNEL DU GOUVERNEMENT 
 APR 1984 

752,7010 CONVERSION DES DOLLARS 
AMÉRICAINS EN MONNAIE LOCALE APR 
1984 

752,7013 RELATIONS ENTREPRENEUR-
MISSION OCT 1989 

 



 
 

APPENDIX C: SCOPE OF WORK 

Incorpored by reference. 

 

 

APPENDIX D: TECHNICAL SPECIFICATIONS 

Incorpored by reference. 

 

 

APPENDIX E: CONCTRUCTION DRAWINGS 

 

Incorpored by reference. 

 

 

 

 

 

 

 

 

ANNEXE C: TERMES DE REFERENCES 

Incorporées par référence 

 

 

ANNEXE D: SPECIFICATIONS TECHNIQUES 

Incorporées par référence 

 

 

ANNEXE E: PLANS DE CONCTRUCTION  

 

Incorporées par référence 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

APPENDIX F: SCHEDULE OF DELIVERABLES    /   ANNEXE F: CALENDRIER DES LIVRABLES 

The following items shall be delivered under this subcontract: 

Description of Deliverable Quantity Delivery Date or Requirements Deliver To 

Pre-Construction Conference 

Evidence of Insurance: 

­ General Liability Insurance 
­ Equipment Insurance 
­ Workman’s compensation Insurance 
­ DBA insurance 

Work Schedule/Program 

Health and Safety Plan 

Quality Assurance Plan 

Performance Bond at 15% of Subcontract 

Value. 

1 Maximum 10 days following award. 

Prior to Notice to Proceed is issued. 

Prior to mobilization payment 

DAI COP 

DAI Subcontracts 

Administrator 

 DAI Project Engineer 

Monthly Payment Request or Application/ 

Invoice 

2 Following joint measurement to ascertain 

the works satisfactorily executed. 

Signed and verified by the Project Engineer 

or Engineer’s Representative after 

measurement/inspection. 

Copies of Progress Reports and Site 

Meeting Notes shall be included with each 

Payment Request. 

DAI’s Accounts Payable 

DAI Engineer 

Progress Reports 1 Monthly, 5 days before the corresponding 

Monthly site meetings. 

DAI Project Engineer 

Site Meetings 1 Monthly DAI Project Engineer 

Schedule updates 1 Monthly, or as needed when delays are 

identified. 

DAI Project Engineer 

Final Report  2 Before final inspection DAI Engineer and  

DAI COP 

Request for Substantial Completion 
Inspection 

1 5 days before inspection DAI Engineer and DAI COP 

As Built Drawings and product warranties 
and instruction manuals 

Operation Manuals, training or materials, as 
required  

1 5 days before Final Completion DAI Engineer and DAI COP 

Request for Final Completion and 
Acceptance Inspection 

1 5 days before inspection DAI Engineer and  

DAI COP 



 
 

 

APPENDIX G: PRICED BILL OF QUANTITIES/ BORDEREAU DES PRIX ET 
QUANTITES 

Incorpored by reference/ Incorporé par reference. 

APPENDIX – J PAYMENT SCHEDULE 

Milestone/Deliverable Anticipate date % of value Gross payment  
Amount USD 

Executed items as per 
BOQ 

Monthly 90% $  _______ 

Completion of all repairs 
and remedy that occur 
after final completion as 
per Subcontract 
requirements   

 

365 days after final 
completion 

 

 

10% 

 

 

$  __________ 

Total executed works 100% $ __________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

APPENDIX C:     SCOPE OF WORK 

 

 

1.1  SUMMARY 

 

A.   Section 
Includes: 

Summary

 

1.   Existing site description: The Charpentier site has six existing wells. 

F1, F2 and F5 discharge, when operating to the 300 m3 elevated 

reservoir onsite. F3 well outflow is directed to a separate valve 

house but also discharges to the Charrier reservoir. F4 output is 

piped to the same valve house as F3, but is directed through a 

pressure main to sector 1 in Les Cayes, the original part of the city 

in which a 700 m3 reservoir is nearly complete at a distance of 3 

km from the F4 well. F6 is not currently operational. F2 is also 

currently without pump or column pipe, both of which were 

removed and stored within the well house. 

 

2.   The project consists of improvements to the Charpentier well field 

in Les Cayes to re-equip wells F1 and F2 with solar powered 

submersible pumps together with a solar power panel system to 

energize and run the pumps. The project also includes the site 

improvements of wall 

and fence rehabilitation and installation, the implementation 

of drainage improvements, 

 

3.   Specific requirements are provided in the following Divisions and 

Sections.  Work will include: 

 

a)  Procurement and installation of two submersible solar 

well motor pump sets 

 



 
 

b)  Provision and installation of column pipe and fittings to set 

the solar pumps at the required depth. 

 

c)   Accessories necessary to control and operate the pumps 

in manual and automated modes. These will include 

industry standard inverter, well probe, electric cable 

controller and pump “on-off” switch. 

 

d)  Automated controllers that operates the F1 and F2 

in automated and manual modes,



 
 

e)  Provisions and accessories as well as installation such that 

the new solar pumps may also be powered from and 

existing 400 kw Genset when the owner wishes. 

 

f)   Limited additional spare parts 

 

g)  Training, testing and Commissioning 

 

 

 

END OF 
SECTION



 

 

APPENDIX D: TECHNICAL SPECIFICATIONS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

00 43 25 SUBSTITUTIONREQUEST 

 

 

Project:                                                                                         Substitution Request Number:    

 

To:                                                         From:                                                                 Date:    

 

 

Within-bid Substitution Request                                              Post-bid Substitution Request 

 

Subproject or Solicitation Number:                                                     Re:   

Subcontract For:    

 

 

Specification Title:                                                                 Description:    

 

Section No:                               Pay Item No.:                        Article/Paragraph:    

 

 

 

Proposed Substitution:   

 

Manufacturer:    

 

Address:     

 

Phone:   

 

 

Trade Name:                                                                                                                 Model No.:    

 

Unit or Lump Sum Price (for Post-bid Requests): $US:    

 

Change in Subcontract Unit Price (for Post-bid Requests): $US:    

 

Attached data includes product description, specifications, drawings, photographs and performance and test data adequate 
for evaluation of the request;   applicable potions of the data are clearly identified. 

 

Attached data also includes a description of changes to the Subcontract Documents that the proposed substitution will require for 
its’ proper installation. 

 

The Undersigned certifies: 

         Proposed substitution has been fully investigated and determined to be equal or superior in all respects to specified product. 



 

         Same warranty will be furnished for proposed substitution as for specified product. 

         Same maintenance service and source of replacement parts, as applicable, is available. 

         Proposed substitution will have no adverse effect on the other trades and will not affect or delay progress schedule. 

         Proposed substitution does not affect dimensions and functional clearances. 

         Payment by contractor will be made for changes required to other elements of subproject design, including A/E design, 
detailing and constructions costs caused by the substitution. 

 

 

Submitted by:    
 

Signed by:    

Firm:    

Address:    
 

Telephone: 

 

   
A/E’s REVIEW AND ACTION 

 

     Substitution approved – Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures. 

 

     Substitution approved as noted – Make submittals in accordance with Specification Section 01 25 00 Substitution Procedures. 

 

    Substitution rejected – Use specified materials if post-bid request. Reject Bidder Proposal if within-bid request. 

 

   Substitution Request received too late – Use specified materials. 

 

Signed by:                                                                                                                                    Date: 

 

Supporting Data Attached: Drawings Product Date Samples Tests Reports       Other  
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SECTION 01 10 00 

 

Summary 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Existing site description: The Charpentier site has six existing wells. F1, 

F2 and F5 discharge, when in operation, to the 300 m3 elevated reservoir 

onsite. F3 well outflow is directed to a separate valve house but also 

discharges to the Charrier reservoir. F4 output is piped to the same valve 

house as F3, but is directed through a pressure main to sector 1 in Les 

Cayes, the original part of the city in which a 700 m3 reservoir is nearly 

complete at a distance of 3 km from the F4 well. F6 is not currently 

operational. F2 is also currently without pump or column pipe, both of 

which were removed and stored within the well house. 

2.   The subproject consists of improvements to the Charpentier well field in 

Les Cayes to re-equip wells F1 and F2 with solar powered submersible 

pumps together with a solar power panel system to energize and run the 

pumps. The subproject also includes the site improvements of wall and 

fence rehabilitation and installation, and the implementation of drainage 

improvements. 

3.   Specific requirements are provided in the following Divisions and 

Sections. Work will include: 

a)  Procurement and installation of two submersible solar well motor 

pump sets. 

b)  Provision and installation of column pipe and fittings to set the 

solar pumps at the required depth. 

c)   Procurement of solar panels and electrical accessories 

d)  Construction of racking structure and installation of solar panel 

array. 
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e)  Accessories necessary to control and operate the pumps in manual 

and automated modes. These will include industry standard 

inverter, well probe, electric cable controller and pump “on-off” 

switch. 

f)   Automated controllers that operates the F1 and F2 in automated 

and manual modes, 

g)  Provisions and accessories as well as installation such that the 

new solar pumps may also be powered from and existing 400 kw 

Genset when the owner wishes. 

h)  Limited additional spare parts 

i)   Training, testing and Commissioning 

 

1.2  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

 

 

 

 

 

PART 2 – PRODUCTS (NOT USED) 

PART 3 – EXECUTION (NOT USED) 

 

END OF SECTION
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SECTION 01 22 00 - UNIT PRICES 

 

 

PART 1 - GENERAL 

 

1.1   SUMMARY 

A.   This Section includes administrative and procedural requirements for unit prices. 

B.   Related Sections include the following: 

1.    00 70 00 General Conditions Infrastructure Fixed Unit Price Subcontract 

2.    Appendix G: Priced Bill of Quantities 

 

1.2   DEFINITIONS 

A.   Unit price is an amount, established on the basis of the Subcontractor's bid, that is stated on the Priced Bill 

of Quantities as a price per unit of measurement for materials, equipment or services. When multiplied by 

actual completed quantities as certified by the Contractor’s (DAI’s) Engineer, the result determines the 

contract price paid for that specific item. Additional description is provided in Section 00 70 00. 

 

1.3   PROCEDURES 

A.   The general cost elements considered to be included in unit prices are described in Section 00 70 00. 

However, these elements shall not be considered as exhaustive. 

B.   The scope and extent of work, equipment installation, and activities necessary for completion by the 

Subcontractor of each unit price item are detailed in the Individual Sections that are referenced for each unit 

item in Part 3 below. IT IS EXPRESSLY NECESSARY AND REQUIRED TO FULLY READ AND 

UNDERSTAND THE SECTIONS REFERENCED FOR EACH UNIT PRICE ITEM IN PART 3 BELOW, PRIOR 

TO PROVIDING THE UNIT PRICES OFFERED FOR EACH ITEM. THE SUBCONTRACTOR IS FULLY 

RESPONSIBLE FOR COMPLETING ALL WORK SPECIFIED IN THE REFERENCED SECTIONS AND 

SHOWN ON THE CONSTRUCTION PLANS. 

C.   Methods and units of measurement for quantities corresponding to each unit price in Part 3 of this Section. 

D.   Contractor (DAI) reserves the right to reject Subcontractor's measurement of work-in-place that involves use 

of established unit prices and to have this work measured, at Contractor's expense, by an independent 
surveyor acceptable to Contractor. 

E.   List of Unit Prices: A list of unit price items is included at the end of this Section. Specification Sections 
referenced in the schedule contain requirements for materials, equipment and work described under each 
unit price. 

 

 

 

 

 

Part 2 - PRODUCTS (Not Used)
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SECTION 01 22 00 - UNIT PRICES 

 

 

 

 

 

Part 3 – EXECUTION 

 

 

3.1 – SCHEDULE OF UNIT PRICE   

 

 

A.  Item No.1: Mobilization. 

 

1-   Description: Mobilization to the site, set up and staging of Subcontractor offices and staging areas, in 
accordance with Section 00 71 13 « Mobilization ». 

 

2-   Unit of Measurement: Lump sum. 

 

 

B.  Item No.2: Cleaning and Waste Management. 

 

1-   Description: Site cleanup and disposal of existing debris, and transport for storage of certain items, in 
accordance with Section 01 74 00. « Cleaning and Waste Management ». 

 

2-   Unit of Measurement: Lump sum 

 

 

 

C.  Item No.3 : Photovoltaic Collectors.                           . 

 

1-   Description: Supply and installation of a Photovoltaic Energy Generation Array, in accordance with 

Section 26 31 00. « Photovoltaic Collectors ». 

 

2-   Unit of Measurement: Lump sum. 
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D.  Item No.4: Submersible Centrifugal Well Pumps. 

 

1-   Description: Supply and Installation of two solar pumps and associated electrical accessories and 
mechanical accessories, in accordance with Section 33 11 36 « Submersible Centrifugal Well Pumps 

». 

 

2-   Unit of Measurement: Lump sum. 

 

 

 

E.   Item No. 5 : Structural Steel Framing.                        .                           . 

 

1-   Description: Construction of Structural Steel Framing to support a Photovoltaic Module Array, in 
accordance with Section 05 10 00 « Structural Steel Framing ». 

 

2-   Unit of Measurement: Lump sum. 

 

 

 

F.   Item No. 6: Site Water Utility Distribution Piping
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SECTION 01 22 00 - UNIT PRICES 

 

 

1-   Description: Discharge line connections to existing water transmission lines and installation of 
fittings and accessories, in accordance with Section 33 14 16 « Site Water Utility Distribution 
Piping ». 

 

2-   Unit of Measurement: Lump sum. 

 

 

 

G.  Item No.7: Cast-in-place Concrete 

 

1-   Description: Procure materials, mix concrete, erect and place rebar, place and cure reinforced 
concrete, in accordance with Section 03 30 00 « Cast-in-place concrete ». 

 

2-   Unit of Measurement: cubic meter. 

 

 

H.  Item No. 8: Chain Link Fences and Gates 

 

1-   Description: Install a chain link fence with barbed wire at the top of an existing masonry wall, in 
accordance with Section 32 31 13 « Chain Link Fences and Gates » 

 

2-   Unit of Measurement: meter. 

 

 

 

I.    Item No.9: Painting 

 

1-   Description: Paint a structural metal frame in accordance with Section 09 91 00 « Painting» 

 

2-   Unit of Measurement: Lump sum. 

 

J.   Item No.10: Clearing and Grubbing 

 

1-   Description: Clear and grub certain areas at the project site in accordance with Section 31 11 00 
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« Clearing and Grubbing» 

 

2-   Unit of Measurement: square meter. 

 

K.  Item No 11: Temporary Project Signage 

 

1-   Description: Erect temporary project signs in accordance with Section 01 58 13 « Temporary 

Project Signage. » 

 

2-   Unit of Measurement: Each. 

 

L.   Item No.12: Diaphragm-type Metering Pumps. 

 

1-   Description: Install Diaphragm-type metering pump for chlorination treatment system and two 
agitator units in accordance with Section 46 33 42 « Diaphragm-type Metering Pumps. » 

 

2-   Unit of Measurement: Lump Sum.
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SECTION 01 22 00 - UNIT PRICES 

 

 

 

 

M.  Item No 13: Composite Fence and Gates. 

 

1-   Description: This work includes all labor and material to furnish and install a chain link fence 
with barbed wire and concertina razor wire on top of constructed concrete columns along an 
existing masonry wall, in accordance with Section 32 31 32 « Composite Fence and Gates ». 

 

2-   Unit of Measurement: meter 

 

N.  Item No.14 : Excavation and Fill.               . 

 

1-Description: This work includes all the labor, material and equipment required for providing 
Excavation, Backfilling, Embankment and Compaction, in accordance with Section 31 23 00. « 
Excavation and Fill ». 

 

2-  Unit of Measurement: Cubic meter. 

 

 

 

O.  Item No.15 : Channel Outlet grates.                          . 

 

1-Description: This work includes the fabrication and installation of grates at the outlets of existing 
masonry wall channels at the Charpentier site, in accordance with Section 33 40 00. « Stormwater 
utilities ». 

 

2-  Unit of Measurement: Each. 

 

P.   Item No. 16 : Demobilization 

 

1-Description: Removal of staging areas, Subcontractor offices, and demobilization of equipment and 
related materials, in accordance with Section 00 71 13 « Mobilization ». 

 

2-   Unit of Measurement: Lump sum. 
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END OF SECTION
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SECTION 01 25 13  

 

Product Substitution Procedures  

 

PART 1 – GENERAL  

  

 

1.1  SUMMARY  

A.   Section Includes: 

1.   Procedures for requesting substitutions pre-bid, within bid, and post-bid 

conditions 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   This Subcontract is based on standards of quality for all products and materials 

as established in the Subcontract documents. Various systems and products have 

been designed to work together and are complimentary to each other. 

Unapproved substitutions or changes may result in inferior product or system 

performance. Substitutions will therefore only be considered on the following 

basis: 

1.   Pre-bid - Substitutions will not be considered for acceptance prior to the 

submission of bids. 

2.   Within Subcontractor’s bid – The Subcontract bidder may propose 

alternate products and present its unit price bid for individual pay items 

based on these substitute products, strictly according to the indications in 

Article 1.2.B below. 

3.   Post-bid – Substitutions will only be considered after the Subcontract has 

been signed if the following is applicable: 

a)  The originally specified product is no longer available (locally or 

internationally) through commercial sources or if field conditions 

have changed (as determined by the Engineer) or are no longer 

reflected accurately on the plans and in the specifications. The 

necessity to import into the country a product or material that is 

included in the plans and specifications (the Subcontract 

Documents), does not constitute justification for requesting a 

substitution. 
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B.   Product Options - Whenever one or more products or systems is/are specified 

by using a proprietary name or the name of a particular manufacturer or vendor, 

the specific item mentioned shall be understood as establishing type, function, 

dimension, appearance, and quality desired. Other manufacturer’s products, or 

systems, might be accepted if the provisions of Article 1.2.A above apply, 

provided sufficient information is submitted to allow the Engineer to determine 

that products proposed are equivalent to those named. In this case the 

determination by the Engineer shall be based on the following provisions: 

1.   For specifications or plans requiring specific grades, types, qualities, 

dimensions, and/or properties concerning materials, and if the phrases 

“Substitutions” or “Or Equal” or similar connotations do not appear, no 

other material will be considered. 

2.   For products or systems specified (or listed on the Plans) by naming one 

or several comparable commercial products or manufacturers, if the 

phrases “Substitutions”, “Or Equal” or similar connotations do appear, 

substitutions may be considered for the listed products, manufacturers or 

systems, according to the following Article 1.2.C. 

C.   Substitutions (if allowable according to the provisions of Articles 1.2.A and 

1.2.B) 

1.   Post-bid 

a)  Substitution requests must be made in a timely manner and brought 

to the attention of the Engineer in writing. Failure to meet the time 

frame requirements noted below are grounds for rejecting the 

request. 

b)  Substitution requests must be received in the Engineer’s office at 

least 30 days before the submittal is due to be approved. If a 

submittal schedule is not available, the Subcontractor must note this 

date in his request. It is the Subcontractor’s obligation to present the 

substitution request in a timely manner. 

c)   Subcontractor shall request and provide reason for substitution to 

Engineer, fully describing the i.) cause for the requested substitution 

and how it is covered within the provisions of Article 1.2.A.3, and ii.) 

the proposed item, material or system. Information shall include any 

adjustments to that or other affected work, and shall state credit or 

change in unit price involved. Provide requested samples. Requests 

for substitutions shall include: 
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(1) Note to Engineer's attention any known deviations from the 

original product specified. 

(2)     Product identification and manufacturer's name and address. 

(3)     Manufacturer's descriptive literature, performance and test 

data, and reference standards. 

(4) Itemized comparison of proposed substitution with product or 

method specified. 

(5) Accurate cost data on proposed substitution in comparison 

with product or method specified. 

(6)     Data relating to changes in construction schedule. 

(7)     Relation to compatibility of installation. 

(8)     Subcontractor shall state: 

(a)  Product is equivalent or superior in all respects to the 

originally specified product. 

(b)  Product will provide same warranty as required in 

General Conditions of the Subcontract, or the same 

special warranty or guarantee as specified in the 

specific Section. 

(c)   The substitution request includes all cost data and cost 

implications of the proposed substitution. 

(d)  That except for the case described in Article 1.2.A.3.a 

above, the Subcontractor understands that the 

substitution request, if approved, will be as a no-change 

Subcontract modification. 

(e)  That the Subcontractor will waive future claims for 

added costs caused by the proposed substitution. 

(f)   That Subcontractor shall will pay redesign and special 

inspection costs if caused by this product. 

d)  The Engineer will determine acceptability of proposed substitution, 

and will notify Subcontractor of acceptance or rejection in writing 

within a reasonable time. When substitution is not accepted, provide 

specified product. 

e)  The Engineer is not responsible for verification of compatibility of 

substitutions to other related work. 
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2.   Within Subcontractor’s bid (Criteria for determining minimum technical 

acceptability or equivalency) 

a)  Subcontract Bidder must include all of the required information as 

detailed in the “Submittals” article of the Section for which 

substitutions are requested. 

b)  Include product description, manufacturer or product specifications, 

drawings, photographs, performance and test data adequate for 

evaluation of the request; with applicable potions of the data are 

clearly identified 

c)   If the original product is shown or detailed on plans or within 

calculations provided in the Subcontract documents, include revised 

plans and calculations that reflect the proposed modifications which 

will allow for construction or installation of the substituted 

components. This includes, but is not limited to, one-line diagrams, 

wiring and electrical schematics, and layouts of electrical or electro- 

mechanical components. 

d)  Clearly describe how the substituted products will meet each of the 

requirements in “Part II – Products” of the Specification Section for 

which the substitutions are requested. 

e)  Subcontract Bidder shall state: 

(1) Product is equivalent or superior in all respects to the 

originally specified product. 

(2) Product will provide same warranty as required in General 

Conditions of the Subcontract, or the same special warranty or 

guarantee as specified in the specific Section. 

(3) The substitution request includes all cost data and cost 

implications of the proposed substitution. 

(4) That the Subcontractor will waive future claims for added costs 

caused by the proposed substitution. 

(5) That Subcontractor shall will pay redesign and special 

inspection costs if caused by this product. 

(6) That the Subcontract Bidder understands that the Engineer 

will determine acceptability of proposed substitution during 

the bid review process, and that rejection of the substitution 

request will classify the Subcontract Bidder as unresponsive 
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due to non-compliance with minimum technically acceptable 

criteria. 

f)   Subcontract Bidder must provide only one unit price in the Priced 

Bill of Quantities for each pay item. If Bidder submits a Substitution 

Request for a Specification Section, it is understood that the unit 

prices proposed by the Subcontract Bidder include the substitutions 

proposed by the Bidder. 

 

 

 

PART 2 – PRODUCTS (NOT USED)  

 

PART 3 – EXECUTION  

 

3.1 PREPARATION 

A.    Substitution Request Form 

1.   Subcontractor, Bidder or Proposer shall submit all substitution requests on this 

form, which is included as Section 00 43 25. Make additional copies as required. 

2.  This form shall be completely filled form when requesting a substitution 

for methods or materials shown or described in the Subcontract 

Documents. 

3.   If the pertinent portions of the Substitution Request Form are not filled 

in, the Engineer will reject the request for substitution. 

 

 

END OF SECTION
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SECTION 01 58 13 

 

TEMPORARY PROJECT SIGNAGE 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Subcontractor shall furnish, install and maintain all sign materials including sign 

posts, weighted stands, brackets, and required mounting hardware, and 

miscellaneous materials and painting required for temporary subproject 

identification signs 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Measurement shall be for each sign erected 

 

1.3  RELATED SECTIONS 

A.   Applicable provisions of DAI General Conditions & Infrastructure Fixed Price 

Unit Price Subcontract 

 

1.4  REFERENCES 

B.   None Applicable 

 

1.5 DEFINITIONS AND USES 

 

1.6 SUBMITTALS 

A.   Shop Drawings: Submit the following in accordance with DAI General Conditions 

for submittals: 

1. Drawing identifying locations, material, layout, sign content, font type 

and size, and sample colors. Make sign and lettering to scale, using Client 

approved lettering fonts, clearly indicating condensed lettering if used. 
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The sign details will be submitted to the Engineer for approved prior to 

fabrication. 

 

1.7 QUALITY ASSURANCE 

A.   All materials and products shall be subject to approval by the Engineer. 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   All sign materials and components shall be delivered to site safely and 

undamaged. All materials shall be new and not recycled from previous 

applications. 

1.9 PROJECT/SITE CONDITIONS 

A.   The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the Subcontractor as the 

work proceeds. The excavation work shall be done carefully so as to avoid 

damaging the existing utilities 

B.   The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of said obstructions as required for the performance 

of the work required in these Subcontract documents. No extra payment will be 

made for this work. 

 

1.10     REGULATORY AND ENVIRONMENTAL WORK CONSTRAINTS 

A. The Subcontractor shall be provided a copy of the approved subproject 

Environmental Mitigation and Monitoring Program (EMMP). The EMMP 

includes critical work activities that may have environmental impacts that 

require the Subcontractor to mitigate environmental risk. No extra payment will 

be made for this work. 

 

 

 

PART 2 – PRODUCTS 

 

2.1 SIGN MATERIALS 
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A.   Structure and Framing: New construction grade lumber, structurally adequate 

and suitable for exterior application and specified finish. 

B.   Sign Panels: New A-B Grade, exterior type, APA MDO plywood both sides. 

1.          Thickness: As required by standards to span framing members, to 

provide even, smooth surface without waves or buckles, minimum ¾-inch. 

C.   Rough Hardware: Galvanized steel, of sizes and types to enable sign assemblies 

to resist wind loads as required by authorities having jurisdiction but not less than 

wind velocity of 50 mph. 

1.          Use minimum ½-inch diameter button head carriage bolts to fasten 

sign panels to supporting structures or #10 x 2 ½” zinc wood screws spaced 

at 6” on center. Bolt heads to be painted to match sign face. 

D.  Paint: Exterior quality, as specified in Division 9 or as a minimum as specified 

herein. 

1.          Primer and finish coat; exterior, semi-gloss, enamel. 

2.          Colors for structure, framing, sign surfaces, and graphics: As shown on 

the Drawings or as directed by the Engineer.
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PART 3 – EXECUTION 

 

3.1 PROJECT IDENTIFICATION SIGN 

A.   Install subproject identification signs within 10 days of the Notice to Proceed 

date. Failure to erect the signs may be reason to delay approval of the initial 

Application for Payment. 

B.   Paint exposed surfaces of supports, framing and surface material; one (1) coat of 

primer and two (2) coats of finish paint. 

C.   Set signs plumb and level and solidly braced as required to prevent 

displacement during the subproject. If mounted on posts, sink posts 1 to 1.25 m 

below grade, leaving a minimum of 2 m of each post above grade for mounting the 

sign. 

D.  Install information signs at a height for optimum visibility, on ground mounted 

poles or attached to temporary structural surfaces. 

 

 

 

3.2 MAINTENANCE 

A.   Maintain signs and supports in neat, clean condition; repair damages to 

structure, framing or sign. 

B.   Relocate information signs as required by the progress of the Work. 

C.   Poorly maintained, defaced, damaged or dirty signs shall be replaced, repaired 

or cleaned without delay, at no additional cost to the Owner. 

D.  Special care must be taken to ensure that construction materials and dust are 

not allowed to obscure the face of a sign. 

E.   Signs no in effect shall be covered or removed. 

 

 

 

3.3 REMOVAL 

A.   Remove signs, framing and supports and foundations upon completion of the 

Work. 
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B.   Leave areas clean and patch as required to remove any traces of temporary signs 

and restore area to pre-project conditions. 

 

 

 

 

 

END OF SECTION
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SECTION 01 71 13 

 

Mobilization 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Requirements for Subcontractor Mobilization and Demobilization 

2.   Subcontractor shall be responsible for all preparatory work and 

operations required prior to beginning Work 

 

1.2  PRICE AND PAYMENT PROCEDURES 

 

A.   Unit price is as detailed in the Section 00 70 00 

 

B.   Measurement – applies to all work, accessories and items necessary for the 

mobilization of equipment, personnel and tools to the site and the orderly setup 

of the Subproject construction facilities. Measurement and Payment includes, 

but is not limited to, the following: 

1.   Movement of personnel, tools, equipment, materials, supplies, disposal 

bins, and incidentals to the PROJECT site and all preparatory work 

2.   Establishment of all necessary facilities for Subproject execution, 

including acquisition of easements for the Subcontractor’s convenience. 

3.   Obtaining permits necessary for the execution of the Work 

4.   Providing required bonds and proof of insurance. 

5.   Upon completion of the Work, Subcontractor shall remove tools, 

equipment, and unused materials and supplies from the Subproject site 

and restore all disturbed areas outside the Subproject area to their pre- 

construction condition. 

 

1.3 QUALITY ASSURANCE 
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A.   The Engineer has the right to reject construction tools, equipment, materials, 

and supplies which are, in Engineer’s opinion, unsafe, improver, or inadequate. 

1.   Subcontractor shall bring rejected construction tools, equipment, 

materials, and supplies to an acceptable condition as approved by the 

Engineer or remove from the Subproject site. 

 

1.4 SUBMITTALS
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A.   Subcontractor shall submit within seven (7) days after the effective date of the 

Notice to Proceed, a layout of the Subproject site including temporary fences, 

roads, parking, buildings, storage areas, drainage plans, temporary building 

layouts, and temporary utility locations. 

 

 

 

PART 2 – PRODUCTS 

 

2.1 SPECIFIC REQUIREMENTS 

A.   The provision of a site office to be used by the Subcontractor site foreman and 

Subcontractor site engineer, which shall be equipped with a desk or table, seats, 

and adequate space for meetings of up to five people. Office shall have artificial 

light and shall be equipped with electrical outlets, all of which shall be supplied 

with electrical energy via a Subcontractor-provided generator. 

B.   Provision of WC (portable toilette) with functional handwashing facilities and 

constant supply of toilette paper. WC shall be emptied and maintained to the 

satisfaction of the Engineer and as needed in order to permit its continued use 

according to manufacturer recommendations. 

 

 

PART 3 – EXECUTION (NOT APPLICABLE) 

 

 

 

END OF SECTION
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SECTION 01 74 00 

 

CLEANING AND WASTE MANAGEMENT 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

 

A.       Section Includes: 

1.    Indications and procedures for site cleanup. 

 

 

 

1.2  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

 

 

 

1.3  REFERENCES 

A.   OSHA HAZCOM 2012 

 

1.4 SUBMITTALS 

A.   Subcontractor shall provide to the representatives of the Client within seven (7) 

business days from the effective date of the Subcontract, a note on the general 

execution of this Section, defining in particular the organization of work, the 

choice of means and arrangements for carrying out the work. 

 

 

 

1.5 SAFETY REQUIREMENTS 

 

A. Standards:  Maintain Subproject in accord with safety and insurance standards. 
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B.  Cleaning  and  disposal  operations  shall  comply  with  local  ordinances  and  anti- 

pollution laws. 

1.    Subcontractor  shall  not  burn  or  bury  rubbish  and  waste  materials  on 

Subproject site. 

2.    Subcontractor shall not dispose of volatile wastes such as mineral spirits, oils. 

3. Subcontractor  shall  not  dispose  of  any  wastes  into  canals,  streams  or 

waterways. 

 

1.6 PROJECT/SITE CONDITIONS 

 

A.   The  existing  situation  of  the  site,  as  shown  on  the  plans,  is  provided  in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations and conditions of topographic features shall be 

determined by the Subcontractor as the work proceeds.
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PART 2 – PRODUCTS – NOT USED 

PART 3 – EXECUTION 

3.1  INSTALLATION - CLEANING AND WASTE MANAGEMENT 

 

A.   Prior to construction commencement, remove existing trash, debris and garbage 

present at the site and dispose of them legally in public or private relief areas 

located off the property of the owner. Coordinate with the Owner (CTE) or 

municipal solid waste management authority. 

 

B.   Provide loading, transportation and deposit of portable toilets to a site within 

the Les Cayes commune, to be designated by the Owner. Provide two additional 

trips using at least one flat bed vehicle, including pickup, loading, and deposit, as 

directed by the Engineer to remove from site miscellaneous equipment, 

abandoned cars, and furniture to a site within the Les Cayes commune, to be 

designated by the Owner. 

 

3.2     CLOSEOUT ACTIVITIES 

 

A.   In preparation for final completion or occupancy, conduct final inspection of 

sight. 

 

B.   Maintain the site clean until obtention of Subproject Substantial Completion 

Certificate. 

 

 

END OF SECTION
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SECTION 01 74 00 

 

CLEANING AND WASTE MANAGEMENT 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

 

A.       Section Includes: 

1.    Indications and procedures for site cleanup. 

 

 

 

1.2  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

 

 

 

1.3  REFERENCES 

A.   OSHA HAZCOM 2012 

 

1.4 SUBMITTALS 

A.   Subcontractor shall provide to the representatives of the Client within seven (7) 

business days from the effective date of the Subcontract, a note on the general 

execution of this Section, defining in particular the organization of work, the 

choice of means and arrangements for carrying out the work. 

 

 

 

1.5 SAFETY REQUIREMENTS 

 

A. Standards:  Maintain Subproject in accord with safety and insurance standards. 
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B.  Cleaning  and  disposal  operations  shall  comply  with  local  ordinances  and  anti- 

pollution laws. 

1.    Subcontractor  shall  not  burn  or  bury  rubbish  and  waste  materials  on 

Subproject site. 

2.    Subcontractor shall not dispose of volatile wastes such as mineral spirits, oils. 

3. Subcontractor  shall  not  dispose  of  any  wastes  into  canals,  streams  or 

waterways. 

 

1.6 PROJECT/SITE CONDITIONS 

 

A.   The  existing  situation  of  the  site,  as  shown  on  the  plans,  is  provided  in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations and conditions of topographic features shall be 

determined by the Subcontractor as the work proceeds.
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PART 2 – PRODUCTS – NOT USED 

PART 3 – EXECUTION 

3.1  INSTALLATION - CLEANING AND WASTE MANAGEMENT 

 

A.   Prior to construction commencement, remove existing trash, debris and garbage 

present at the site and dispose of them legally in public or private relief areas 

located off the property of the owner. Coordinate with the Owner (CTE) or 

municipal solid waste management authority. 

 

B.   Provide loading, transportation and deposit of portable toilets to a site within 

the Les Cayes commune, to be designated by the Owner. Provide two additional 

trips using at least one flat bed vehicle, including pickup, loading, and deposit, as 

directed by the Engineer to remove from site miscellaneous equipment, 

abandoned cars, and furniture to a site within the Les Cayes commune, to be 

designated by the Owner. 

 

3.2     CLOSEOUT ACTIVITIES 

 

A.   In preparation for final completion or occupancy, conduct final inspection of 

sight. 

 

B.   Maintain the site clean until obtention of Subproject Substantial Completion 

Certificate. 

 

 

END OF SECTION
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SECTION 01 77 00 

 

Closeout Procedures 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

 

A.   Section Includes: Administrative and procedural requirements for Subcontract 

closeout including, but not limited to the following: 

1.   Project record document submittal set(s) 

2.   Operation and maintenance manual submittal set(s). 

3.   Submittal set of warranties. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

 

A.   Measurement – the closeout submittals as required in this Section shall not be 

measured separately for payment, but shall be paid for in the Subcontract Unit 

Price Bid for the individual pay items that require closeout submittals. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

 

1.4 CLOSEOUT SUBMITTALS 

A.   As-built drawings and record drawings: When requested in the individual 

specification Sections, submit "as-built" and “Record” drawings of the 

installation, complying minimally as indicated below. Additional requirements 

may be indicated in the individual Section. 

1.   One hard copy of the marked-up field copies of Subcontract plans and 

specifications showing revisions to the construction documents based on 
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changes that occur in the field. The copies shall be bound in a 3-ring 

binder or otherwise bound as approved by the Engineer. Subcontractor 

marks changes onto a field set of prints of the construction plans 

(required by to be kept on site), denoting what and where the changes 

were made. Additions shall be marked in red ink. Deletions shall be 

marked in green ink. Notes and annotations shall be marked in blue ink. 

Marked-up plans shall clearly show and differentiate changed elements 

from originally intended, including dimensions, materials, and other 

descriptions. 

2.   A scanned PDF in color of the entire marked-up field set of plans
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3.   Updated construction drawings (Record Drawings) showing final 

configuration of the work in AutoCAD format, consisting of working 

drawing in “model space” and the sheet file, and which shall include all 

Xref files. 

4.   Four hard copies of the Record Drawings on 11 x 17 size paper, each 

bound in a 3-ring binder 

5.   A PDF file for each for each Record Drawing. The PDF file(s) shall be 

placed into a folder named “PDF” on the submitted media. 

6.   All electronic media concerning “as-built” and “Record” drawings shall be 

submitted on Memory Stick, labeled as “As-built Drawings”, with sub- 

folders labeled “PDF” and “AutoCad”, 

B.   Warranties: Organize warranty documents into an orderly sequence based on 

the order of the specification Sections. 

1.   Bind warranties and bonds in heavy-duty, three-ring, vinyl-covered, 

loose-leaf binders, thickness as necessary to accommodate contents, and 

sized to receive 8-1/2-by-11-inch (215-by-280-mm) paper. 

2.   Provide heavy paper dividers with plastic-covered tabs for each separate 

warranty.  Mark tab to identify the product or installation. Provide a 

typed description of the product or installation, including the name of the 

product and the name, address, and telephone number of Installer. 

3.   Identify each binder on the front and spine with the typed or printed title 

"WARRANTIES", Project name, and name of Subcontractor. 

4.   Scan warranties and bonds and assemble complete warranty and bond 

submittal package into a single indexed electronic PDF file. Provide table 

of contents at beginning of document. Provide electronic file on a memory 

stick labeled “WARRANTIES”, Project Name
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C.   Operation and maintenance manual for entire system: When requested in the 

individual specification Section, provide two sets of system-level operation and 

maintenance manuals in a transparent plastic binder, covering the operation and 

maintenance of the sum of the electro-mechanical and other components that 

comprise the overall system. This manual will be provided in French. 

D.  Operation and maintenance data: Provide two sets of operation and 

maintenance manuals for all individual electro-mechanical equipment regardless  

of indications or requirements of the individual specification Sections. 

E.   Other data to be submitted as an Annex to the Warranty Submittal: 

a.   Two sets of type and test certificates, if provided by manufacturer, of 

operational equipment 

b.   UPC number cutouts from equipment packaging. 

c.   Copies of all manufacturer material certificates. 

 

 

PART 2 – PRODUCTS 

PART 3 – EXECUTION 

END OF SECTION
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SECTION 03 30 00 

 

CAST-IN-PLACE CONCRETE 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Section includes cast-in-place concrete, including formwork, 

reinforcement, concrete materials, mixture design, placement procedures 

for use in constructing the Structural Steel Framing and for Composite 

Fence and Gates 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Measurement shall be in cubic meters of concrete placed for Structural Steel 

Framing. Rebar procurement, erection, and associated reinforcement shall not 

be measured separately, but shall be paid for at the Subcontract unit price bid 

for Cast-in-Place Concrete. Concrete placement for columns and foundations 

required for Composite Fence and Gates shall not be measured or paid for 

separately, but shall be paid for at the Subcontract Unit Price for Composite 

Fence and Gates. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   05 10 00 Structural Steel Framing 

 

 

 

1.4  REFERENCES 

A.   ASTM 
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3. A615/A615M-09 Standard Specification for Deformed and Plain Carbon Steel 

Bars for Concrete Reinforcement 
4. A653/A653M-11 Standard Specification for Steel Sheet, Zinc Coated (Galvanized) 

 

 

5. 

 

 
or Zinc Iron Alloy Coated (Galvannealed) by the Hot Dip Process 

Standard Specification for Low Alloy Steel Deformed and Plain 
  Bars for Concrete Reinforcement 

 

1.   A82/A82M-07   Standard Specification for Steel Wire, Plain, for Concrete Reinforcement 

2.   A185/185M-07 Standard Specification for Steel Welded Wire Reinforcement, Plain, for 

Concrete
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6. A767/A767M-09 Standard Specification for Zinc Coated (Galvanized) Steel Bars 
 

 

7. 

 

 

A775/A775M-07 

for Concrete Reinforcement 

Standard Specification for Epoxy Coated Reinforcing Steel Bars 
8.   A820-11             Standard Specification for Steel Fibers for Fiber Reinforced Concrete 

9.   A996/A996M-09             Standard Specification for Rail Steel and Axle Steel Deformed 

Bars for Concrete Reinforcement 

10. C31/C31M-10   Standard Practice for Making and Curing Concrete Test Specimens in the 

field 

11. C33/C33M-11A Standard Specification for Concrete Aggregates 

12. C39/C39M-12   Standard Test Method for Compressive Strength of Cylindrical Concrete 

Specimens 

13. C94/C94M-12   Standard Specification for Ready Mixed Concrete 

14. C143/C143M-10             Standard Test Method for Slump of Hydraulic Cement Concrete 

15. C150-11             Standard Specification for Portland Cement 

16. C171-07             Standard Specification for Sheet Materials for Curing Concrete 

17. C172-10             Standard Practice for Sampling Freshly Mixed Concrete 

18. C173-10             Standard Test Method for Air Content of Freshly Mixed Concrete by the 

Volumetric Method 

19. C192/C192M-07             Standard Practice for Making and Curing Concrete Test 

Specimens in the Laboratory 

20. C231-10             Standard Test Method for Air Content of Freshly Mixed Concrete by the 

Pressure Method 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer 

1.   Design Mixtures: For each concrete mixture. Submit alternate design 

mixtures when characteristics of materials, subproject conditions, 

weather, test results, or other circumstances warrant adjustment. 

2.   Material certificates: For each of the following, signed by manufacturers: 

1)  Cement materials 



USAID WATER/SANITATION 03 30 00 Technical Specifications 
 

2)  Admixtures 

3)  Abrasive aggregate 

4)  Lightweight aggregate for structural concrete 

5)  Reinforcing steel 

 

B. Test Report for Concrete Mix Designs: Trial mixes including water cement // fly 

ash // ratio curves, concrete mix ingredients, and admixtures. 

C.   Samples: Submit the result of a concrete test for approval by the Engineer. 

D.   Shop Drawings: Submit the following in accordance with Submittal Procedures: 

Requirements for Submittals:



USAID WATER/SANITATION 03 30 00 Technical Specifications 
 

1.   Steel Reinforcement: Placing drawing that detail fabrication, bending, and 

placement. Include bar sizes, lengths, material, grade and supports for 

concrete reinforcement. 

2.   Formwork: Submit detailing fabrication, assembly, and support of 

formwork. 

 

1.6 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies 

 

1.7 QUALITY ASSURANCE 

A.   Subcontractor shall provide name and qualifications of selected independent 

testing agency to the Engineer prior to commencement of Work, including the 

agency’s qualifications, for approval by the Engineer. 

B.   Testing Agency Qualifications: An independent agency, acceptable to the 

Engineer 

C.   Furnish, pay for and deliver representative samples of sufficient quantity of 

cement, aggregates and admixtures required for trial batch mixes to the testing 

laboratory. Obtain materials from the batching plant that will be supplying 

production Concrete in conformance with ASTM C94/C94M. 

D.  Measure all materials for Concrete, including water, with equipment and 

facilities suitable for accurate measurement and capable of being adjusted in 

conformance with ASTM C 94. 

E.   Methods of Sampling and Testing: 

1.   Fresh Concrete Sampling: ASTM C 172 

2.   Specimen Preparation: ASTM C 31 

3.   Compressive Strength: ASTM C 39 

4.   Slump test : ASTM C-143 

 

F.   Furnish, pay for and deliver for testing at least three cylinders for each day’s 

pour or at least six for each 10 cubic meters of cast-in-place concrete, whichever 

is greater. 
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1.8 DELIVERY, STORAGE, AND HANDLING 

G.   Concreting shall not be started during rain and shall not be continued during 

such weather after having been started except long enough to come to a suitable 

cutoff point. 

H.  Deliver, store, and handle steel reinforcement to prevent bending and damage. 

1.9 PROJECT/SITE CONDITIONS 

A.   The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the subcontractor as the 

work proceeds. The excavation work shall be done carefully so as to avoid 

damaging the existing utilities 

B.   The subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of said obstructions as required for the performance 

of the work required in these Subcontract documents. No extra payment will be 

made for this work. 

 

 

 

PART 2 – PRODUCTS 

 

2.1 STEEL REINFORCEMENT 

A.   Reinforcing Bars:  ASTM A 615/A 615M, Grade 60 (Grade 420), deformed. 

 

2.2 CONCRETE MATERIALS 

A.   Cementitious Material: Use the following cementitious materials, of the same 

type, brand, and source, throughout Subproject: 

1.     Portland Cement:  ASTM C 150, Type I 

2.     Normal-Weight Aggregates: ASTM C 33, graded. 

1)  Maximum Coarse-Aggregates size: ¾ inch (19 mm) nominal. 

2)  Fine Aggregate: Free of materials with deleterious reactivity to 

alkali in cement. 

3.     Water: Clean, free from oil, acid, salt, injurious amounts of vegetable 
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matter, alkalis, and other impurities: Water potable, ASTM 94/C 94M. 

 

2.4 CURING MATERIALS 

A. Evaporation Retarder: Waterborne, nonmolecular film forming, manufactured 

to fresh concrete. 

B.  Moisture- retaining Cover: polyethylene film or white burlap-polyethylene 

sheet. Water potable. 

 

2.5 CONCRETE MIXING 

A.   Proportion normal-weight concrete mixture as follows: 

1)  Minimum compressive strength: 3000 psi (20.7 MPa) at 28 days. 

2)  Maximum water- cementitious materials ratio: 0.50. 

3)  Slump limit: 3 to 4 inches (75 to 100 mm). 

4)  Ready-Mixed Concrete: Measure, batch, mix, and deliver concrete 

according to ASTM C 94/C 94M. 

5)  When air temperature is between 85 and 90 deg F (30 C and 32 deg 

C) reduce mixing and deliver time from 1-1/2 hours to 75 minutes; 

when air temperature is above 90 deg F (32 deg C), reduce mixing 

and delivery time to 60 minutes. 

 

PART 3 – EXECUTION 

 

3.1 INSPECTION 

A.  Examine the areas and conditions under which work of this Section will be 
performed. Correct conditions detrimental to the proper and timely completion of the 
Work. Do not proceed until satisfactory conditions have been corrected. 

 

3.2 PREPARATION 

A.   Ensure reinforcement and inserts are not disturbed during concrete placement. 

B.   Maintain accurate records of poured concrete items to indicate date, location of 

pour, quality of concrete, ambient air temperature and test samples taken. 
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C.   Concrete placing shall not be started until all necessary preparations have been 

completed   and   approval   has   been   given.   Preparations   shall   consist   of 

completing all form work involved, placing all reinforcing steel, anchors, 

fastening devices, waterproofing and such other work to be built into the 

concrete  in  the  section  to  be  poured,  and  any  other  preparations  herein 

required for the concreting operations. Free water and any mud or debris shall 

be removed from forms and excavations to be occupied by concrete. 

D. Set   anchor   bolts   to   templates   under   supervision   of   knowledgeable   and 

experience foreman prior to placing concrete. 

E.     Set bolts and fill holes with [shrinkage compensating grout] [epoxy grout]. 

 

3.3 INSTALLATION - CAST-IN-PLACE CONCRETE 

A.   Formwork 

1. Design, erect, shore, brace, and maintain formwork, according to ACI 301, 

to support vertical, lateral, static, and dynamic loads, and construction 

loads that might be applied, until structure can support such loads. 

B.  Steel reinforcement 

1.   Clean reinforcement of loose rust and mill scale, earth, and other foreign 

materials that would reduce bond to concrete. 

C.  Concrete placement 

1.   Concrete shall be conveyed from the mixer or transporting vehicle to the 

place of final deposit as rapidly as practicable by methods which will 

prevent segregation or loss of materials or displacement of the 

reinforcing steel and which will avoid re-handling. For ready-mix 

concrete in an agitator truck, the elapsed time from mixer to placement 

shall not exceed 1-1/2 hours. 

D.  Place concrete according to the locations and dimensions on the Plans and as 

directed by the Engineer 

E.   Grout under base plates [and machinery] using procedures in accordance with 

manufacturer’s recommendations which result in 100% contact over grouted 

area. 

F.    Protect anchor bolt holes from water accumulations 

G.   Vibrate concrete using the appropriate size equipment as placing proceeds. 
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Check frequency and amplitude of vibrations prior to use. Provide additional 

standby vibrators in the event of equipment failure. 

H.  Surfaces of concrete that are protected by formwork which is left in place for 

seven days shall not require any additional curing except as specified for hot 

weather.  If the formwork is removed in less than seven days, the concrete shall 

receive moist curing until seven days have elapsed since the concrete was 

placed. 

I. Protect freshly placed and consolidated concrete against damage or defacement 

from adverse weather conditions. 

 

 

 

3.4 CLEANING 

A.   All rubbish, unused materials and other non-native materials shall be removed from the 
well house and immediate surroundings 

 

 

 

 

 

END OF SECTION
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SECTION 05 10 00 

 

Structural Steel Framing 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   This work includes procurement, fabrication and installation of structural 

steel framing members, structural steel support members, complete with 

required bracing, welds, washers, nuts, baseplates, connectors and bolts. 

Additionally, the construction of a reinforced concrete block retaining 

wall around the perimeter of the framing structure is included. 

2.   Instructions and indications for the Subcontractor to provide all labor, 

supervision, engineering, and fabrication required for installation of the 

channel framing in accordance with the Subcontract drawings and as 

specified herein. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Structural Steel Framing is paid for at the subcontract unit price bid, and shall 

include all steel, bolts, fasteners, welding, erection and associated components 

and equipment required to build the frame and mount the panels. Modifications 

to the dimensions of the lateral support purlins, if required to accommodate the 

solar panel clearances and/or mounting hardware, shall not be measured 

separately, but shall be paid for at the contract unit price bid for Structural Steel 

Framing. Reinforced concrete block retaining wall around the perimeter of the 

structure shall not be measured or paid separately, but shall be paid for at the 

Subontract Unit Price Bid for Structural Steel Framing. Concrete placement, 

including rebar, shall be included in the Subcontract unit price bid for Cast-in- 

Place Concrete. Excavation and fill for the Structural Steel Framing sub-base 

compacted granular fill, as well as for the concrete block retaining wall, 

supporting the reinforced concrete foundations shall be measured and paid for 

at the Subcontract Unit Price Bid for Excavation and Fill. Painting shall be paid 

for at the Subcontract Unit Price Bid for Painting. 
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1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract
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B.   Section 09 91 00 Painting 

C.   03 30 00 Cast in Place Concrete 

D.  31 23 00 Excavation and Fill 

E.   26 31 00 Photovoltaic Collectors 

 

 

 

1.4  REFERENCES 

A.   ASTM A36/A36M, Specification for Structural Steel. 

B.   ASTM A325M, Specification for High-Strength Bolts for Structural Steel Joints 

Metric 

C.   ASTM A992 Structural Steel Shapes 

D.  ASTM 1023 Stranded Carbon Steel Wire Ropes for General Purposes 

E.   ASTM F436 Hardened Steel Washers 

F.   ASTM F959 Compressible Washer-Type Direct Tension Indicators for use with 

Structural Fasteners 

G.   ASTM F1554 Anchor Bolts, Steel, 36, 55, and 105 

H.  ASTM F1582 “Twist Off” Tension Control Structural Bolts/Nut/Washer 

Assemblies, Steel, Heat Treated, 120/105 Ksi Minimum Tensile Strength 

I.    ASTM A36 Structural Steel 

J.    ASTM A108 Steel Bars, Carbon, Cold Finished, Standard Quality 

K.   ASTM A242 High-Strength, Low-Alloy Structural Steel 

L.   ASTM A283 Low and Intermediate Tensile Strength Carbon Steel Plates 

M.  ASTM A307 Carbon Steel Bolts and Studs, 60,000 psi Tensile Strength 

N.  A500/A500M-10a Cold Formed Welded and Seamless Carbon Steel Structural 

Tubing in Rounds and Shapes 

O.  A501 07 Hot-Formed Welded and Seamless Carbon Steel Structural Tubing 

 

 

A.    Master Painters Institute (MPI): 
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1.    No. 18 - Primer, Zinc Rich, Organic. 

 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the 

Engineer: 

1.   Submit bolts manufacturer's product data, including installation 

instructions. 

2.   Submit electrode manufacturer's product data for the welds. 

3.   Submit manufacturer’s product data for the bolts. 

4.   Submit manufacturer’s product data for steel. 

 

B.   Shop Drawings: Submit the following drawings in accordance with Section 00 70 

00 for submittals: 

1.   For the base plate 

2.   For the connection of the concrete foundation, baseplate and the column. 

3.   For the connection between the column and the girders. 

4.   For the column lengths 

5.   For the concrete foundation beams and footings 

6.   Purlin lengths (as indicated on the plans or as required to accommodate 

panel mounting hardware and to comply with manufacturer clearance 

requirements). 

7.   Submit all shop and assembly drawings necessary to completely install 

the channel framing in compliance with the Subcontract Drawings. 

 

1.6 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies, 2 sets of 

operation and maintenance manuals and 2 sets of type and test certificates of 

operational equipment. 
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1.7 QUALITY ASSURANCE 

A.   Subcontractor shall verify that the dimensions mentioned on the plans are true 

in the field before starting work. 

B.   Subcontractor shall to be sure that the materials on the site are exactly the same 

as required in this Section and shown in the approved shopped drawings. 

C.   Pre-Installation Conference: Convene a meeting on site, after submittals are 

received and approved but before any work, to review drawings and 

specifications, submittals, schedule, manufacturer instructions, site logistics and 

pertinent matters of coordination, temporary protection, governing regulations, 

tests and inspections. Participants to include all parties whose work is 

influenced or related to the work of this Section, and at a minimum the Field 

Inspection Engineer, Structural Design Engineer, and Subcontractor Subproject 

Director shall attend. 

D.  Upon completion of finish bolting or welding on any part of the work, and prior 

to start of work by other trades that may be supported, attached, or related to 

the structural steel work, submit a certified report of survey for approval by the 

Engineer. 

E.   Questions about Subcontract Documents: The Subcontractor shall promptly 

notify the Engineer whenever design of members and connections for any 

portion of the structure are not clearly indicated or when other questions 

exist about the Subcontract documents. Such questions shall be resolved 

prior to the submission of shop drawings. 

 

 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   Steel Column:  Deliver the steel columns to site with theirs panels clearly 

identifying the location of installation. 

B.   Base plate: Deliver the baseplate to site with its panel clearly identifying the 

location of installation. 

C.   Bolts:  Deliver baseplate bolts to site in manufacturer's original packaging 

D.  Steel Column:  Steel column, in clean, dry area, off ground. Protect columns 

from damage. 
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E.   Bolts: Store bolts and assembly hardware in clean, dry area in accordance with 

fastener manufacturer's instructions. 

F.   Protect materials and finish from damage during handling and installation. 

 

1.9 PROJECT/SITE CONDITIONS 

A.   The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the Subcontractor as the 

work proceeds. The excavation work shall be done carefully so as to avoid 

damaging the existing utilities 

B.   The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of said obstructions as required for the performance 

of the work required in these Subcontract documents. No extra payment will be 

made for this work. 

 

 

 

PART 2 – PRODUCTS 

 

2.1 STRUCURAL STEEL 

Structural steel shall be free from defects impairing strength, durability or appearance. Any 

substitutions of product or manufacturer must be approved in writing by the Engineer 

through a Request for Modification submitted ten days prior to the date the materials will 

be ordered. Structural steel shall meet the latest minimum requirements of the following 

Standards: 

 

A.   Structural steel shapes, bars and plates shall conform to the ASTM designations 

listed in the General Notes of the Drawings and within the References of Part 1.



USAID WATER/SANITATION 05 10 00 Technical Specifications Page 7 
 

B.   Rectangular structural channel is cold formed conforming to the ASTM 

designations listed in the General Notes of the Drawings and within the 

References of Part 1. 

 

2.1  High Strength Structural Bolts: 

A.   High strength structural bolts shall conform to the ASTM designations listed in 

the General Notes of the Drawings and within the References of Part 1. 

B.   High strength bolts shall be detailed and installed in accordance with AISC - 

Specification for Structural Joints Using ASTM A325 or A490 Bolts. 

C.   Manufacturer’s symbol and grade markings shall appear on all bolts and nuts. 

 

2.2  COLD FORMED STEEL 

A.   Steel Channel Framing components shall be approved by the Engineer in writing 

and must be submitted ten days prior to the date the materials will be ordered. 

B.   All channel members shall be fabricated from structural grade steel conforming 

to one of the following ASTM specifications: A 1011 SS GR 33, A 653 GR 33. 

C.    Fittings shall be fabricated from steel conforming to one of the following ASTM 

specifications: A 575, A 576, A36 or A 635. 

 

2.3  Paints and Primers 

A.   Supplier’s standard lead- and chromate-free, non-asphaltic, rust-inhibiting 

primer. 

B.   Galvanizing repair paint: SSPC Paint 20. 

C.   Refer to Specification Section 09 91 00 for additional paint requirements. 

 

2.4  Concrete Blocks and Perimeter Retaining Wall 

A.   Shall be furnished and constructed according to the indications on the plans 

 

 

 

 

PART 3 – EXECUTION 
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3.1 EXAMINATION 

A.   Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to the proper and timely completion of 

the Work. Do not proceed until satisfactory conditions have been corrected. After 

verification that everything is correct, the Subcontractor shall have the 

authorization of the Engineer to begin his work. 

 

3.2 INSTALLATION – STRUCTURAL STEEL FRAMING 

A.   After construction of the foundation according to separate Sections, 

1. Install the baseplate symmetrically with the angles so that the holes in the 

corners are in the same position as the hole in the plate. See the Subcontract 

plans. 

2. Clean bolts placing the baseplate on the concrete surfaces. 

3. Verify dimensions and condition of existing work, report discrepancies and 

potential problem areas to the Engineer before commencing fabrication. 

B.   Columns 

1. The columns should be placed in the center of the steel plate and have a 90 

degree angle with the plate in order to be able to recover the computational 

forces in an efficient way. The Subcontractor must ensure that all columns of 

the structures are to be positioned as shown on the plans. 

C.   Beams and Purlins 

1. The beams must be welded with the columns as shown on the plans. The 

purlin must be placed in a correct way in order to have a uniform 

arrangement of the solar panels. 

D.   Paint 

1. Paint structural steel according to this and other Sections of these 

Subcontract documents. Should additional indications be required, paint 

according to the fabricator’s recommendations. 

2. Do not apply paint initially to the following: 

a.   Surfaces within 50 mm (2 inches) of joints to be welded in field. 

b.   Surfaces which will be encased in concrete. 

c.   Surfaces which will receive sprayed on fireproofing. 
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d.   Top flange of members which will have shear connector studs 

applied. 

3. After welds have been completed, repaint all exposed ferrous surfaces 

according to the indications of Section 09 91 00. 

 

3.3 CLEANING 

A.   All rubbish, unused materials and other non-native materials shall be removed from the 
well house and immediate surroundings 

 

 

 

 

 

END OF SECTION
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SECTION 09 91 00 

 

Painting 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Indications for painting of the Structural Steel Framing 

 

1.2  Price and Payment Procedures 

 

A.   Unit price is as detailed in the Section 00 70 00 

 

B.   Measurement – includes materials and labor required for sanding, preparation, 

priming and painting of the Structural Steel Framing Structure members. 

Includes repainting after assembly in the place of welds and any other exposed 

surfaces 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   05 10 00 Structural Steel Framing 

C.   01 25 13 Product Substitution Procedures 

 

1.4  REFERENCES 

A.   ASTM D 16 - Definitions of Terms Relating to Paint, Varnish, Lacquer, and 

Related Products. 

B.   ASTM D 523 - Test Method for Specular Gloss. 
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C.   US Green Building Council, (USGBC) - Green Seal standards for LEED paint 

credits. 

D.  American National Standards Institute (ANSI) - Performance Standards. 

E.   Paint Decorating Contractors of America (PDCA) - Application Standard. 

F.   National Paint and Coatings Association (NPCA) - Gloss Standard. 

G.   American Society for Testing Materials (ASTM) - Testing Methods. 

H.  Master Paint Institute (MPI) - Established paint categories and standards. 

I.    Ozone Transmission Commission (OTC) - Established levels of Volatile Organic 

Compounds. 

 

1.5 DEFINITIONS AND USES
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A.   Gloss levels as established by the National Paint & Coating Association (NPCA) 

using ASTM test method #D-523 (60-degree meter) are as follows: 

1.   Flat - Less than 5 Percent. 

2.   Eggshell - 5 - 20 Percent. 

3.   Satin - 20 - 35 Percent. 

4.   Semi-Gloss - 30 - 65 Percent. 

5.   Gloss - Over 65 Percent. 

 

 

 

1.6 SUBMITTALS 

A.   Product Data: Provide a complete list of all products to be used, with the 

following information for each: 

1.   Consult with the Owner and the Engineer to determine desired color of 

the paint 

2.   Submit a product data sheets and material safety data sheets for all 

primers, paints, stains and coatings used. 

3.   Manufacturer's name, product name and/or catalog number, and general 

product category. 

4.   Cross-reference to specified paint system(s) that the product is to be used 

in; include description of each system. Unless otherwise indicated, submit 

the following to the Engineer: 

B.   Samples: Submit samples of paint finish on specified metals 

C.   Manufacturer's Instructions: Indicate special surface preparation procedures. 

D.  Maintenance Data: Submit data on cleaning, touch-up, and repair of painted and 

coated surfaces. 

 

 

 

1.7 QUALITY ASSURANCE 
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A. Installer Qualifications: All products listed in this section are to be installed by a 

single installer with a minimum of three years demonstrated experience in 

installing products of the same type and scope as specified. 

B. Mock-Up: Provide a mock-up for evaluation of surface preparation techniques 

and application workmanship. 

1.   Finish areas designated by the Engineer 

2.   Do not proceed with remaining work until workmanship, color, and 

sheen are approved by the Engineer. 

C. Refinish mock-up area as required to produce acceptable work. 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   Store products in manufacturer's unopened packaging until ready for 

installation. 

B.   Store and dispose of solvent-based materials, and materials used with solvent- 

based materials, in accordance with requirements of local authorities having 

jurisdiction. 

C.   Disposal: 

1.   Never pour leftover coating down any sink or drain. Use up material on 

the job or seal can and store safely for future use. 

2.   Do not incinerate closed containers. 

3.   For specific disposal or recycle guidelines, contact the local waste 

management agency or district. Recycle whenever possible. 

 

1.9 PROJECT CONDITIONS 

A.   The Maintain environmental conditions (temperature, humidity, and ventilation) 

within limits recommended by manufacturer for optimum results. Do not install 

products under environmental conditions outside manufacturer's absolute 

limits. 

 

1.10     REGULATORY AND ENVIRONMENTAL WORK CONSTRAINTS 
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A.   Follow all environmental and worker safety regulations and rules as included in 

the subproject specific environmental monitoring and management plan 

(EMMP) and according to national and municipal environmental regulations. 

 

 

 

1.11     WARRANTY 

A.   Inspection of all surfaces to be coated must be done by the manufacturer's or 

distributor’s representative to insure proper preparation prior to application. 

B.   All thinners, fillers, primers and finish coatings shall be from the same 

manufacturer to support a product warranty. Products other than those 

submitted shall be accompanied by a letter stating its fitness for use and 

compatibility. 

C.   At subproject closeout, provide to the Owner or the Engineer an executed copy 

of the Manufacturer's standard form outlining the terms and conditions of and 

any exclusions to their Limited Warranty against Manufacturing Defect. 

1.12     EXTRA MATERIALS 

A.   At subproject closeout, supply the Owner five gallons of each product for touch- 

up purposes. Cans shall be clearly marked with color name, number and type of 

paint. 

B.   At subproject closeout, provide the color mixture name and code to the Owner 

for accurate future color matching. 

 

 

 

PART 2 – PRODUCTS 

 

 

 

 

2.1 MIXING AND TINTING 

A.   Except where specifically noted in this section, all paint shall be ready-mixed and 

pre-tinted. Agitate all paint prior to and during application to ensure uniform 

color, gloss, and consistency. 
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B.   Thinner addition shall not exceed manufacturer's printed recommendations. Do 

not use kerosene or other organic solvents to thin water-based paints. 

C.   Where paint is to be sprayed, thin according to manufacturer's current 

guidelines. 

 

 

 

2.2 EXTERIOR PAINT SCHEDULE 

A.   Commercial Water-base System: (one prime coat and two finish coats) 

1.     Primer: Universal Metal primer (400 g/l). 

2.     Finish: Alkyd Semi-Gloss (396 g/l). 

 

 

 

PART 3 – EXECUTION 

 

3.1 EXAMINATION 

A.   The subcontractor shall review the product manufacturer's special instructions 

for surface preparation, application, temperature, re-coat times, and product 

limitations. 

B.   The subcontractor shall review product health and safety precautions listed by 

the manufacturer. 

C.   The subcontractor shall be responsible for enforcing on site health and safety 

requirements associated with the Work. 

D.  Do not begin installation until substrates have been properly prepared. 

E.   Ensure that surfaces to receive paint are dry immediately prior to application.
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F.   Ensure that moisture-retaining substrates to receive paint have moisture 

content within tolerances allowed by coating manufacturer. Where exceeding 

the following values, promptly notify the Engineer and obtain direction before 

beginning work. 

G.   Examine surfaces to receive coatings for surface imperfections and contaminants 

that could impair performance or appearance of coatings, including but not 

limited to, loose primer, rust, scale, oil, grease, mildew, algae, or fungus, stains or 

marks, cracks, indentations, or abrasions. 

H.  Correct conditions that could impair performance or appearance of coatings in 

accordance with specified surface preparation procedures before proceeding 

with coating application. 

 

3.2 PREPARATION - GENERAL 

A.   Clean surfaces thoroughly prior to coating application. 

B.   Do not start work until surfaces to be finished are in proper condition to produce 

finished surfaces of uniform, satisfactory appearance. 

C.   Remove dust and loose particulate matter from surfaces to receive coatings 

immediately prior to coating application. 

D.  Remove or protect adjacent hardware, electrical equipment plates, mechanical 

grilles and louvers, lighting fixture trim, and other items not indicated to receive 

coatings. 

E.   Move or protect equipment and fixtures adjacent to surfaces indicated to receive 

coatings to allow application of coatings. 

F.   Protect adjacent surfaces not indicated to receive coatings. 

 

3.3 SURFACE PREPARATION 

A.   Metals: Remove rust or scale, if present, by wire brush cleaning, power tool 

cleaning, or sandblast cleaning; remove grease, oil, and other contaminants 

which could impair coating performance or appearance by solvent cleaning, with 

phosphoric-acid solution cleaning of welds, bolts and nuts; spot-prime repaired 

welds with specified primer. 

 

3.4 APPLICATION - GENERAL 
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A.   Apply each coat to uniform coating thickness in accordance with manufacturer's 

instructions, not exceeding manufacturer's specified maximum spread rate for 

indicated surface; thins, brush marks, roller marks, orange-peel, or other 

application imperfections are not permitted. 

B.   Allow manufacturer's specified drying time, and ensure correct coating 

adhesion, for each coat before applying next coat. 

C.   Inspect each coat before applying next coat; touch-up surface 

imperfections with coating material, feathering, and sanding if 

required; touch-up areas to achieve flat, uniform surface without 

surface defects visible from 5 feet (1.5 m). 

D.  Remove dust and other foreign materials from substrate immediately prior to 

applying each coat. 

E.   Where paint application abuts other materials or other coating color, terminate 

coating with a clean sharp termination line without coating overlap. 

F.   Re-prepare and re-coat unsatisfactory finishes; refinish entire area to corners or 

other natural terminations. 

 

3.5 CLEANING 

A.   Clean excess coating materials, and coating materials deposited on surfaces not 

indicated to receive coatings, as construction activities of this section progress; 

do not allow to dry. 

B.   Re-install hardware, electrical equipment plates, mechanical grilles and louvers, 

lighting fixture trim, and other items that have been removed to protect from 

contact with coatings. 

C.   Reconnect equipment adjacent to surfaces indicated to receive coatings. 

D.  Relocate to original position equipment and fixtures that have been moved to 

allow application of coatings. 

E.   Remove protective materials. 

 

3.6 PROTECTION AND REPAIR 

A.   Protect completed coating applications from damage by subsequent 

construction activities. 

B.   Repair to the owner’s acceptance coatings damaged by subsequent construction 

activities. Where repairs cannot be made to Engineer's acceptance, re-apply 
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finish coating to nearest adjacent change of surface plane, in both horizontal and 

vertical directions. 

 

3.7 ADJUSTING 

A.   All scratches, welds and other exposed surfaces shall be painted or repainted 

upon completion of the work 

 

 

END OF SECTION
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SECTION 26 31 00 

 

Photovoltaic Collectors 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section includes instructions for the provision of a photovoltaic array of panels, 

with associated controls and wiring, for the supply of power to two submersible 

pumps in wells F1 and F2 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is as detailed in the Section 00 70 00 

B.   Measurement – includes procurement and all related work for the installation of 

solar panel array, panel connector clamps and hardware necessary to provide 

minimum wind load resistance as specified, spare panels, associated electrical 

conduits and cables, and electrical system components necessary to convey DC 

power to the F1 and F2 well houses, as indicated or required to perform the 

work described in Section 26 31 00 and on the plans. Work and components 

inside of the well houses shall be measured and payed for at the subcontract unit 

price bid for Submersible Centrifugal Well Pumps. Fabrication and erection of 

solar racking structure shall be paid for at the subcontract unit price bid for 

Structural Steel Framing. Excavation of trenches and backfill of conduit runs 

shall be paid for at the subcontract unit price for Excavation and Fill. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 33 11 36 Submersible Centrifugal Well Pumps 

C.   Section 05 10 00 Structural Steel Framing 

D.  Section 03 30 00 Cast-in-place Concrete 

E.   Section 01 25 13 Product Substitution Procedures 
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F.   Section 01 77 00 Closeout Procedures 

 

1.4  REFERENCES 

A.   IEC/EN 62253: Standard for Photovoltaic pumping systems. Design qualification 

and performance measurements 

B.   ASTM B286 - 07(2017): Standard Specification for Copper Conductors for Use in 

Hookup Wire for Electronic Equipment 

               C.   NFPA 70 National Electric Code 

D.  NEMA - National Electrical Manufacturer’s Association 

E.   UL 778 

F.   ASTM – American Society of Testing Materials 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer: 

1.   Photovoltaic (PV) panel technical specifications sheet 

2.   PV panel connectors (clamps) for attachment to the metal support 

framing, including hardware, and documentation that asserts that such 

connectors are compatible according to the manufacturer’s requirements 

3.   Wire specifications and specifications for PV Disconnects, Combiners and 

Protectors 

B.   Shop Drawings: Submit the following in accordance with Section 00 70 00 for 

submittals: 

1.   Panel array layout and number of panels 

2.   Steel framing modifications to the Subcontract plan set required to 

accommodate the panels 

3.   Connection details for PV modules to steel framing 

4.   Cable routing, DC overload and overcurrent protections, and DC combiner 

and outdoor electrical component wiring. Include dimensions, sizes, and 

types. 

 

1.6 QUALITY ASSURANCE 
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A.   Inspection and Testing: All equipment and components supplied may be 

subjected to inspection and tests required by the Engineer to be performed by 

Subcontractor during installation and after completion. Prior to inspection and 

testing, the equipment shall undergo pre-service cleaning and protection. 

B.   Subcontractor verify and demonstrate compliance with the technical details 

listed in the technical data submittals. 

 

 

 

1.7 MAINTENANCE MATERIAL SUBMITTALS 

 

A.   Provide six (6) photovoltaic panels total identical to those installed in the new 

solar power generation system. 

 

 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   The equipment shall be delivered on site in the manufacturer original packaging. 

Subcontractor shall not open packaging without the approval of the Engineer. 

B.   Store all controls, wiring and PV panels off the ground in a dry space. Project 

materials, equipment and components to be used shall be stored in such a 

manner as to preserve their quality and condition as recommended by 

manufacturers, suppliers and according to best industry practices 

 

1.9 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation including wiring and conduit runs: 

3 sets of hard copies, 

B.   Two sets of operation and maintenance manuals 

C.   Two sets of type and test certificates of operational equipment. 

D.  Warranty Documentation. 

E.   UPC number cutouts from equipment packaging. 

F.   Copies of all manufacturer material certificates. 
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1.10     PROJECT/SITE CONDITIONS 

A.   The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the Subcontractor as the 

work proceeds. The excavation work shall be done carefully so as to avoid 

damaging the existing utilities 

B.   The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of said obstructions as required for the performance 

of the work required in these Subcontract documents. No extra payment will be 

made for this work. 

 

1.11     WARRANTY 

A.   The complete photovoltaic power delivery system, including controls, shall be 

warranted by the Subcontractor for period (the Defects and Liability Period) of 

one (1) year after issuance of the Certification of Final Completion and 

Acceptance. 

B.   Photovoltaic modules shall have a product warranty by manufacturer against 

defects in workmanship and materials for a period of ten year years under 

normal use, operation and service, with no more than 0.8% annual degradation 

in power production 

PART 2 – PRODUCTS 

 

2.1 EQUIPMENT: 

 

A.   Photovoltaic panels and array requirements: 

1.   Stringing design should contemplate local climate conditions for 

minimum and maximum voltage within the maximum power point 

tracking boundaries of the PV pumping system. 

2.   Both pumps, as specified separately in Section 33 11 36, should be 

separately wired to designated PV sub-array. DC wiring shall not be co- 

mingled on a common DC bus. 
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3.   PV site perimeter must be at least 3 meters setback distance from any 

roads, buildings, trees, or fences. Any shading objects within five meters 

of the PV array shall be removed. 

4.   Must be minimum 320W monocrystalline or polycrystalline silicon 72- 

cell modules 

5.   Must be in compliance with IEC 61215, UL 1703, UL 2703, and other 

relevant codes and standards 

6.   Must have standard aluminum frames with clear mounting and 

grounding holes 

7.   Must have junction box including 2x MC4 connectors sufficient for 

leapfrog stringing 

8.   Must be procured from a reputable manufacturer, included on Bloomberg 

“Tier 1” list of module manufacturers 

9.   Must be rated for performance in humid, salty sea air for 25 years 

without corrosion, moisture penetration, or delamination. 

10. Must be rated for at least 1,000 VDC string voltage. 

B.   Wiring and Stringing 

1.   All mounting bolts shall be compliant with PV manufacturer 

specifications 

2.   No additional holes shall be added to PV panel frames other than 

manufacturer mounting and grounding holes (or else this will void the 

warranty) 

3.   UV-resistant Zip-Ties -- Include HEYCO Sunbundler or equivalent 

4.   S-Clips for Wire Management -- Include HEYCO Sunrunner or equivalent 

 

 

2.2 MANUFACTURERS
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A.   Photovoltaic Module Canadian Solar CS6U-325 (or equivalent per Section 01 25 

13 Product Substitution Procedures) 

B.   Substitution Limitations – the Subcontract Plans and Specification Sections show 

the above products, which have been designed to work together as a system to 

meet the requirements of this Subproject. Substitution requests may be accepted 

subject to the provisions of Section 01 25 13. Substitution requests must be 

accompanied with plans that show how the substituted components will provide 

the equivalent functionality shown on the plans and Specification Sections of the 

Subcontract documents. Additional requirements for acceptance of substitution 

requests pertaining to the equipment in this Article are as follows: 

1.   Plans submitted with request shall show required modifications to the 

Structural Steel Framing Rack Structure proposed to accommodate the 

substituted panels 

2.   Panels shall be rated for a minimum wind load of 3600 Pa 

3.   Panel mounting hardware data sheets that substantiate compatibility 

with the panel manufacturer mounting requirements 

 

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

A.  Examine the areas and conditions under which work of this Section will be 
performed. Correct conditions detrimental to the proper and timely completion of the 
Work. Do not proceed until satisfactory conditions have been corrected. 

 

3.2 INSTALLATION – PHOTOVOLTAIC COLLECTORS 

A.   Subcontractor shall fully erect the Structural Steel Framing as specified in 

Section 05 10 00 and shown on the plans, and paint as according to Section 09 

91 00. 

B.   Surface Preparation 

1. Thoroughly clean the exterior surfaces of the steel framing structure 

C.   Photovoltaic panels 
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1. Install the PV panels per the approved shop drawings and in accordance with 

manufacturer recommendations. Provide the required minimal clearances 

between each PV unit as required by the manufacturer. Provide panel 

connectors (clamps) as required by the manufacturer and approved by the 

Engineer 

2. Fasten panels to the purlins with manufacturer recommended mounting 

hardware fasteners using the recommended tightening torques 

3. Install conduit and wiring to connect the power output from the array to 

the newly installed solar pumps in wells F1 and F2 

D.  Placement of Conduit 

1. Remove 40 cm wide portion of existing concrete wheel path to install conduit 

per detail on plans 

2. Replace concrete with patch according to specifications in Section 03 30 00 

and as indicated on the plans. 

 

3.3 FIELD SITE QUALITY CONTROL 

 

A.   Testing – Subcontractor shall provide all reports and test results necessary and 

shall be present at a site meeting to provide any and all equipment and 

information required, in obtaining from Owner and Subcontractor a Substantial 

Completion Certificate. Testing shall include measurements of power output 

from the PV panel array, amperage, and other electrical output characteristics 

consistent with industry standards for field testing of PV equipment. 

B.   The tests shall be performed in the presence of the Engineer and the Owner, 

following the Subcontractor’s standard procedures as detailed in applicable 

provisions of DAI General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract (00 70 00 of these specifications). This process shall be part of the 

training provided to the owner. 

C.   Related Testing – The testing of the PV array shall be performed in conjunction 

and support of the field testing described in Section 33 11 36 for the solar 

submersible pumps. 

 

3.4 CLOSEOUT ACTIVITIES 

A.   Training shall be provided as part of Section 33 11 36, and shall incorporate 

consideration of the requirements for upkeep and operation of the PV arrays 
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3.5 CLEANING 

A.   All rubbish, unused materials and other non-native materials shall be removed from the 

PV panel array area and immediate surroundings 

 

 

 

 

 

END OF SECTION
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SECTION 31 11 00 

 

CLEARING AND GRUBBING 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

 

A.       Section Includes: 

1. Requirements for clearing, grubbing, removing, and disposing of vegetation 

within the limits of the proposed Subproject improvement areas, as designated 

on the Plans. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. B.   

Measurement shall be in square meters of area cleared and grubbed. Tree 

removal shall not be measured separately, but shall be paid for at the 

Subcontract Unit Price Bid for Clearing and Grubbing. 

 

 

 

1.3  RELATED SECTIONS 

A.     Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

 

1.4  PROJECT/SITE CONDITIONS 

 

A. The existing situation of the site, as shown on the plans, is provided in accordance 

with available data, but the locations may vary and cannot be guaranteed. The exact 

locations and conditions of topographical features shall be determined by the 

Subcontractor as the work proceeds. 

 

1.5    QUALITY ASSURANCE 
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A. Regulatory Standards - Cleaning and disposal operations shall comply with local 

ordinances and anti-pollution laws. 

1. Subcontractor  shall  not  burn  or  bury  rubbish  and  waste  materials  on 

subproject site. 

2. Subcontractor shall not dispose of volatile wastes such as mineral spirits or 

oils. 

3. Subcontractor  shall  not  dispose  of  any  wastes  into  canals,  streams  or 

waterways. 

 

 

 

PART 2 – Not Used 

 

PART 3 – EXECUTION 

 

3.1   EXAMINATION 
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A.   Examine the areas and conditions under which work of this Section will be 

performed. Owner, upon notification of intent to proceed by Subcontractor, will 

designate within three work days all trees, shrubs and plants to remain. Items 

designated to remain that are damaged shall be replaced at the Subcontractor’s 

expense. 

 

3.2  INSTALLATION - CLEARING AND GRUBBING 

 

B.   All surface objects, trees, stumps, roots, and other protruding obstructions not 

designated to remain shall be cleared and grubbed, including mowing, as 

required. 

 

C.   Stumps, roots and solid objects shall be removed to at least 0.6 m below existing 

ground surface, and backfilled with a course stone mixture that meets the 

material specifications in Part 2 of this Section. 

 

D.  Subcontractor shall scalp the grubbed areas including removal of sawdust and 

other vegetation matter. 

 

E.   All cleared timber shall be removed from the subproject and shall become the 

property of the Subcontractor 

 

F.   Branches on trees or shrubs of up to 50 mm diameter shall be cut, pruned and 

removed as directed by the Engineer. All pruning cuts by the Subcontractor shall 

be made sufficiently close to the parent limb so as not to have a protruding stub 

but shall be beyond the branch bark collar of the branch. 

 

3.3     CLOSEOUT ACTIVITIES 

 

A.   In preparation for final completion or occupancy, conduct final inspection of 

sight. 

 

B.   Maintain the site clean until obtention of Subproject Substantial Completion 

Certificate. 
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END OF SECTION
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SECTION 31 23 00 

 

EXCAVATION AND FILL 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes all the labor, material and equipment required for excavation, 

backfilling, grading and compaction of granular material for Structural Steel 

Framing embankment, conduit backfill and trench backfill 

 

1.2   PRICE AND PAYMENT PROCEDURES 

 

A.    The unit price includes the items described in section 00 70 00. 

 

B. Measurements shall be in cubic meters (m3) of trench backfill and/or embankment 

placed and compacted in its final position. The subcontractor must perform a 

topographic survey of the site for the structural steel framing (the PV rack), as well 

as conduit trenches, before and after placement and must provide calculations 

using the cross-section end method as backup for submitting an estimate for the 

cubic meters of embankments placed.  Excavation and disposal of excess 

materials shall not be measured or paid for separately, but shall be included in the 

subcontract unit price bid for “Excavation and Fill” as detailed in this  Section.  

Trench  excavation (including concrete removal) and fill at road crossings shall 

not be measured or paid for separately, but shall be included in the subcontract 

unit price bid for “Excavation and Fill” as described in this section. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   01 74 00 Cleaning and Waste Management. 

C.    31 11 00 Clearing and Grubbing 
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1.4  REFERENCES 

A.   The following is a list of standards which may be referenced in this section: 

 

1.   ASTM International (ASTM): 

 

a. D698,  Standard  Test  Methods  for  Laboratory 

Compaction Characteristics of Soil Using Standard Effort 

(12 400 ft-lbf/ft3 (600 kN-m/m3)). 

b.   D4253,  Standard  Test  Methods  for  Maximum  Index 

Density and Unit Weight of Soils Using a Vibratory Table. 

c.   D1557    -    Standard    Test    Method    for    Laboratory 

Compaction Characteristics of Soil Using Modified Effort 

(6,000 ft-lbf/ft3 (2,700 kN-m/m3)). 

d.   ASTM    D2216    –    10,    Standard   Test    Methods    for 

Laboratory Determination of Water (Moisture) Content 

of Soil and Rock by Mass. 

e.   D6913/D6213-17 - Standard Test Methods for Particle- 

Size   Distribution   (Gradation)   of   Soils   Using   Sieve 

Analysis 

f.    D6938  -  17a  -  Standard  Test  Methods  for  In-Place 

Density and Water Content of Soil and Soil-Aggregate by 

Nuclear Methods (Shallow Depth) 

2.   AASHTO T-191 - Standard Method of Test for Density of Soil In-Place by 

the Sand-Cone Method 

 

 

 

1.5 SUBMITTALS 

 

 

 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer: 
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1.  Subcontractor shall cooperate with Engineer In obtaining and providing 

samples of all specified materials. 

2.   When  provided  by  a  supplier,  subcontractor  shall  submit  certification 

from the supplier certifying the Embankment, or approved equal, meets the 

requirements of this Specification. 

3.   Product  data  sheets  or  samples  indicating  embankment  strength  and 

color. 

4.   Subcontractor  shall  submit  certified  laboratory  test  certificates  for  all 

items required in this section. Subcontractor shall submit list of 

compaction equipment to be used, that should consist of vibrating plates 

or small vibrating rollers. 

 

 

B.   Shop Drawings: Submit the following in accordance with DAI General Conditions 

for submittals: 

1.   Proposed boundaries of the surface of the embankment in plan view on 

the  site  conditions  sheet.  Estimated  excavation  limits  in  cross  section 

view for several locations throughout the areas of work. 

 

1.6 QUALITY ASSURANCE
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A.   Subcontractor  shall  provide  name  and  qualifications  of  selected independent 

testing agency to the Engineer prior to commencement of Work. Subcontractor 

shall pay all costs related to Backfill and Embankment verification testing. 

Testing Agency Qualifications:   An independent agency, acceptable to the 

Engineer, qualified according to ASTM D4253, ASTM D6913, ASTM D2216, ASTM 

D1557 and ASTM D698, shall be used for testing as indicated in the plans and 

specifications. 

B. Under the observation of the Engineer, take a representative sample of the granular 

backfill material delivered on site and proposed for the embankment and trench 

backfill, and provide to the test laboratory for particle-size distribution 

(gradation) of soils using sieve analysis. Sample shall be taken directly  from  a  lot  

taken from  the  chosen river  or  from  the  provider  of the aggregate. 

C.   During compaction, take and provide two different samples and provide to the 

approved laboratory for compaction tests under the direction of the engineer, in 

compliance with the standards listed previously in this Section. The samples 

shall come from the structural steel framing foundation and shall not be taken at 

the same elevation. Subcontractor or approved laboratory may alternatively 

perform in-situ testing according to T-191 or D6938 - 17a. 

 

 

 

1.7 DELIVERY, STORAGE, AND HANDLING 

A.   Embankment granular backfill is to be delivered on the ground and covered with 

a tarp or other waterproof protection until its placement for compaction. 

 

 

 

1.8 PROJECT/SITE CONDITIONS 

A. The existing underground utilities, as shown on the plans, are located in accordance 

with available data, but the locations may vary and cannot be guaranteed. The 

exact locations shall be determined by the Subcontractor as the work proceeds. 

The excavation work shall be done carefully so as to avoid damaging the existing 

utilities. 

B. The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of said obstructions as required for the performance 
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of the work required in these subcontract documents. No extra payment will be 

made for this work. 

 

 

 

PART 2 – PRODUCTS 

 

2.1 MATERIALS 

 

A.   Embankment and trench backfill material: The embankment used must be of 

(clean) quality free of all kinds of  impurities or other particles that may affect its 

structural integrity. The source of the material shall not be changed during 

construction. 

B.   The following gradation is required and shall in addition have 15% or less silt 

and clay: 

 

Sieve Percent Passing 

63 mm 100 

50 mm 90 to 100 

37.5 mm 35 to 70 

25 mm 0 to 20 

12.5 0 to 5 

C.   Upon request by the Subcontractor, the Engineer may authorize a change in 

backfill or embankment materials subject to materials available locally at time of 

construction, but is under no obligation to accept such substitution 

 

 

PART 3 – EXECUTION 

 

3.1 GENERAL:  EXCAVATION / BACKFILLING. 

 

 

 

A.  The subcontractor shall inform the ENGINEER sufficiently in advance before 

commencing excavation or backfilling to facilitate any necessary verifications for 

the start of activities. 



USAID WATER/SANITATION 31 23 00 Technical Specifications 
 

B. The subcontractor shall not excavate beyond the dimensions and elevations 

established in the Technical File. 

C.   Materials shall not be wasted without permission of ENGINEER. 

D.  Prior to beginning grading operations in any area, all necessary clearing and 

grubbing in that area shall have been performed in accordance with Section 31 

11 00 Clearing and Grubbing. 

 

 

 

3.2 PREPARATION AND INSTALLATION ( Excavation and Fill ) 

 

 

 

A. Embankments shall be placed after at least 72 hours of completely dry 

meteorological conditions. Remove and standing water and scrape away mud, to 

be disposed of according to Section 01 74 00. Make the necessary corrections to 

the base of the natural terrain before laying the gravel on the site. 

B.   The Subcontractor must stake or otherwise define the proposed alignment of the 

extents of embankment placement in accordance with the shop drawings. Obtain 

approval of the Engineer prior to laying gravel on the site. 

C.   The Subcontractor must ensure that the installation of the embankment does not 

create to drainage problems or standing water at the site. 

D.  Moisture shall be added as necessary to meet required compaction densities 

prior to placement of the material, using approved mixing methods, such as a 

mechanical mixing device. Wetting the aggregate by jetting in cars, bins, stockpiles, 

or trucks will not be permitted. Addition of water to the material during 

compaction will be permitted only when it is necessary to increase the percentage 

of moisture to obtain satisfactory compaction. 

E.   The subbase shall be constructed in lifts not more than 4 in. (100 mm) thick 

when compacted, except that if tests indicate that the desired results are being 

obtained, the compacted thickness of any lift may be increased to a maximum of 

8 in. (200 mm). The granular material shall be deposited full width with a 

mechanical spreader or spreader box of a type approved by the Engineer, in a 

manner that shall not cause segregation and that shall require minimum blading 

or manipulation. The equipment and the method used shall be approved by the 

Engineer. Each lift shall be compacted immediately after placing. The granular 



USAID WATER/SANITATION 31 23 00 Technical Specifications 
 

material shall be compacted to not less than 95 percent of the standard laboratory 

density. 

 

3.3 INSPECTION 

A.  Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to the proper and timely completion 

of the Work. Do not proceed until satisfactory conditions have been corrected. 

 

 

 

3.4 CLOSEOUT ACTIVITIES 

A.   All damages to the finished surface shall be repaired and recompacted prior to 

the issuance of the certificate of substantial completion. 

 

3.5 CLEANING 

A.  All unused materials and equipment shall be removed from the site upon completion 
of the work. 

B.   All excess excavated materials shall be removed from the site and disposed of 

offsite at legal and approved facilities. 

 

 

 

END OF SECTION
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SECTION 32 31 13 

 

CHAIN LINK FENCES AND GATES 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Description for all labor and material to furnish and install a chain link 

fence with barbed wire and concertina razor wire along the top of an 

existing masonry wall. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Measurement shall be in longitudinal meters of chain link fence installed 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 31 11 00 Clearing and Grubbing 

C.   Section 01 25 13 Product Substitution Procedures 

 

1.4  REFERENCES 

A.    ASTM International (ASTM): 

 

1. ASTM A121-13 Metallic-Coated Carbon Steel Barbed Wire 

2. ASTM A392 Zinc-Coated Steel Chain-Link Fence Fabric 

3. ASTM A780 Standard Practice for Repair of Damaged and 

  Uncoated Areas of Hot-Dip Galvanized Coatings 

4. ASTM A449 – 14 Standard Specification for Hex Cap Screws, Bolts 
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  and Studs, Steel, Heat Treated, 120/105/90 ksi 

  Minimum Tensile Strength, General Use 

5. A563M - 07(2013) Standard Specification for Carbon and Alloy Steel 

  Nuts (Metric) 

6. ASTM F552 Terminology Relating to Chain Link Fencing 

7. ASTM F567 Installation of Chain Link Fence 

8. ASTM F626-14 Fence Fittings 
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9. ASTM F1043 Strength and Protective Coatings of Steel 

  Industrial Chain Link Fence Framework 

10. ASTM 764 Standard Specification for Metallic Coated 

  Carbon Steel Wire, Coated at Size and Drawn to 

  Size for Mechanical Springs 

11. ASTM A 176 – (2009) Standard specification for stainless steel and its 

  conditions of resistance to high temperatures. 

12. ASTM F 1379 Standard Specification for Blade Tape 

13. ASTM F1083 Pipe, Steel, Hot-Dipped Zinc-Coated (Galvanized) 

  Welded, for Fence Structures 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer 

1.   Manufacturer’s Literature and Data: Barbed wire, Fence material, 

concertina blade type wire and description of all equipment and 

accessories 

2.   Material Samples: Provide representative samples of chain link fabric, 

framework, fittings and barbed wire. Samples will be returned to 

Subcontractor after review 

B.   Shop Drawings: Submit the following in accordance with DAI General 

Specifications and Conditions for submittals: 

1.   Site Plan showing layout of fence locations and columns with dimensions, 

footings and details of attachments. 

2.   Details regarding erection, installation and mounting, including accessory 

hardware, fasteners and materials. 

 

1.6 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies 

 

1.7 QUALITY ASSURANCE 

A.   Manufacturer Qualifications: 
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1.   Qualified manufacturers of similar products, capable of providing 

material certificates attesting to the compliance of the materials used 

with norms and standards referenced in this Section. 

B.   Third party installers, should the Subcontractor wish to subcontract this work: 

1.   Submit qualifications of installer to the Engineer for approval 

2.   Installer must have verifiable experience with installation of chain link 

fencing on existing concrete surfaces, over the last five years, and provide 

client references. 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   Store products off the ground and cover with tarps until installation. 

B.   Protect products from damage during handling and construction operations. 

 

1.9 PROJECT/SITE CONDITIONS 

A.   Subcontractor shall be responsible for verifying location and extent of 

installation as well as conditions of the existing concrete wall to which the 

proposed fencing shall be anchored. The construction of the existing masonry 

wall as shown on the plans is approximate and the details of the foundation may 

vary considerably. Subcontractor shall notify the Engineer immediately of any 

conditions that may prevent or delay the installation of the chain link fence. 

B.   The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of obstructions or private property as required for 

the performance of the work required in these subcontract documents. No extra 

payment will be made for this work. 

 

1.10     Warranty 

A.   Manufacturer warranty for chain link fabric, tension and brace bands, barbed 

and razor wire shall be for a minimum period of ten years from date of 

substantial completion, and shall cover defects in workmanship and materials. 

B.   Extended Correction Period – The structure assembly and chain link fabric, shall 

be warranted by the Subcontractor for a period (the Defects and Liability 

Period) of one (1) year after issuance of the Certification of Final Completion and 

Acceptance. 
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PART 2 – PRODUCTS 

 

2.1 GENERAL 

A. All materials shall be subject to approval by the Engineer. The materials shall 

minimally be of the same dimensions, diameters and grades as indicated on the 

plans. 

B.   Chain Link Fabric 

1. Material shall conform to standards referenced above for ferrous metals, 

zinc-coated and detailed specifications forming the various parts thereto; 

and other requirements specified herein. Zinc-Coated metal members 

(including fabric, posts, rails, hardware, and other ferrous metal items) 

after fabrication shall be reasonably free of excessive roughness. 

2. Height (exposed): 1 m (as determined by nearest mesh roll height 

commercially available) 

3. Mesh Size: 2 inches (50 mm) 

4. Wire Gauge: 0.148 inches (3.76 mm) 

5. Zinc-Coated Steel Fabric: ASTM A392 Hot-Dipped Galvanized, Class 1, 0.8 

oz per square foot G.B.W. or 1.2 oz per square foot (G.A.W.) 

C.   Round Steel Pipe Fence Framework 

1. Round Steel Pipe and Rail: Schedule 40 standard weight pipe, in 

accordance with ASTM F1083, 1.8 oz/ft2 (550 g/m2) hot dip galvanized 

zinc exterior interior coating. 

2. Regular Grade: Minimum steel yield strength 30,000 psi (205 MPa) 

D.  Tension Wire 

1.   Metallic Coated Steel Marcelled Tension Wire: 7 gauge core marcelled 

wire complying with ASTM A824. Coating shall match chain link fabric. 

E.   Fittings 

1. Tension and Brace Bands: Galvanized pressed steel complying with ASTM 

F626, minimum steel thickness of 12 gauge (0.105 in.)(2.67 mm), 

minimum width of ¾ in. (19 mm) and minimum zinc coating of 1.20 oz/ft3 
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(366 g/m2). Secure bands with 5/16 in. (7.94 mm) galvanized steel 

carriage bolts. 

2. Terminal Post Caps, Line Post Loop Tops, Rail and Brace Ends, Boulevard 

Clamps, Rail Sleeves: In compliance to ASTM F626, pressed steel 

galvanized after fabrication having a minimum zinc coating of 1.20 oz/ft3 

(366 g/m2). 

3. Fence Post Floor Flange Anchor: Galvanized pressed steel complying with 

ASTM F626, min. 6” x 6” x ¼” bracket for mounting chain link posts on 

concrete surfaces. 

F.   Barbed Wire (or equal) 

1. Metallic Coated Steel Barbed Wire: Comply with ASTM A121, 12-4-5-14R, 

double 12.5 gauge (0.099 in.) (2.51 mm) twisted standard wire with 4 

point 14 gauge (0.080 in.)(2.03 mm) round barbs spaced 5 in. (127 mm) 

on center. Match coating type shall match that of the chain link fabric. 

C.   Concertina Barbed Wire Blade/Razor Type (or equivalent as proposed in Article 

1.5 Submittals) 

1.          Coil Diameter before Set-up: 450 mm. 

2.          Approximate Diameter After Set-up: 435 mm. 

3.          Extended Length of coil (meter): 15 meters. 

4.          Barbed tape 0.5 mm thick Heavily Galvanized Sheet. 

5.          Core Wire 2.5 mm Galvanized High Tensile Wire. 

6.          No. of turns per coil: 56. 

7.          Barb width: 15 mm. 

8.          Barb length: 21.2 mm. 

9.          C/C Barb Spacing: 35 mm. 

10.       No. of clips: 3. 

 

 

 

PART 3 – EXECUTION 

 

3.1 EXAMINATION 
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A. Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to the proper and timely completion 

of the Work. Do not proceed until satisfactory conditions have been corrected 

and approved by the Engineer. 

 

3.2 INSTALLATION – CHAIN LINK FENCE AND GATES 

B. Subcontractor shall thoroughly clear all areas of debris or obstructions prior to 

laying out materials, accordance with Section 33 11 00. 

C. Remove obstructions, including existing razor wire, broken glass, nails and other 

objects from top of masonry wall. 

D.    Install chain link fence in accordance with the Plans 

E. Posts: Fence Posts shall be attached to the top of the existing masonry wall using 

post floor flanges and sufficient hardware to secure the post and fence to the 

wall and prevent overtopping or leaning. Method and materials used to attach 

the fence posts to the existing wall shall be subject to approval by the Engineer. 

Posts shall be set plumb in anchors in accordance with ASTM F567 and shall not 

be spaced greater than 10 ft. (3.05 m) apart, on center. 

F. Top Rail: Install rail continuously thru the line post or barb arm loop top. Splice 

rail using top rail sleeves, min. 6 in. (152 mm) long. Rail shall be secured to the 

terminal post by a brace band and rail end. Bottom rail or intermediate rail shall 

be field cut and secured to the line posts using boulevard clamps or brace band 

with rail end. 

G. Tension Wire: Shall be installed 4 in. (101.6 mm) up from the bottom of the 

fabric. Fences without top rail shall have a tension wire installed 4 in. 

(101.6mm) down from the top of the fabric. Tension wire to be stretched taut, 

independently and prior to the fabric, between the terminal posts and secured 

to the terminal post using a brace band. Secure the tension wire to each line 

post with a tie wire. Install the top tension wire through the barb arm loop. 

H. Install fabric to outside of the framework maintaining a top-wall clearance of no 

more than 2 inches (50 mm). Attach fabric to the terminal post by threading the 

tension bar through the fabric; secure the tension bar to the terminal post with 

tension bands and 5/16 in. (7.94 mm) carriage bolts spaced no greater than 12 

inches (304.8mm) on center. Chain link fabric to be stretched taut and free of sag 

using a come-along or other approved methods. Fabric to be secured to the line 

post with tie wires spaced no greater than 12 inches (304.8 mm) on center and 
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to horizontal rail spaced no greater than18 inches (457.2 mm) on center. Wrap 

the tie a full 360° around the post or rail and fabric wire picket, using a variable 

speed drill, twist the two ends together three full turns, cut off any excess wire 

and bend over to prevent injury. Secure the fabric to the tension wire by 

crimping hogs rings around a fabric wire picket and tension wire. 

I. Barbed Wire: Stretched taut between terminal posts with come-along. Attach 

each strand of barbed wire to the terminal post using a brace band. Use 

intermediate brace bands at top of post every fourth post for additional 

tensioning. 

J. Install Concertina type razor wire along the three horizontal stands of barbed 

wire, connecting it to the horizontal strands and post extensions according to 

manufacturer’s recommendations, according to the approved shop drawings, 

along the entire top of fence. 

K.   The existing gate shall be left in place undamaged and unaltered. 

 

3.3 CLEANING 

A. The area of the fence line shall be left neat and free of any debris caused by the 

installation of the fence. 

 

 

 

 

END OF SECTION
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SECTION 32 31 32 

 

Composite Fences and Gates 

 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Description for all labor and material to furnish and install a chain link 

fence with barbed wire and concertina razor wire on top of constructed 

concrete columns along an existing masonry wall. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Measurement shall be in longitudinal meters of composite chain link fence 

installed. Reinforced concrete placement, including rebar, for columns and 

foundations shall not be measured and paid for separately, but shall be paid for 

at the Subcontract Unit Price for Composite Fence and Gates. In addition to the 

columns called out at the spacing on the Plans, seven additional columns shall be 

constructed and paid for at the Subcontract Unit Price for Composite Fence and 

Gates. Excavation and disposal of excess soil materials required for columns and 

foundations in this specification and as detailed on the plans shall not be 

measured or paid for separately, but shall be paid for at the Subcontract unit 

price for Composite Fence and Gates. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 31 11 00 Clearing and Grubbing 

C.   Section 03 30 00 Cast-in-place Concrete 

D.  Section 32 31 13 Chain Link Fences and Gates 

E.   Section 01 25 13 Product Substitution Procedures 
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1.4  REFERENCES 

A.    ASTM International (ASTM): 

 

1.    ASTM A121-13                              Metallic-Coated Carbon Steel Barbed Wire 

 

2.  ASTM A392                                     Zinc-Coated Steel Chain-Link Fence Fabric 

 

3.  ASTM A780                                     Standard Practice for Repair of Damaged and 

 

Uncoated Areas of Hot-Dip Galvanized Coatings 

4.  ASTM F552                                     Terminology Relating to Chain Link Fencing 

 

5.  ASTM F567                                     Installation of Chain Link Fence 

 

6.  ASTM F626-14                              Fence Fittings 

 

7.    ASTM F1043                                  Strength and Protective Coatings of Steel 

 

Industrial Chain Link Fence Framework 

 

8. ASTM 764                                       Standard Specification for Metallic Coated 

Carbon Steel Wire, Coated at Size and Drawn to 

Size for Mechanical Springs 

9.   ASTM A449 – 14                             Standard Specification for Hex Cap Screws, Bolts 

and Studs, Steel, Heat Treated, 120/105/90 ksi 

Minimum Tensile Strength, General Use 

10. A563M - 07(2013)                         Standard Specification for Carbon and Alloy Steel 

 

Nuts (Metric) 

 

11.  ASTM A 176 – (2009)                  Standard specification for stainless steel and its 

conditions of resistance to high temperatures. 
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12.  ASTM F 1379                                  Standard Specification for Blade Tape 

 

13.  ASTM F1083                                   Pipe, Steel, Hot-Dipped Zinc-Coated (Galvanized) 

Welded, for Fence Structures 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer 

1.   Manufacturer’s literature and data: Barbed wire, concertina blade type 

wire, fence material, post floor flange anchors and description of all 

equipment and accessories 

2.   Material Samples: Provide representative samples of chain link fabric, framework, 

fittings and barbed wire. Samples will be returned to Subcontractor after 

review. 

 

B.   Shop Drawings: Submit the following in accordance with DAI General 

Specifications and Conditions for submittals: 

1.   Site Plan showing layout of fence locations 

2.   Details of attachments of chain-link fence material, barbed wire, and 

razor blade wire to columns 

3.   Details regarding erection, installation and mounting, including accessory 

hardware, fasteners and materials. 

4.   Temporary bracing methods of existing wall to be employed. 

5.   Rebar detailing drawings if the rebar will be erected offsite or if a third- 

party fabricator will erect or place the rebar 

 

1.6 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies, 

 

 

 

1.7 QUALITY ASSURANCE 

A.   Manufacturer Qualifications: 
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1.   Qualified manufacturers of similar products, capable of providing 

material certificates attesting to the compliance of the materials used 

with norms and standards referenced in this Section. 

B.   Third party installers, should the Subcontractor wish to subcontract this work: 

1.   Submit qualifications of installer to the Engineer for approval 

2.   Installer must have verifiable experience with installation of chain link 

fencing over the last five years, and provide client references. 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   Store products off the ground and cover with tarps until installation. 

B.   Protect products from damage during handling and construction operations. 

 

1.9 PROJECT/SITE CONDITIONS 

A.   Subcontractor shall be responsible for verifying location and extent of 

installation as well as conditions of the existing concrete wall. The construction 

of the existing masonry wall as shown on the plans is approximate and the 

details of the foundation may vary considerably. Subcontractor shall notify the 

Engineer immediately of any conditions that may prevent or delay the 

construction of new columns and the installation of the chain link fence. 

B.   The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of obstructions or private property as required for 

the performance of the work required in these Subcontract documents. No extra 

payment will be made for this work.
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1.10     Warranty 

A.   Manufacturer warranty for chain link fabric, tension and brace bands, and 

barbed and razor wire shall be for a minimum period of ten years from date of 

substantial completion, and shall cover defects in workmanship and materials. 

B.   Extended Correction Period – The structure assembly and chain link fabric shall 

be warranted by the Subcontractor for period (the Defects and Liability Period) 

of one (1) year after issuance of the Certification of Final Completion and 

Acceptance. 

 

 

 

PART 2 – PRODUCTS 

 

2.1 GENERAL 

A.   All materials shall be subject to approval by the Engineer. The materials shall 

minimally be of the same dimensions, diameters and grades as indicated on the 

plans. 

B.   Chain Link Fabric 

1. Material shall conform to standards referenced above for ferrous metals, 

zinc-coated and detailed specifications forming the various parts thereto; 

and other requirements specified herein. Zinc-Coated metal members 

(including fabric, posts, rails, hardware, and other ferrous metal items) 

after fabrication shall be reasonably free of excessive roughness. 

2. Height (exposed): 1 m (as determined by nearest mesh roll height 

commercially available) 

3. Mesh Size: 2 inches (50 mm) 

4. Wire Gauge: 0.148 inches (3.76 mm) 

5. Zinc-Coated Steel Fabric: ASTM A392 Hot-Dipped Galvanized, Class 1, 0.8 

oz per square foot G.B.W. or 1.2 oz per square foot (G.A.W.) 

C.   Round Steel Pipe Fence Framework 

1. Round Steel Pipe and Rail: Schedule 40 standard weight pipe, in 

accordance with ASTM F1083, 1.8 oz/ft2 (550 g/m2) hot dip galvanized 

zinc exterior interior coating. 
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2. Regular Grade: Minimum steel yield strength 30,000 psi (205 MPa) 

D.  Tension Wire 

1.   Metallic Coated Steel Marcelled Tension Wire: 7 gauge core marcelled 

wire complying with ASTM A824. Coating shall match chain link fabric. 

E.   Fittings 

1. Tension and Brace Bands: Galvanized pressed steel complying with ASTM 

F626, minimum steel thickness of 12 gauge (0.105 in.)(2.67 mm), 

minimum width of ¾ in. (19 mm) and minimum zinc coating of 1.20 oz/ft3 

(366 g/m2). Secure bands with 5/16 in. (7.94 mm) galvanized steel 

carriage bolts. 

2. Terminal Post Caps, Line Post Loop Tops, Rail and Brace Ends, Boulevard 

Clamps, Rail Sleeves: In compliance to ASTM F626, pressed steel 

galvanized after fabrication having a minimum zinc coating of 1.20 oz/ft3 

(366 g/m2). 

3. Fence Post Floor Flange Anchor: Galvanized pressed steel complying with 

ASTM F626, min. 6” x 6” x ¼” bracket for mounting chain link posts on 

concrete surfaces. 

F.   Barbed Wire (or equal) 

1. Metallic Coated Steel Barbed Wire: Comply with ASTM A121, 12-4-5-14R, 

double 12.5 gauge (0.099 in.) (2.51 mm) twisted standard wire with 4 

point 14 gauge (0.080 in.)(2.03 mm) round barbs spaced 5 in. (127 mm) 

on center. Match coating type shall match that of the chain link fabric. 

G.   Concertina Barbed Wire Blade/Razor Type (or equivalent as proposed in Article 

1.5 Submittals) 

1.          Coil Diameter before Set-up: 450 mm. 

2.          Approximate Diameter After Set-up: 435 mm. 

3.          Extended Length of coil (meter): 15 meters. 

4.          Barbed tape 0.5 mm thick Heavily Galvanized Sheet. 

5.          Core Wire 2.5 mm Galvanized High Tensile Wire. 

6.          No. of turns per coil: 56. 

7.          Barb width: 15 mm. 

8.          Barb length: 21.2 mm. 

9.          C/C Barb Spacing: 35 mm. 
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10.       No. of clips: 3. 

 

 

 

H.  Cast-in-place Concrete Columns and Foundations 

1. Rebar, Concrete and associated materials shall conform to the 

requirements of Section 03 30 00 Cast-in-place Concrete, and shall have a 

resistance of 21 MPa at 28 days cure. 

 

 

 

PART 3 – EXECUTION 

3.1 EXAMINATION 

A. Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to the proper and timely completion 

of the Work. Do not proceed until satisfactory conditions have been corrected and 

approved by the Engineer. 

 

3.2 INSTALLATION – COMPOSITE FENCES AND GATES 

A. Subcontractor shall thoroughly clear all areas of debris or obstructions prior to 

laying out materials, accordance with Section 33 11 00. 

B.    Mark and layout proposed column locations along existing masonry wall. 

C. Brace the existing wall as per the submitted shop drawings and excavate for the 

placement of new column foundations 

D. Erect rebar columns and footings, place as indicated on the plans, and obtain 

approval of the Engineer before proceeding with construction. 

E. Place cast-in-place concrete footings and erect columns as indicated on the 

plans. In addition, columns shall be placed at all corners of the fence. 

F. Remove obstructions, including existing razor wire, broken glass, nails and other 

objects from top of existing masonry wall. 

G.    Install chain link fence in accordance with the Plans 
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H. Top Rail: Install rail continuously thru the line post or barb arm loop top. Splice 

rail using top rail sleeves, min. 6 in. (152 mm) long. Rail shall be secured to the 

columns as shown on the plans. 

I. Anchors, fastener placement in Columns: The bolts and fasteners shall be placed 

without damage to the integrity of the concrete surface. Excessive chipping and 

shedding concrete surface shall not be permitted, and shall be repaired by the 

Subcontractor. Adequate drills and equipment for placement in concrete are 

required. 

J. Tension Wire: Shall be installed approximately 4 in. (101.6 mm) up from the 

bottom of the fabric and 4 in down from the top. Tension wire to be stretched 

taut, independently and prior to the fabric, between the tension bands or 

fasteners mounted to the columns and secured under the metal plates shown on 

the plans. Install the top tension wire through the barb arm loop. 

K. Install fabric to outside of the framework maintaining a top-column clearance of 

no more than 2 inches (50 mm). Attach fabric to the columns by threading the 

tension bar through the fabric; secure the tension bar to the column as shown on 

the plans. Chain link fabric to be stretched taut and free of sag using a come- 

along or other approved methods. Fabric to be secured to horizontal rail spaced 

no greater than18 inches (457.2 mm) on center. Wrap the tie a full 360° around 

the rail and fabric wire picket, using a variable speed drill, twist the two ends 

together three full turns, cut off any excess wire and bend over to prevent injury. 

Secure the fabric to the tension wire by crimping hogs rings around a fabric wire 

picket and tension wire. 

L.   Barbed Wire: Stretched taut using a come-along or other approved methods and 

secured to expansion anchors and washer assemblies. 

M.  Install Concertina type razor wire along the three horizontal stands of barbed 

wire, connecting it to the horizontal strands according to manufacturer’s 

recommendations, according to the approved shop drawings, along the entire 

top of fence. 

N.  The existing gate shall be left in place undamaged and unaltered. 

 

3.3 CLEANING 

A. The area of the fence line shall be left neat and free of any debris caused by the 

installation of the fence. 
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END OF SECTION
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SECTION 32 31 32 

 

Composite Fences and Gates 

 

 

PART 1 – GENERAL 

 

 

1.1  SUMMARY 

A.   Section Includes: 

1.   Description for all labor and material to furnish and install a chain link 

fence with barbed wire and concertina razor wire on top of constructed 

concrete columns along an existing masonry wall. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Measurement shall be in longitudinal meters of composite chain link fence 

installed. Reinforced concrete placement, including rebar, for columns and 

foundations shall not be measured and paid for separately, but shall be paid for 

at the Subcontract Unit Price for Composite Fence and Gates. In addition to the 

columns called out at the spacing on the Plans, seven additional columns shall be 

constructed and paid for at the Subcontract Unit Price for Composite Fence and 

Gates. Excavation and disposal of excess soil materials required for columns and 

foundations in this specification and as detailed on the plans shall not be 

measured or paid for separately, but shall be paid for at the Subcontract unit 

price for Composite Fence and Gates. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 31 11 00 Clearing and Grubbing 

C.   Section 03 30 00 Cast-in-place Concrete 

D.  Section 32 31 13 Chain Link Fences and Gates 

E.   Section 01 25 13 Product Substitution Procedures 



USAID WATER/SANITATION 32 31 13 Technical Specifications Page 
19 

 

 

1.4  REFERENCES 

A.    ASTM International (ASTM): 

 

1.    ASTM A121-13                              Metallic-Coated Carbon Steel Barbed Wire 

 

2.  ASTM A392                                     Zinc-Coated Steel Chain-Link Fence Fabric 

 

3.  ASTM A780                                     Standard Practice for Repair of Damaged and 

 

Uncoated Areas of Hot-Dip Galvanized Coatings 

 4.  ASTM F552                                     Terminology Relating to Chain Link Fencing 

 

5.  ASTM F567                                     Installation of Chain Link Fence 

 

6.  ASTM F626-14                              Fence Fittings 

 

7.    ASTM F1043                                  Strength and Protective Coatings of Steel 

 

Industrial Chain Link Fence Framework 

 

8. ASTM 764                                       Standard Specification for Metallic Coated 

Carbon Steel Wire, Coated at Size and Drawn to 

Size for Mechanical Springs 

9.   ASTM A449 – 14                             Standard Specification for Hex Cap Screws, Bolts 

and Studs, Steel, Heat Treated, 120/105/90 ksi 

Minimum Tensile Strength, General Use 

10. A563M - 07(2013)                         Standard Specification for Carbon and Alloy Steel 

 

Nuts (Metric) 

 

11.  ASTM A 176 – (2009)                  Standard specification for stainless steel and its 

conditions of resistance to high temperatures. 
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12.  ASTM F 1379                                  Standard Specification for Blade Tape 

 

13.  ASTM F1083                                   Pipe, Steel, Hot-Dipped Zinc-Coated (Galvanized) 

Welded, for Fence Structures 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer 

1.   Manufacturer’s literature and data: Barbed wire, concertina blade type 

wire, fence material, post floor flange anchors and description of all 

equipment and accessories 

2.   Material Samples: Provide representative samples of chain link fabric, framework, 

fittings and barbed wire. Samples will be returned to Subcontractor after 

review. 

 

B.   Shop Drawings: Submit the following in accordance with DAI General 

Specifications and Conditions for submittals: 

1.   Site Plan showing layout of fence locations 

2.   Details of attachments of chain-link fence material, barbed wire, and 

razor blade wire to columns 

3.   Details regarding erection, installation and mounting, including accessory 

hardware, fasteners and materials. 

4.   Temporary bracing methods of existing wall to be employed. 

5.   Rebar detailing drawings if the rebar will be erected offsite or if a third- 

party fabricator will erect or place the rebar 

 

1.6 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies, 

 

 

 

1.7 QUALITY ASSURANCE 

A.   Manufacturer Qualifications: 
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1.   Qualified manufacturers of similar products, capable of providing 

material certificates attesting to the compliance of the materials used 

with norms and standards referenced in this Section. 

B.   Third party installers, should the Subcontractor wish to subcontract this work: 

1.   Submit qualifications of installer to the Engineer for approval 

2.   Installer must have verifiable experience with installation of chain link 

fencing over the last five years, and provide client references. 

 

1.8 DELIVERY, STORAGE, AND HANDLING 

A.   Store products off the ground and cover with tarps until installation. 

B.   Protect products from damage during handling and construction operations. 

 

1.9 PROJECT/SITE CONDITIONS 

A.   Subcontractor shall be responsible for verifying location and extent of 

installation as well as conditions of the existing concrete wall. The construction 

of the existing masonry wall as shown on the plans is approximate and the 

details of the foundation may vary considerably. Subcontractor shall notify the 

Engineer immediately of any conditions that may prevent or delay the 

construction of new columns and the installation of the chain link fence. 

B.   The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of obstructions or private property as required for 

the performance of the work required in these Subcontract documents. No extra 

payment will be made for this work. 

1.10     Warranty 

A.   Manufacturer warranty for chain link fabric, tension and brace bands, and 

barbed and razor wire shall be for a minimum period of ten years from date of 

substantial completion, and shall cover defects in workmanship and materials. 

B.   Extended Correction Period – The structure assembly and chain link fabric shall 

be warranted by the Subcontractor for period (the Defects and Liability Period) 

of one (1) year after issuance of the Certification of Final Completion and 

Acceptance. 
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PART 2 – PRODUCTS 

 

2.1 GENERAL 

A.   All materials shall be subject to approval by the Engineer. The materials shall 

minimally be of the same dimensions, diameters and grades as indicated on the 

plans. 

B.   Chain Link Fabric 

1. Material shall conform to standards referenced above for ferrous metals, 

zinc-coated and detailed specifications forming the various parts thereto; 

and other requirements specified herein. Zinc-Coated metal members 

(including fabric, posts, rails, hardware, and other ferrous metal items) 

after fabrication shall be reasonably free of excessive roughness. 

2. Height (exposed): 1 m (as determined by nearest mesh roll height 

commercially available) 

3. Mesh Size: 2 inches (50 mm) 

4. Wire Gauge: 0.148 inches (3.76 mm) 

5. Zinc-Coated Steel Fabric: ASTM A392 Hot-Dipped Galvanized, Class 1, 0.8 

oz per square foot G.B.W. or 1.2 oz per square foot (G.A.W.) 

C.   Round Steel Pipe Fence Framework 

1. Round Steel Pipe and Rail: Schedule 40 standard weight pipe, in 

accordance with ASTM F1083, 1.8 oz/ft2 (550 g/m2) hot dip galvanized 

zinc exterior interior coating. 

2. Regular Grade: Minimum steel yield strength 30,000 psi (205 MPa) 

D.  Tension Wire 

1.   Metallic Coated Steel Marcelled Tension Wire: 7 gauge core marcelled 

wire complying with ASTM A824. Coating shall match chain link fabric.
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E.   Fittings 

1. Tension and Brace Bands: Galvanized pressed steel complying with ASTM 

F626, minimum steel thickness of 12 gauge (0.105 in.)(2.67 mm), 

minimum width of ¾ in. (19 mm) and minimum zinc coating of 1.20 oz/ft3 

(366 g/m2). Secure bands with 5/16 in. (7.94 mm) galvanized steel 

carriage bolts. 

2. Terminal Post Caps, Line Post Loop Tops, Rail and Brace Ends, Boulevard 

Clamps, Rail Sleeves: In compliance to ASTM F626, pressed steel 

galvanized after fabrication having a minimum zinc coating of 1.20 oz/ft3 

(366 g/m2). 

3. Fence Post Floor Flange Anchor: Galvanized pressed steel complying with 

ASTM F626, min. 6” x 6” x ¼” bracket for mounting chain link posts on 

concrete surfaces. 

F.   Barbed Wire (or equal) 

1. Metallic Coated Steel Barbed Wire: Comply with ASTM A121, 12-4-5-14R, 

double 12.5 gauge (0.099 in.) (2.51 mm) twisted standard wire with 4 

point 14 gauge (0.080 in.)(2.03 mm) round barbs spaced 5 in. (127 mm) 

on center. Match coating type shall match that of the chain link fabric. 

G.   Concertina Barbed Wire Blade/Razor Type (or equivalent as proposed in Article 

1.5 Submittals) 

1.          Coil Diameter before Set-up: 450 mm. 

2.          Approximate Diameter After Set-up: 435 mm. 

3.          Extended Length of coil (meter): 15 meters. 

4.          Barbed tape 0.5 mm thick Heavily Galvanized Sheet. 

5.          Core Wire 2.5 mm Galvanized High Tensile Wire. 

6.          No. of turns per coil: 56. 

7.          Barb width: 15 mm. 

8.          Barb length: 21.2 mm. 

9.          C/C Barb Spacing: 35 mm. 

10.       No. of clips: 3. 
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H.  Cast-in-place Concrete Columns and Foundations 

1. Rebar, Concrete and associated materials shall conform to the 

requirements of Section 03 30 00 Cast-in-place Concrete, and shall have a 

resistance of 21 MPa at 28 days cure. 

 

 

 

PART 3 – EXECUTION 

3.1 EXAMINATION 

A. Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to the proper and timely completion 

of the Work. Do not proceed until satisfactory conditions have been corrected and 

approved by the Engineer. 

 

3.2 INSTALLATION – COMPOSITE FENCES AND GATES 

A. Subcontractor shall thoroughly clear all areas of debris or obstructions prior to 

laying out materials, accordance with Section 33 11 00. 

B.    Mark and layout proposed column locations along existing masonry wall. 

C. Brace the existing wall as per the submitted shop drawings and excavate for the 

placement of new column foundations 

D. Erect rebar columns and footings, place as indicated on the plans, and obtain 

approval of the Engineer before proceeding with construction. 

E. Place cast-in-place concrete footings and erect columns as indicated on the 

plans. In addition, columns shall be placed at all corners of the fence. 

F. Remove obstructions, including existing razor wire, broken glass, nails and other 

objects from top of existing masonry wall. 

G.    Install chain link fence in accordance with the Plans 

H. Top Rail: Install rail continuously thru the line post or barb arm loop top. Splice 

rail using top rail sleeves, min. 6 in. (152 mm) long. Rail shall be secured to the 

columns as shown on the plans. 

I. Anchors, fastener placement in Columns: The bolts and fasteners shall be placed 

without damage to the integrity of the concrete surface. Excessive chipping and 

shedding concrete surface shall not be permitted, and shall be repaired by the 
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Subcontractor. Adequate drills and equipment for placement in concrete are 

required. 

J. Tension Wire: Shall be installed approximately 4 in. (101.6 mm) up from the 

bottom of the fabric and 4 in down from the top. Tension wire to be stretched 

taut, independently and prior to the fabric, between the tension bands or 

fasteners mounted to the columns and secured under the metal plates shown on 

the plans. Install the top tension wire through the barb arm loop. 

K. Install fabric to outside of the framework maintaining a top-column clearance of 

no more than 2 inches (50 mm). Attach fabric to the columns by threading the 

tension bar through the fabric; secure the tension bar to the column as shown on 

the plans. Chain link fabric to be stretched taut and free of sag using a come- 

along or other approved methods. Fabric to be secured to horizontal rail spaced 

no greater than18 inches (457.2 mm) on center. Wrap the tie a full 360° around 

the rail and fabric wire picket, using a variable speed drill, twist the two ends 

together three full turns, cut off any excess wire and bend over to prevent injury. 

Secure the fabric to the tension wire by crimping hogs rings around a fabric wire 

picket and tension wire. 

L.   Barbed Wire: Stretched taut using a come-along or other approved methods and 

secured to expansion anchors and washer assemblies. 

M.  Install Concertina type razor wire along the three horizontal stands of barbed 

wire, connecting it to the horizontal strands according to manufacturer’s 

recommendations, according to the approved shop drawings, along the entire 

top of fence. 

N.  The existing gate shall be left in place undamaged and unaltered. 

 

3.3 CLEANING 

A. The area of the fence line shall be left neat and free of any debris caused by the 

installation of the fence. 

 

 

 

 

END OF SECTION
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SECTION 33 11 36 

 

Submersible Centrifugal Well Pumps 

 

PART 1 – GENERAL 

 

 

 

1.1 SUMMARY 

A.   Section Includes: 

1.   Specifications for provision and installation of submersible solar well 

pump systems (two total) including associated accessories in the F1 and 

F2 wells and well houses. Pumping systems shall be operable for DC 

energy source from a Solar Panel Array and also for AC input source from 

an onsite 400 kW 480 Vac three-phase generator (GenSet). 

2.   Procurement and installation of column pipe necessary to set install the 

pumps and set it at the desired depth as indicated in this Section 

3.   Requirements for testing and commissioning 

 

1.2  Price and Payment Procedures 

 

A.   Unit price is as detailed in the Section 00 70 00 

 

B.   Measurement – includes procurement and all related work for the installation of 

both pumps, both inverters, associated electrical conduits and cables, spare 

motor, column pipe, well cap covers, and electrical system components to be 

housed within the F1 and F2 well houses, as indicated in this Section or shown 

on the plans, and required to perform the work described in Section 33 11 36. 

Includes drilling openings through well building walls to allow for connection of 

electric cables routed from the PV panel array. Includes the construction of a low 

strength concrete pad under proposed transformer when necessary to obtain 

the indicated electrical component elevation. Pressure gages, pressure sensors, 

procurement of reservoir high/low level (float) switch and associated conduit, 

and flow meters are not measured or included in the Subcontract unit price bid 
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for the work in this Section. Work outside of the well houses associated with 

power supply shall be measured and payed for at the Subcontract lump sum 

price bid for Photovoltaic Collectors. Work to connect the column discharge pipe 

to the existing discharge lines within the well houses shall be paid for at the 

Subcontract Lump Sum Price Bid for Site Water Utility Distribution Piping. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 26 31 00 Photovoltaic Collectors 

C.   Section 33 14 16 Site Water Utility Distribution Piping 

D.  Section 01 25 13 Product Substitution Procedures 

E.   Section 01 77 00 Closeout Procedures 

 

 

 

1.4  REFERENCES 

A.   DINEPA - Référentiel Technique National Eau Potable et Assainissement 

B.   IEC/EN 61702:1995, International Standard for Rating of direct coupled 

photovoltaic (PV) pumping systems. 

C.   IEC/EN 62253: Standard for Photovoltaic pumping systems. Design qualification 

and performance measurements. 

D.  IEC 60529 “degrees of protection provided by enclosures (IP Codes) 

E.   AWWA A100-06: Water Wells 

F.   NSF61: Standard for Drinking Water System Components 

G.   ISO 4064-1: International Standard for Water meters for cold potable water and 

hot water 

H.  AWWA C600: Standard for Installation of Ductile Pipe and their Appurtenances 

I.    International Plumbing Code – 2012 

J.    EN 1.4301: Stainless 

K.   AISI 304 / 316: Stainless 

L.   ASTM B286 - 07(2017): Standard Specification for Copper Conductors for Use in 
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Hookup Wire for Electronic Equipment 

M.  NFPA 70 National Electric Code 

N.  NEMA - National Electrical Manufacturer’s Association 

O.  UL 778 

P.   EN 1.4301: Stainless 

B.   AISI 304 / 316: Stainless AWWA B300 Hypochlorites 

C.   ANSI/AWWA B301, Liquid Chlorine. 

D.  ANSI/AWWA C651, Disinfecting Water Mains. 

E.   AWWA C654 Disinfection of Wells 

F.   A312 / A312M Standard Specification for Seamless, Welded, and Heavily Cold 

Worked Austenitic Stainless-Steel Pipes 

G.   AWWA M11 Steel Pipe—A Guide for Design and Installation, Fifth Edition
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1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following: 

1.   Submersible solar well pump technical specifications sheet 

2.   Electrical characteristics motor data sheet 

3.   Performance curve 

4.   List of Accessories and corresponding specifications sheet including but 

not limited to 

a)  solar inverter 

b)  external manual transfer switches for both AC in DC input to the 

inverter 

c)   AC and DC surge protection 

d)  480 V – 460 V AC stepdown transformer 

e)  Separate locking cabinets to house AC and DC accessories 

f)   dry-running switch 

g)  column pipe 

B.   Subcontractor shall provide name and qualifications of selected independent 

testing agency to the Engineer prior to commencement of Work. Subcontractor 

shall pay all costs related to water quality verification testing. Address of facility 

and its National Institute of Standards and Technology (NIST), International 

Standards Organization (ISO) or similar certificates attesting to calibration 

conformance and compliance with industry standards for lab testing and 

analysis shall be included. 

 

 

 

C.   Shop Drawings/ Documents: Submit the following in accordance with Submittal 

Procedures: 

1.   Submersible solar well pump drawings. This required submission for 

approval shall include all the manufacturer’s product data, dimensions, 

and sizes. 

2.   Control Wiring diagram, shop drawings and pump panel drawings shall 

be submitted for approval before the start of installation work. 
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3.   Connections, physical component location and cable arrangements 

between DC recombiner, transfer switches, inverter, pump motor and 

transformer. 

4.   Location of conduit runs through building wall and proposed diameter 

and drilling method 

5.   Power and control schematics – Instrumentation Control Scheme 

including a oneline drawing and short description of alarming, controls 

and sequencing of pump operation in wells F1 and F2. 

6.   Drawing/documents required for the design and installation of the 

system. 

 

 

 

1.6 MAINTENANCE MATERIAL SUBMITTALS 

 

A.   Provide one spare pump motor (without pump) identical to those newly 

installed to the Owner at reception of the certificate of substantial completion. 

 

1.7 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies 

B.   Two sets of operation and maintenance manuals 

C.   Two sets of type and test certificates of operational equipment. 

D.  Warranty Documentation. 

E.   UPC number cutouts from equipment packaging. 

F.   Copies of all manufacturer material certificates. 

 

1.8 QUALITY ASSURANCE 

A.   All optional features shall be functionally tested at the factory for proper 

operation. 

B.   Subcontractor shall provide name and qualifications of selected independent 

testing agency to the Engineer prior to commencement of Work. Subcontractor 

shall pay all costs related to water quality verification testing. Address of facility 

and its National Institute of Standards and Technology (NIST), International 

Standards Organization (ISO) or similar certificates attesting to calibration 
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conformance and compliance with industry standards for lab testing and 

analysis shall be included. 

C.   Inspection and Testing: All equipment and components supplied may be 

subjected to inspection and tests required by the Engineer to be performed by 

Subcontractor during installation and after completion. Prior to inspection and 

testing, the equipment shall undergo pre-service cleaning and protection. 

Subcontractor to verify and demonstrate compliance with the technical details 

listed in the technical data submittals. No variation shall be allowed other than 

the tolerances specified or permitted in the relevant approved Standards, unless 

previously approved by the Engineer. 

 

 

 

1.9 DELIVERY, STORAGE, AND HANDLING 

 

A.   The equipment shall be delivered on site in the manufacturer origin packaging. 

Subcontractor shall not open packaging without the approval of the Engineer. 

B.   Project materials, equipment and components to be used shall be stored in such 

a manner as to preserve their quality and condition as recommended by 

manufacturers, suppliers and according to best industry practices and also as 

presented in other Sections. The quantity of materials and components 

indicated stored on the Site shall be consistent with that necessary for efficient 

working.  Subcontractor shall keep a neat and organized lay down area and keep 

complete records of what is stored on site and in the lay down areas. 

 

 

 

1.10     PROJECT/SITE CONDITIONS 

A.   The Subcontractor shall undertake all necessary measures to avoid any damage 

to existing equipment located in the pump room. No extra payment will be made 

for this work. Any damages will be restored by the Subcontractor on his charge. 

B.   The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the Subcontractor as the 

work proceeds. The excavation work shall be done carefully so as to avoid 

damaging the existing utilities 
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1.11     WARRANTY 

A.   The complete operational system, including pumps, motors and controls shall be 

warranted by the Subcontractor for period (the Defects and Liability Period) of 

one (1) year after issuance of the Certification of Final Completion and 

Acceptance. 

B.   Pumps and inverter shall have a warranty by manufacturer against defects in 

workmanship and materials for all electrical and mechanical components for a 

period of two (2) years under normal use, operation and service. The warranty 

must specifically state that the manufacturer will be liable, or responsible, for 

any costs of removal, installation, transportation or any other charges which 

may arise about a warranty claim 

 

 

PART 2 – PRODUCTS 

 

 

 

2.1 EQUIPMENT: 

 

A.   PUMP & MOTOR MAIN TECHNICAL CHARACTERISTICS 

1.   Maximum Flow rate (+/- 3%): 24 l/s
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2.   Maximum operating Head (+/- 3%): 45 m 

3.   Related output power (+/- 3%): 15 kW 

4.   Related voltage: 3 x 440-460-480 V 

5.   Nominal Motor Frequency: 60 Hz 

6.   Pump material: stainless steel: AISI 304, EN 1.4301 

7.   Motor speed: Max. 3,450 Rpm 

8.   Motor material: stainless steel: AISI 304, DIN W.-Nr. 1.4301 

9.   Maximum temperature of pumped liquid: 30 °C 

10. Well diameter: 300 mm 

11. Fittings and adapters necessary to make connections to existing system 

 

 

 

B.   INVERTER 

1.   Must be Grid Forming (Self Commutated) 

 

 

 

C.   MATERIALS 

1.   All parts of the pump and the motor of the submersible pump should be 

made of stainless steel per the reference standards in Part 1 of this 

Section 

2.   All parts of the pump, motor and accessories shall conform to the 

reference standards in Part 1 of this Section. 

3.   Pumps will be equipped with necessary accessories and apparatus such 

that they may be powered with the existing GenSet on site. 

 

 

 

2.2 MANUFACTURERS 

A.   Pump: Grundfos 385S200-3-A (or equivalent) 

B.   Motor : Grundfos MS6000 (or equivalent) 
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C.   Inverter: Grundfos RSI 99044365, voltage range 3 x 380-440 V (or equivalent) 

D.  Level Switch (if required): SJE-Rhombus 20SGMPCNC SignalMaster Control 

Switch Normally Closed 20' Cord (or equivalent) 

E.   Substitution Limitations – the Subcontract Plans and Specification Sections show 

the above products, which have been designed to work together as a system to 

meet the requirements of this Subproject. Substitution requests may be accepted 

subject to the provisions of Section 01 25 13. Substitution requests must be 

accompanied with plans that show how the substituted components will provide 

the equivalent functionality shown on the plans and Specification Sections of the 

Subcontract documents. Additional requirements for acceptance of substitution 

requests pertaining to the equipment in this Article are as follows: 

1.   The pumps/motor combinations must be operable with power supply 

either from the Photovoltaic Collectors (DC) or the existing onsite 

Generator (AC). 

2.   The system must provide over and undervoltage protection to cut out the 

power connection to the motors if voltage falls outside of allowed voltage 

limits. 

3.   The system must provide over and under current protection and surge 

protection for AC and DC power to the motors. 

4.   The system must provide for overload protection 

5.   The inverter must have overtemperature protection. 

6.   The inverter must provide electrical no load protection and cut out the 

power connection to the motor if no-load occurs 

7.   AC and DC disconnect switches must be provided to control power input 

to the motors and to protect the inverter on both line side and load side 

8.   The inverter must have adjustable control settings that allow the 

frequency of power supply to the pump motor to be changed 

9.   The system must allow for pump operation shutoff through signals from 

existing reservoir level sensors 

10. The electrical system must allow for reception of a high-pressure signal 

that cuts off pump operation for excessive discharge pressures 
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2.3 NEOPRENE GASKET MATERIAL 

A.   Inserted at perimeter contact surface between well cover and concrete well cap, 

Cloth Inserted Neoprene Rubber sheet specs: 

1.   Polymer: Chloroprene reinforced with 3.4 oz/sq. yd. nylon fabric 

2.   Durometer Rating (hardness): 60 

3.   Temperature Range:  -20°F to +180°F 

4.   Tensile Strength: 1100 PSI 

5.   Finish:  Plate 

6.   Gauge (thickness):  ¼” 

7.   Fabric Plies: 1 ply or 2 ply 

8.   Pressure Sensitive Adhesive (PSA): Yes 

9.   Grade:  commercial black neoprene rubber 

 

 

 

2.4 ACCESSORIES 

A.   The Subcontractor shall ensure that all accessories are supplied and installed for a 

proper functioning of the pump taking in account project site conditions. The Subcontractor 

will procure and install accessories as specified on the plans and including: 

 

1.   Circuit breaker or DC recombiner box, surge protection, well dry-level 

switch and a 480-460 V transformer allowing to leverage solar energy 

source with the ability to back up the system with existing generator 

power. 

2.   All electrical wires, transducer sleeves and accessories for the functioning 

of the pump and specified accessories. 

3.   All electrical materials shall have a UL or ETL label if a test exists. 

B.   The Subcontractor shall furnish and install all accessories and electrical 

components within the pump houses as shown on the plans and described in the 

Specification Sections. Existing pump panel will be removed from the wall and 

taken off site. All wires within the panel shall be labelled with their gauge size. 
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C.   The Subcontractor shall furnish and install with the pump a sufficient amount of 

submersible power cable of the minimum size and voltage rating shown in 

specifications table.  The cable shall have three (3) copper conductors of not less 

than seven (7) strands, each conductor to be in an insulating water-tight 

synthetic rubber or plastic jacket; the whole to be enclosed in an outer neoprene, 

synthetic rubber or PVC jacket which shall be impervious to oil. The power cable 

shall be supported on the column pipe by means of stainless steel bands at 

intervals not exceeding 3 m. The cable shall be of sufficient length to extend to 

the pump controller via the appropriate wire route. The power cable shall 

include an integral ground lead of appropriate size. 

D.  Column pipe - provide sufficient column pipe of nominal 100 or 150 mm 

diameter, or as recommended by the pump manufacturer, of schedule 40S 

stainless steel pipe conforming to AISI 304, with wall thickness of 8.18 mm to 

allow the pump to be set at 24 m depth in borehole F1 and 15 m depth in 

borehole F2.  Discharge line from well F1 and F2 is 200 mm ductile iron pipe. 

Subcontractor shall verify the existing pipe diameters, verify the exact length of 

stainless column pipe and any ductile iron force main pump to be procured and 

installed. The threads shall conform with American Standard Pipe Thread Taper 

(NPT) specifications. 

E.   A continuous transducer sleeve with an inside diameter of at least 1.0 inch I.D of 

HDPE or equivalent shall be furnished and installed in sufficient length in a 

continuous roll without splices to extend from the surface to the top of the bowl 

assembly.  

 

2.5 PROTECTIONS 

A.   The motor must have IP 68 protection and the motor must have IP 54 

protection. 

B.   The inverter must have IP 66 protection. Maximum Power Point Tracker (MPPT) 

shall be included to optimally use the Solar panel and maximize the water 

discharge. 

C.   Adequate protections should be incorporated against dry operation of motor 

pump set, lightning and storms. 

D.  Full protection against open circuit, accidental short circuit and reverse polarity 

should be provided. 

E.   Wiring shall comply with applicable References as listed in Part 1 of this Section. 
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2.6 RESEVOIR LEVEL SWITCH 

A.   Subcontractor shall use the existing level switch and conduit runs between the 

300 m3 elevated reservoir and the F1 and F2 pump houses, and shall wire the 

inverters to receive a full tank signal and to shut off accordingly. Should the 

existing level switch be defective, Subcontractor will be directed by the Engineer 

to procure and install a new switch and accessories as indicated in Part 3 of this 

Specification 

 

 

 

PART 3 – EXECUTION 

 

3.1 Examination 

A.   Examine the areas and conditions under which installation will be performed. 

Correct conditions detrimental to the proper and timely completion of the 

installation. Do not proceed until satisfactory conditions have been corrected. 

B.   Examine the integrity of the existing well cap covers. Provide new cover and 

attachment hardware as necessary (at no additional cost) per the specifications 

in this Section if directed by the Engineer 

C.   Subcontractor shall examine the functionality of the existing level switch in the 

300 cubic meter tank and the electrical integrity of the conduit runs to the F1 and 

F2 well houses. Should this component be defective or non-operational, a request 

shall be made to the Engineer for a price Subcontract modification, according to 

the provisions of Section 00 70 00. Upon approval by the Contractor (DAI), 

Subcontractor shall proceed to procure this component deemed defective per the 

specifications in Part 2 of this Section, and to install (including, if necessary, new 

conduit) as shown on the plans and described in this Section, per the Plans, and 

per manufacturer recommendations.
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D.  Provide inspection report detailing the findings of the Examination within seven 

calendar days of Subcontract signing. No installation will be performed before 

Engineer’s approval. 

 

 

 

3.2 INSTALLATION - SUBMERSIBLE CENTRIFUGAL WELL PUMPS 

A.   Installation shall not be started before checking and equipment Engineer’s 

approval. 

B.   The Subcontractor shall provide for the protection, cleanup, removal and 

temporary moving objects and equipment located in technical rooms for the 

execution of the work required in the Subcontract documents. No extra payment 

will be made for this work. 

C.   Protect installed lid and fasteners from damage during construction. 

D.  All pipes and fittings, regardless of material type, shall be installed in strict 

accordance with the standards. In the absence of such installation procedures, 

the manufacturer's instructions shall be followed. 

E.   Ductile pipe and fittings shall be assembled following the standards of AWWA 

C600 or equivalent for Installation of Ductile Pipe and their Appurtenances 

under observation of the Engineer. Pipe ends shall be temporarily plugged with 

approved caps. 

F.   Steel Pipe shall be installed according to the guidelines of AWWA M11 and 

G.   Install pumps and column pipe according to manufacturer specifications and the 

standards listed in the References provided in Part 1, with adapters and 

necessary fittings as determined necessary during inspection. 

H.  Install electrical components, including gauges, inverter, and transfer switches, 

according to the indications in the plans and the standards listed on the plans 

and listed herein. Inverter shall be mounted on the wall of the well buildings in 

accordance with manufacturer recommendations, and shall be supplied with a 

battery for powering the Real Time Clock. 

I.    The specified inverter/motor combination indicated in this Section requires the 

inverter to be programmed to operate the motor at 57.9 h with an approximate 

speed of 3379 rpm. 

J.    Pipe ends shall be temporarily plugged with approved caps to avoid entrance of 

contamination into the well. 
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K.   Seal well cover to concrete well cap using neoprene gasket material around the 

perimeter, and provide any bolts, nuts and or washers needed to fasten cover 

down onto the concrete well cap 

 

3.3 FIELD SITE QUALITY CONTROL 

 

A.   Testing – Subcontractor shall provide all reports, as-built documentation, and test 

results necessary and shall be present at a site meeting to provide any and all 

equipment necessary and information required in order to obtain from 

Owner and Contractor a Substantial Completion Certificate. Testing shall include 

field testing of the permanent pumping equipment and amperage measurement 

on each phase. 

B.    Plumbness and Alignment - Upon completion of column pipe installation, and 

before attachment of cover plate, test for plumbness of the installed down pipes 

by lowering into the well, to the total a total test depth of 15 meters, a plumb. 

The outer diameter of the plumb must not be more than 25 mm smaller than the 

diameter of the pipe being tested. Decontaminate the plumb to the satisfaction of 

the Engineer before use. If the plumb fails to move freely throughout the test 

depth, as verified through observation with the aid of illumination by a high- 

powered lamp, or as confirmed through other approved methods, correct the 

plumbness and alignment of the down pipes. 

C.   Pump testing shall consist of manual water level aquifer measurements, 

discharge measurement, discharge pressure measurement and field water 

quality of temperature, pH and conductivity. Aquifer measurements shall be at 

1-minute intervals for the first 15 minutes and 10-minute intervals for a period 

of 1 hour; followed by 30-minute measurements to the completion of the test. 

The total test time shall be for 8 hours. Monitoring of the recovery of the water 

after pumping shall be performed until within 10% of original water levels prior 

to pumping.  A report shall be provided to Engineer for further analysis and shall 

be submitted as a requirement for issuance of the Substantial Completion 

Certificate. Test shall be performed under solar power generation on a clear day 

with full solar radiation intensity potential, and run from 8:00 am to 5:00 pm. 

D.  Disinfection - After completion of tests of well, or installation of permanent 

pump, or at time of tests for yield and drawdown test, whichever is later, 

disinfect the wells by adding chlorine, conforming to AWWA B301, or 

hypochlorite, conforming to AWWA B300, in sufficient quantity so that a 
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concentration of at least 50 ppm of chlorine is obtained in all parts of the well. 

Prepare chlorine solution and introduce into the well in an approved manner, 

and leave in the well for period of at least 12 hours but not more than 24 hours. 

Information on methods for preparing chlorine solution and introducing it into 

the well can be found in AWWA C654. After the contact period, pump the well 

until the residual chlorine content is not greater than 1.0 ppm. Pump the well to 

waste for an additional 15 minutes with less than 1 ppm chlorine residual, after 

which take two samples not less than 30 minutes apart and test for the presence 

of coliform bacteria. Disinfect and re-disinfect the well as required until two 

consecutive samples are free from coliform bacteria. The cost of lab tests and 

sampling for the approved laboratory shall not be paid separately but shall be 

included in the Subcontract unit price bid for Submersible Centrifugal Well 

Pumps. 

 

3.4 CLEANING 

A.  All rubbish, unused materials and other non-native materials shall be removed from 
the well house and immediate surroundings, both created by the Subcontractor and 
those in place before construction began. 

B.  Once the well is sealed, the floor shall be swept, hosed, scrubbed with a chlorine 
solution, and rinsed. Pump controller shall be kept dry during such work. 

 

 

 

3.5 CLOSEOUT ACTIVITIES 

A.   Commissioning - work activities must be verified as complete before 

commissioning can start. Testing the pump equipment will be conducted to 

verify that correct valves and motors engage when called upon by the operator 

or program.  It is important to also check pump flow, motor speeds, and related 

indicators of compliant functioning at this time. Testing shall include amperage 

measurement on each phase. The tests shall be performed in the presence of the 

Engineer and the Owner, following the Contractor’s standard procedures as 

detailed in applicable provisions of DAI General Conditions & Infrastructure 

Fixed Price Unit Price Subcontract (00 70 00 of these specifications). This 

process shall be part of the training provided to the owner. 

B.   Training will be provided for operations, maintenance and administrative 

personnel, including instruction for the functioning and maintenance of the 

chlorinator. The training should provide sufficient information to aid in the 
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planning and sequencing of the operation and maintenance processes. The 

details of construction, equipment manufacturers, model numbers, specific 

drawings are to be provided by the Subcontractor in an operations and 

maintenance manual, following the indications of Section 01 77 00. The 

Subcontractor shall provide training to local staff conducted at the site. The 

training shall be coordinated and planned with the Engineer, but the 

Subcontractor shall be responsible for the content of the training. The training 

shall be conducted in Creole and shall include sections on operation of 

equipment in AC and DC mode, maintenance of security, programming inverter 

units, mechanical repair, electrical repair, water treatment, chemical handling, 

and general maintenance.  It shall include illustrations and a list of procedures 

for operation.  The course work shall include but not be limited to: 

 

1.   Wells and Pumps: 

  Pump maintenance and troubleshooting. 

  Pump panel controls and programing. 

  Pump and panel electrical troubleshooting. 

  Pump removal procedures and replacement 

  Well decontamination procedures. 

  Well head instrumentation. 

  Pump system switching procedures. 

 

2.   Controls 

  System Architecture 

  Communication system operation and troubleshooting 

  Component maintenance and replacement 

  Tower level sensor troubleshooting, maintenance and repair 

  Manual override procedures 

 

3.   Safety 

  Pump and well head safety 

  Electrical hazards safety 

  Confined space entry safety 
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4.   Environmental Safeguards 

 

 

C.   A System-level Operation and Maintenance Manual, in French, should be 

provided with the pumping system. Refer to the requirements of Section 01 77 

00 as well. The Manual should have information that describes the functioning, 

operations, sequencing and required maintenance instructions of and pertaining 

of the solar energy, photovoltaic, modules, motor pump set, monitoring system, 

mounting structures, electronics and switches. It should also have cautions and 

best industry practices and regular maintenance and troubleshooting of the 

pumping system. Report will contain name and address and description of the 

person or center to be contacted in case of failure or complaint should also be 

provided. 

 

 

D.  A booklet of standard-operating-procedures and guidance documents shall be 

prepared and four (4) hard copies with a USB Jump Drive of the electronic 

version shall be presented to Engineer seven calendar days prior to issuance of 

the Certificate of Final Completion of the project. The booklet shall also include 

equipment specifications; manufacturer instruction manuals; equipment cut 

sheets and a full directory of supplier contacts and addresses. The 

documentation shall include step-by-step instructions for general maintenance 

of the mechanical, electrical and water treatment systems and shall be 

illustrated with photographs, drawings and computer screen shots. The manual 

shall further contain a table of settings, bolt torque values, and equipment 

operation tolerances. 

 

 

 

 

END OF SECTION



 

SECTION 33 14 16 

 

 

PART 1 – GENERAL 

Site Water Utility Distribution Piping



 

 

 

 

1.1  SUMMARY 

A. Section Includes 

1.   All discharge line piping and connection to the existing water distribution 

system at the Charpentier Well Field site, for wells F1 and F2, from top of 

column pipe at well cap to the existing discharge lines 

2.   Materials and installation for pipe assemblies at well caps 

 

1.2  Price and Payment Procedures 

A.        Unit price is as detailed in the Section 00 70 00 

B. Measurement – applies to all work, including adaptor and fittings as necessary, 

starting from the well cap and extending downstream to existing discharge 

lines within the well buildings F1 and F2, that is necessary to connect the 

column pipe to the discharge lines prior to their exit from the well houses. 

Replacement or addition of pressure gages, discharge line pressure sensors, 

and flow meters are not measured or paid for in the contract unit price bid for 

the work in this Section, but may be added upon direction of the Engineer as a 

Subcontract modification. 

 

1.3  RELATED SECTIONS 

A.      Applicable provisions of Section 00 70 00 General Conditions & Infrastructure 

Fixed Price Unit Price 

Subcontract 

B.      Section 33 11 36 Submersible Centrifugal Well Pumps 

C.      Section 03 30 00 Cast in Place Concrete 

D.      Section 26 31 00 Photovoltaic Collectors 

E.      Section 01 74 00 Cleaning and Waste management 

 

1.4  REFERENCES 

A.        ASTM B88, Standard Specifications for Seamless Copper Water Tube. 

B.        ANSI/AWWA C115/A21.15 Standard for Flanged Ductile-Iron Pipe with 

Threaded Flanges 

C.       ANSI/AWWA C110/ A21.10 Ductile-Iron and Gray-Iron Fittings 



 

D. AWWA/ ANSI C11/A21.11 Rubber-Gasket Joints for Ductile-Iron Pressure 

Pipe and Fittings 

E.      AWWA C151 American National Standard for Ductile Iron Pipe, Centrifugally 

Cast, for Water 

F.      ASTM A107 Standard Specification for Carbon Steel Bolts, Studs, and Threaded 

Rod 60 000 PSI Tensile Strength 

G. ASTM D1784, Standard Specification for Rigid Polyvinyl Chloride (PVC) 

Compounds and Chlorinated Polyvinyl Chloride (CPVC) Compounds (Type 1, 

Grade 1) 

H.      ASTM D1785, Standard Specification for Polyvinyl Chloride (PVC) Plastic Pipe 

Schedules 40, 80 and 120. 

F. ASTM D 2466 Specification for Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings, 

Schedule 40 

G.        AWWA B300 Hypochlorites 

H.       ANSI/AWWA B301, Liquid Chlorine. 

I. ANSI/AWWA C651, Disinfecting Water Mains. 

J. AWWA C654 Disinfection of Wells 

K.        US military specification Mil-C-27487 or A-A-59326D - Standard for cam & 

groove couplings 

L.        International Plumbing Code – 2012 

M.       NSF/ANSI 61-2016 Drinking Water System Components 

N.       DINEPA - Référentiel Technique National Eau Potable et Assainissement 

O.        A312 / A312M Standard Specification for Seamless, Welded, and Heavily Cold 

Worked Austenitic Stainless-Steel Pipes 

P.        AWWA M11 Steel Pipe—A Guide for Design and Installation, Fifth Edition 

Q.        AWWA C604-11 Installation of Buried Steel Water Pipe - 4 In. (100 mm) and 

Larger 

 

 

1.5  SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer:



 

1.   A work plan that describes or includes: 

a)  Description of contamination prevention and well materials and 

equipment decontamination procedures 

b)  Description of specific methods to be employed to control 

potential contamination or pollution arising from well installation 

activities 

c)   Fabrication methods for piping (onsite or at workshop, or off-the- 

shelf), including address of workshop if applicable 

 

 

 

2.   Product literature and manufacturer specifications for all piping, fittings 

and accessories, 

3.   Name, address, and qualifications for proposed water quality laboratory, 

including ISO or similar certificates attesting to compliance with industry 

standards for lab testing and analysis. 

 

 

 

B.   Shop Drawings: Submit the following in accordance with DAI General Conditions 

for submittals: 

 

 

1.   Piping design sketches indicating all fittings and pieces and their 

proposed locations, with notes pertaining to cut locations (if any) of 

existing piping and installation of accessories. 

2.   Recommended modifications (if any) to the contract drawings. 

3.   Details for all couplings, valves, pressure gages, flow meters, operators, 

and other special appurtenances. 

4.   This required submission for approval shall include all the 

manufacturer’s product data, dimensions, sizes, and types. 

 

1.6 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies, 2 sets of 

operation and maintenance manuals and 2 sets of type and test certificates of 

operational equipment.



 

1.7 QUALITY ASSURANCE 

A.   Contractor shall provide name and qualifications of selected independent testing 

agency to the Engineer prior to commencement of Work. Contractor shall pay all 

costs related to water quality verification testing. Address of facility and its 

National Institute of Standards and Technology (NIST), International Standards 

Organization (ISO) or similar certificates attesting to calibration conformance 

and compliance with industry standards for lab testing and analysis shall be 

included 

 

1.8 SITE CONDITIONS 

A.   Existing Conditions – Contractor shall verify the existing dimensions and materials 

of well casing and well column pipes, discharge lines, and accessories included but 

not limited to flow meters, air valves, and gate valves. Reports indicate that the 

well casing diameter in both F1 and F2 borings is DN 300 mm, that the riser pipe is 

DN 

125 mm for F2 and 150 mm for F1, and that the discharge line from both F1 and F2 

pump houses are DN 200 mm DIP. Contractor shall not order pipe or 

materials before verifying pipe and component geometry, materials and sizes. 

 

1.9 DELIVERY, STORAGE, AND HANDLING 

A. Store all pipes, fittings and accessories in clean, dry area, off ground. Protect 

from damage. Preserve original packaging for solvents, fittings and 

accessories when delivered as such 

B. Handling:  Protect materials and finish from damage during handling 

and installation. 

 

1.10     PROJECT/SITE CONDITIONS 

A.   The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the Contractor as the 

work proceeds. Any excavation work shall be done carefully so as to avoid 

damaging the existing utilities 

B.   The Contractor shall provide for the protection, temporary removal and 

replacement, or relocation of utility obstructions as required for the performance 

of the work required in these Contract Documents. Such work may be required to 

accomplish work described in the Related Sections article of this Section, or that 

of other Sections not explicitly listed. No extra payment will be made for this 

work. 



 

 

 

PART 2 – PRODUCTS 

 

2.1 MATERIALS 

A. Ductile Iron Pipe, Specials, And Fittings 

1.   All pipe, specials, and fittings shall be ductile iron conforming to ANSI A21.10. The 

joints shall conform to the requirements of ANSI A21.11. 

2.   The fittings shall all have bell connections of standard AWWA 

dimensions or special dimensions as required or shall be equipped with 

adapters of the proper class for the size of the pipe as required by the 

manufacturer. 

3.   Ductile iron pipe shall conform to AWWA C151 and be of Schedule 40. 

4.   Ductile iron pipe shall be coated with bituminous asphaltic coating 

in accordance with AWWA C151. 

5.   Ductile Iron Pipe with Flanged Fittings shall be rated for 250 psi 

(17.2 bars) and conform to ANSI/AWWA C115/A21.15 

6.   All flanged joints shall be furnished with 3 mm thick red rubber or 

styrene butadiene gaskets. Material for bolts and nuts shall conform 

to ASTM A107. 

7.   Couplings and adapters as necessary, complying with ASTM A536. 

Couplings shall be of the wide range type to fit Steel, Cast Iron, Ductile 

Iron, PVC, HDPE and Asbestos-Cement pipe. Gaskets shall be of 

Styrene- Butadiene Rubber compounded for use with water, salt 

solutions, mild acids and bases; and shall have abrasion resistance per 

ASTM D2000 

 

2.2 EQUIPMENT 

A.   Pressure Gauge 

1.   The gauges are glycerin-type with tinned bronze tube connection. They 

will come from the same manufacturer and will be standardized. The 

box is provided with an aperture for discharging the condensate. The 

moving parts are in tin-free steel, bronze or nylon. The scale ranges from 

0 to the maximum operating pressure increased by 50%. The accuracy 

will be higher or equal to 1.5%. Each gauge is equipped with a three-way 

purge valve. Note: the gauge will only be procured by the Subcontractor 



 

upon direction of the Engineer after examination as indicated in Part 3 

of this Specification. 

B.   Flow Meters 

1.   Flow meter diameters up to 4 inches will be provided, equipped with 

ductile iron or cast-iron pipes, control dial coated stainless steel and 

flanged to ANSI standards. The meters will be provided either with stools 

and straightening vanes or with flanged tubes and integrated 

straightening vanes. The meters will have integrated straightening 

blades and will be manufactured in carbon steel and provided with 

flange Class 

D according to AWWA standards. The flow meter will only be procured by 

the Subcontractor upon direction of the Engineer after examination as 

indicated in Part 3 of this Specification. 

 

 

PART 3 – EXECUTION 

 

3.1 EXAMINATION 

A.  Examine the areas and conditions under which work of this Section will be performed. 

Correct conditions detrimental to the proper and timely completion of the Work. Do not 
proceed until satisfactory conditions have been corrected. 

B.  The Subcontractor shall examine if the existing flow meters and pressure gages in the F1 
and F2 well house are functioning. Should any of these components be defective or non- 
operational, a request shall be made to the Engineer for a price Subcontract 

modification, according to the provisions of Section 00 70 00. Upon approval by the 
Contractor (DAI), Subcontractor shall proceed to procure these components deemed 
defective per the specifications in Part 2 of this Section, and to install as outlined in Part 

3 of this Section, as shown on the Plans, and per manufacturer recommendations. 

 

 

 

3.2 INSTALLATION – SITE WATER UTILITY DISTRIBUTION PIPING 

A.  The existing pump (in F1) and existing column/riser pipes in the boreholes shall be 
removed and eliminated from the property. The Owner (representative of CTE) may 
wish to receive such materials for salvage purposes; however, they shall not be stored 
onsite. 



 

B.  After installing well column pipe per the requirements of Section 33 11 36, install 
ductile pipe and their appurtenances according to AWWA C600, in accordance with the 
approved shop drawings, in order to connect and adapt well column pipe at the well cap 
to the discharge line leaving the building. Include a reducer fitting and fitting terminal 
with plug that can (at a future date) be equipped with high pressure sensor via a 1/8 or ¼ 
inch NPT male thread sensor. Adapt and connect existing flow meter and pressure gage, 
or new replacements. 

C.  Thoroughly clean the interior of the pipe of all foreign materials before making 
connections 

D.  Perform pipe cutting and threading in a neat and workmanlike manner without damage 
to the pipe. The cutting methods used shall conform to the manufacturer’s 
recommendations. 

E.  Pipes shall be connected with appropriate tools as per manufacturer recommendations. 

For installation of mechanical joint adapters and flanges, bolts shall be tightened and 
torqued in conformance with manufacturer instructions. 

F.  Appurtenances and accessories, as indicated in Section 33 14 16 and on the 
plans, shall be installed in the locations provided on the shop drawings and 
according to manufacturer’s recommendations. Do not install such accessories in an 
alternative position without the express approval of the Engineer. 

G.  Use adequate lubricants for screw on fittings per the manufacturer’s recommendations. 

 

3.3 SITE QUALITY 

CONTROL A. Pressure 

Testing 

1.   Pre-Test Inspection Test equipment and the pipeline should be 

examined before pressure is applied to ensure that connections are tight, 

necessary restraints are in-place and secure, and components that 

should be isolated or disconnected are isolated or disconnected. All low-

pressure filling lines and other items not subject to the test pressure 

should be disconnected or isolated. Hydrostatic pressure testing is 

preferred and is 

strongly recommended. The preferred testing medium is clean water. The 

test section should be completely filled with the test medium, taking care 

to bleed off any trapped air. Venting at high points may be required to 

purge air pockets while the test section is filling. Venting may be 

provided by loosening flanges, or by using equipment vents. Re-tighten 

any loosened flanges before applying test pressure. 



 

2.   Make-up Water: The test procedure consists of initial expansion and test 

phases. During the initial expansion phase, the test section is 

pressurized to the test pressure, and sufficient make-up water is added 

each hour for two hours to return to test pressure. After the initial 

expansion phase, one hour after pressurization, the test phase begins. 

The test phase two (2) hours, 

3.  Pressure Test - The pressure and leakage test may be conducted 

simultaneously. All newly installed pipe, column pipe, and 

accessories shall be subject to a hydrostatic pressure test. The newly 

constructed 

pipe shall maintain a pressure of 120 psi for 2 hours. No drop in pressure 

will be allowed. Any defective joints, pipe, valves or hydrants, 

revealed during the testing or before final acceptance of the work 

shall be corrected and the test repeated until the specified 

requirements have been met. 

B.        Disinfection of the newly installed piping for both F1 and F2 shall be performed 

in accordance with ANSI/AWWA C651. Disinfect and re-disinfect as required 

until two consecutive samples are free from coliform bacteria. The cost of lab 

tests and sampling for the approved laboratory shall not be paid separately 

but shall be included in the contract unit price bid for Site Water Utility 

Distribution 

Piping 

3.4 CLOSEOUT ACTIVITIES 

A. Commissioning - work activities must be verified as complete before 

commissioning can start. Testing the piping will be conducted in the presence of 

the Engineer and the Owner, following the Contractor’s standard procedures as 

detailed in applicable provisions of DAI General Conditions & Infrastructure 

Fixed Price Unit Price Subcontract (00 70 00 of these specifications). This 

process shall be part of the training provided to the owner. 

 

3.5 CLEANING 

A.  All rubbish, unused materials and other non-native materials shall be removed from the 
well house and immediate surroundings, both created by the Subcontractor and those in 
place before construction began. 

 

 

 

 

END OF SECTION
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SECTION 33 40 00 

 

STORMWATER UTILITIES 

 

PART 1 – GENERAL  

  

 

1.1  SUMMARY  

A.   Section Includes: 

1.   This work includes the manufacture and installation of channel outlet 

grates at the outlet of two different onsite masonry channels. 

 

1.2  PRICE AND PAYMENT PROCEDURES 

 

A.   Unit price is as detailed in the Section 00 70 00 

 

B.   Measurement – applies to all work, equipment, materials, accessories and items 

listed in Section 33 40 00 and indicated on the plans necessary to replace 

existing outlet grate with new grate system. Measurement shall be for each 

grate system installed. 

 

1.3  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 03 30 00 Cast-in-place concrete 

 

1.4  REFERENCES 

A.   ASTM A36 - Standard Specification for Steel plates 

B.   ASTM A793 - Standard Specification for Rolled Floor Plate, Stainless Steel. 

C.   ASTM A490 - Standard Specification for Structural Bolts 

D.  AWS/ANSI-A5.29. 1198 Specification Low Alloy Steel Electrodes for Flux Cored 
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Arc Welding 

E.   ISO 9001 - Quality Management Systems – Requirements 

F.   ISO 14001 - Environmental Management Systems -- Specification with Guidance 

for Use. 

G.   ASTM  A-615/A615M  -  18e1  Standard  Specification  for  Deformed  and  Plain 

Carbon-Steel Bars for Concrete Reinforcement 

H.  ASTM A185 A185 M Plain-Steel Welded Wire 

I. ASTM A53/A53M-18 Standard Specification for Pipe, Steel, Black and Hot-Dipped, 

Zinc-Coated, Welded and Seamless 

J.    International Code Council (ICC), Evaluation Service (ICC-ES) ESR-2582 for concrete 

K.   International Code Council (ICC), Evaluation Service (ICC-ES) ESR-3200 for masonry 

L.   International    Code    Council,    Evaluation    Service    (ICC-ES)    ESR-4105    for 

Unreinforced Masonry (URM) 

 

 

 

1.5 SUBMITTALS 

A.    Product  Data:  Unless  otherwise  indicated,  submit  the  following  to  the 

Engineer: 

1.   Galvanized Iron Pipe data sheet. 

B. Equipment: data sheet for diamond core bit, description of drill equipment or 

core cutter 

C. Shop  Drawings:  Required  strictly  and  only  if  post-bid  change  orders  or 

modifications   are   approved.   In   such   a   case,   submit   the   following   in 

accordance with DAI General Conditions for submittals: 

1.   Submit outlet channel grates shop drawings, indicating material, surface 

pattern, thickness, dimensions, tolerances, span, fabrication, shop 

welding, supports. 

 

 

1.6 QUALITY ASSURANCE 



USAID WATER/SANITATION 33 40 00 Technical Specifications Page 
30 

 

A. Field  Measurements:     Take  field  measurements  before  preparation  of  shop 

drawings and fabrication, as necessary. 

B.   Subcontractor shall verify that the dimensions mentioned on the plans are true 

in the field before starting work. 

C.   Subcontractor shall to be sure that the materials on the site are exactly the same 

as required in this Section and (if required) shown in the approved shopped 

drawings. 

 

1.7 DELIVERY, STORAGE, AND HANDLING 

 

 

A.   Protect materials and finish from damage during handling and installation. 

 

 

 

1.8 SITE CONDITIONS 

A. The existing underground utilities, as shown on the plans, are located in 

accordance with available data, but the locations may vary and cannot be 

guaranteed. The exact locations shall be determined by the Subcontractor as the 

work proceeds.  The  excavation work shall be done carefully so as to avoid 

damaging the existing utilities 

B.  The Subcontractor shall provide for the protection, temporary removal and 

replacement, or relocation of said obstructions as required for the performance 

of the work required in these Subcontract documents. No extra payment will be 

made for this work. 

C.   The  dimensions,  material  types and  thicknesses  of  the  concrete channels  is 

approximate. Subcontractor shall verify in the field. 

 

 

PART 2 – PRODUCTS  

 

2.1 MATERIALS 

A.      Galvanized steel pipe, Schedule 40 

1. Complies to A53/A53M-18 2.3 
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B.      Epoxy Grout (Approved and Listed) 

1. ICC, Evaluation Service (ICC-ES) ESR-2582 for concrete 

2. ICC, Evaluation Service (ICC-ES) ESR-3200 for masonry 

3. ECC, Evaluation Service (ICC-ES) ESR-4105 for Unreinforced Masonry (URM) 

 

 

 

PART 3 – EXECUTION  

 

3.1 EXAMINATION 

 

 

 

A.   Subcontractor shall evaluate the hardness of the stone wall masonry and advise 

the Engineer of any foreseen obstacles for coring/drilling into the walls 

 

 

B.   Examine the areas and conditions under which work of this Section will be 

performed. Correct conditions detrimental to the proper and timely completion of 

the Work. Do not proceed until satisfactory conditions have been corrected. After 

verification that everything is correct, the Subcontractor shall have the 

authorization of the Engineer to begin his work. 

 

3.2 INSTALLATION – STORMWATER UTILITIES 

A.   Outlet grates 

1. Divert flow around work area with sand bags and pump. 

2. Remove existing grate and grind back bars flush with concrete/wall surface. 

3. Clean bottom of channel and channel walls 

4. Lay out and mark the location of the cross bars. Request inspection by the 

Engineer.
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5. Drill hole 150 mm deep in sides of wall at the specified locations, insert GI 

pipe, and epoxy grout. In the event that drill bit does not perform adequately, 

request authorization to the Engineer to remove wall section for casting in 

place of pipe section. This will be considered a no-cost modification. 

 

 

 

3.3 PROTECTION 

A.   Protect installed outlet grates and fasteners from damage during construction. 

B.   Avoid scratches and other damage to the galvanized iron pipe. The Engineer may 

at his/her discretion request that damaged pipe is replaced at no cost to the Client. 

3.4 CLEANING 

A.  All rubbish, unused materials and other non-native materials shall be removed from 
the channels and immediate surroundings, both created by the Subcontractor and 
those in place before construction began. 

 

 

 

 

 

END OF SECTION
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SECTION 46 33 42 

 

Diaphragm-type Metering Pumps 

 

PART 1 – GENERAL 

 

1.1 SUMMARY 

A.   Section Includes: 

1.   Specifications for provision and installation of a chlorine dosing pump 

and agitator in the Technical and Administrative Building, and an 

additional agitator in the dosing chamber on top of the new valve 

building. 

2.   Requirements for external controls and for accessories 

3.   Requirements for testing and commissioning 

 

1.2  RELATED SECTIONS 

A.   Section 00 70 00 General Conditions & Infrastructure Fixed Price Unit Price 

Subcontract 

B.   Section 33 14 16 Site Water Utility Distribution Piping 

C.   Section 01 77 00 Closeout Procedures 

 

1.3  PRICE AND PAYMENT PROCEDURES 

A.   Unit price is comprised of the elements as explained in Section 00 70 00. 

B.   Measurement – includes one dosing pump and two agitator units including 

necessary accessories, fittings, and pipe required to repair and rehabilitate the 

two dosing systems to a reliable and functional state of repair. Measurement 

includes chlorine residual test kits as specified herein, training and operational 

and lab testing 

 

 

 

1.4  REFERENCES 
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A.   DINEPA - Référentiel Technique National Eau Potable et Assainissement 

B.   ASTM B88, Standard Specifications for Seamless Copper Water Tube. 

C.   ASTM D1784, Standard Specification for Rigid Polyvinyl Chloride (PVC) 

Compounds and Chlorinated Polyvinyl Chloride (CPVC) Compounds (Type 1, 

Grade 1) 

D.  ASTM D1785, Standard Specification for Polyvinyl Chloride (PVC) Plastic Pipe 

Schedules 40, 80 and 120. 

E.   ASTM D 2466 Specification for Poly (Vinyl Chloride) (PVC) Plastic Pipe Fittings, 

Schedule 40 

F.   ASTM D 2235 Specification for Solvent Cement for Acrylonitrile-Butadiene- 

Styrene (AB S) Plastic Pipe and Fittings 

G.   ASTM F 656 Specification for Primers for Use in Solvent Cement Joints of Poly 

(Vinyl Chloride) (PVC) Plastic Pipe and Fittings 

H.  ASTM D 2855 Standard Practice for Making Solvent-cemented Joints with Poly 

(Vinyl Chloride) (PVC) Pipe and Fittings 

I.    ASTM D2239 Standard Specifications for Polyethylene (PE) Plastic Pipe. 

J.    ASTM D2241, Standard Specifications for Polyvinyl Chloride (PVC) Plastic Pipe 

(SDR-PR and Class T). 

K.   ASTM D3139, Standard Specifications for Joints for Plastic Pressure Pipes Using 

Flexible Elastomeric Seals. 

L.   AWWA B300 Hypochlorites 

M.  NSF/ANSI standard 60-2016: Drinking water chemicals – Health Effects 

N.  NSF/ANSI standard 61: Drinking water components – Health Effects 

O.  ANSI/AWWA C652-92 AWWA Standard for Disinfection of Water-Storage 

Facilities 

P.   AWWA B301: Liquid Chlorine Standards 

Q.  International Plumbing Code – 2012 

R.   EN 1.4301 or AISI 304 / 316: Stainless 

S.   NFPA 70 National Electric Code 

T.   NEMA - National Electrical Manufacturer’s Association 
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U.  UL Underwriter’s Laboratory 

 

1.5 SUBMITTALS 

A.   Product Data: Unless otherwise indicated, submit the following to the Engineer: 

1.   Dosing pump and motor technical specifications sheet 

2.   Agitator and motor technical specifications sheet 

3.   Performance curve 

4.   List of accessories and their manufacturer specifications including 

injector assembly 

Shop Drawings: Submit the following in accordance with Submittal Procedures 

Section 00 70 00 for submittals: 

1.   Dosing pump Drawings. This required submission for approval shall 

include all the manufacturer’s product data, dimensions, and sizes. Show 

locations of pump, fittings, dosing line material and layout, and associated 

components. 

2.   Agitator Drawings. This required submission for approval shall include all 

the manufacturer’s product data, dimensions, and sizes. 

3.   Wiring and controls diagram: show line diagrams and connections for 

proposed operation using the existing external control system. System 

shall also provide for internal motor control with alarms and warnings. 

 

1.6 MAINTENANCE MATERIAL SUBMITTALS 

A.   Provide spare dosing pump motor (without pump) identical to those newly 

installed to the Owner at reception of the certificate of substantial completion. 

 

1.7 CLOSEOUT SUBMITTALS 

A.   Submit "as built" drawings of the installation: 3 sets of hard copies, 2 sets of 

operation and maintenance manuals and 2 sets of type and test certificates of 

operational equipment. 

B.   Warranty Documentation. 

C.   UPC number cutouts from equipment packaging. 

D.  Copies of all manufacturer material certificates. 
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1.8 QUALITY ASSURANCE 

A.   All optional features shall be functionally tested at the factory for proper 

operation. 

B.   Subcontractor shall provide name and qualifications of selected independent 

testing agency to the Engineer prior to commencement of Work. Subcontractor 

shall pay all costs related to water quality verification testing. Address of facility 

and its National Institute of Standards and Technology (NIST), International 

Standards Organization (ISO) or similar certificates attesting to calibration 

conformance and compliance with industry standards for lab testing and 

analysis shall be included. 

C.   Inspection and Testing: All equipment and components supplied may be 

subjected to inspection and tests required by the Engineer performed by 

Subcontractor during installation and after completion. Prior to inspection and 

testing, the equipment shall undergo pre-service cleaning and protection. 

Subcontractor verify and demonstrate compliance with the technical details 

listed in the technical data submittals. No tolerances shall be allowed other than 

the tolerances specified or permitted in the relevant approved Standards, unless 

previously approved by the Engineer. 

 

1.9 DELIVERY, STORAGE, AND HANDLING 

A.   The equipment shall be delivered on site in the manufacturer original packaging. 

B.   Project materials, equipment and components to be used shall be stored in such a 

manner as to preserve their quality and condition as recommended by 

manufacturers, suppliers and as is understood to be best industry practices and also 

as presented in other sections of the Subcontract. The quantity of materials and 

components stored on the Site shall be consistent with that necessary for efficient 

working.  Subcontractor shall keep a neat and tidy lay down area and keep good 

records of what is stored on site and in the lay down areas. 

 

1.10     PROJECT/SITE CONDITIONS 

A.   The Subcontractor shall undertake all necessary measures to avoid any damage 

to existing equipment located in the pump room. Any damages will be restored 

by the Subcontractor at his charge. 

 

1.11     WARRANTY 
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A.   The complete operational system, including pumps and motors shall be 

warranted by the Subcontractor for period (the Defects and Liability Period) of 

one (1) year after issuance of the Certification of Final Completion and 

Acceptance. 

B.   Pump shall have a warranty by manufacturer against defects in workmanship 

and materials for a period of two (2) years under normal use, operation and 

service. 

 

 

PART 2 – PRODUCTS 

 

2.1 EQUIPMENT 

 

A.   DOSING PUMP MAIN TECHNICAL CHARACTERISTICS EQUIPMENT: 

1.   Flow rate max: 25 l/h 

2.   Pressure max: 12 bar 

3.   Mechanically actuated diaphragm 

4.   Stroke adjustment by variable eccentric minimizing pulsation and shock 

5.   Maximum temperature of pumped liquid: 30 °C 

6.   Adjustment of flow rate while running or stopped: from 0 to 100% 

7.   Suction lift: up to 4 m water 

8.   Maximum suction pressure: 2 bar 

9.   Housing in corrosion resistant glass fiber reinforced by thermoplastic material 

10. Life lubrication 

11. Motor Frequency: 60 Hz 

2.2 DOSING PUMP ACCESSORIES 

A.   The Subcontractor will supply a suction / discharge kit: valve, strainer, injection 

tube including: 

1.     1 injection nozzle, 

2.     1 foot valve + weight, 

3.     1 PE flexible hose (6 m) 6x8, 
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4.     1 reinforced PVC hose (6 m) 6x12 and two flanges 1/2" 

5.     All electrical wires and accessories for the functioning of the pump, 

6. All accessories to connect the equipment to the reservoir feed pipe located 

within the pump house. 

B.   The Subcontractor ensure that all accessories are supplied and installed to avoid 

any leaks, such as water and chlorine. 

 

 

 

2.3 AGITATOR MAIN TECHNICAL CHARACTERISTICS 

1.     Agitator with direct drive IP 68 

2.     Material: Stainless steel 

3.     Motor power: 0,25 kW 

4. Housing in corrosion resistant glass fiber reinforced by thermoplastic 

material 

5.     Motor Frequency: 60 Hz 

6.     Provide all electrical wires and accessories for the functioning of the pump, 

7. Provide all accessories to connect the equipment to the reservoir feed pipe 

located within the pump house. 

 

2.4 PROTECTIONS 

1.     The dosing pump and agitator must have IP 68 protection. 

2. Alarms and warnings should be incorporated against dry operation of motor 

pump set. 

3.  Full protection against open circuit, accidental short circuit and reverse 

polarity should be provided. 

4.     Wiring shall comply with applicable References as listed in Part 1 of this 

Section. 

 

2.5 RESIDUAL CHLORINE TEST KITS 
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A. Provide 10 (ten) Simple Single-use water quality test Kits to measure: E. coli 1 

ml, E. coli 100 ml, Coliform Bacteria, Nitrate / Nitrite, Chlorine residual model 

mWater or equivalent http://www.mwater.co/kits.html



 

PART 3 – EXECUTION 

 

3.1 INSPECTION 

A.   Examine the areas and conditions under which installation will be performed. 

Correct conditions detrimental to the proper and timely completion of the 

installation. Do not proceed until satisfactory conditions have been corrected. 

 

 

 

3.2 INSTALLATION – DIAPHRAGM-TYPE METERING PUMP 

A.   Installation shall not be started before checking equipment and Engineer’s 

approval. 

B.   All pipes and fittings, regardless of material type, shall be installed in strict 

accordance with the standards under which the pipes and fittings are accepted 

and approved. In the absence of such installation procedures, the manufacturer's 

instructions shall be followed 

C.   PVC pipe and fittings shall be joined following Article 605.22.2 of International 

Plumbing Code 2012 under observation of the Engineer. Pipe ends shall be 

temporarily plugged with approved caps 

 

 

3.3 FIELD SITE QUALITY CONTROL 

A.   Testing the dosing equipment will be conducted to verify that correct valves and 

pumps engage when called upon by the operator or program. It is important to also 

check pump flow, motor speeds, and related indicators of compliant functioning at 

this time. Testing shall include amperage measurement on each phase. 

 

The following sequences should be tested: 

1.   Dosing pumps injection settings 

2.   Pump settings 

3.   Suction / discharge kit settings 

 

 

B.   The tests shall be performed in the presence of the Engineer and the Owner, 

following the Contractor’s standard procedures as detailed in applicable provisions 

of DAI General Conditions & Infrastructure Fixed Price Unit Price Subcontract (00 



 

70 00 of these specifications). An iterative process shall be used to obtain the 

correct dosage of chorine which results in a residual chorine in the discharge from 

the on-site elevated tank, to be determined by the Owner. Perform at least one lab 

test to demonstrate that the residual chlorine level at the tank discharge meets 

Owner requirements. The cost of lab tests and sampling for the approved laboratory 

shall not be paid separately but shall be included in the subcontract unit price bid 

for This process shall be part of the training provided to the Owner. 

 

3.4 CLEANING 

 

A.   All rubbish, unused materials and other non-native materials shall be removed 

from the well house and immediate surroundings, both created by the 

Subcontractor and those in place before construction began. 

 

3.5 CLOSEOUT ACTIVITIES 

 

A.   Training will be provided for operations, maintenance and administrative 

personnel, including instruction for the functioning and maintenance of the 

chlorinator. The training should provide sufficient information to aid in the 

planning and sequencing of the operation and maintenance processes. The 

details of construction, equipment manufacturers, model numbers, specific 

drawings are to be provided by the Subcontractor in an operations and 

maintenance manual, of which the manufacturer’s operation and maintenance 

manual shall be part in form of appendix. The Subcontractor shall provide 

training to local staff conducted at the site or a designated locale. The training 

shall be conducted in Creole and shall include sections on mechanical repair, 

electrical repair, water treatment, chemical handling, and general maintenance. 

 

B.   An Operation and Maintenance Manual, in French, should be provided with the 

solar PV pumping system. The Manual should have information that describes 

the functioning, operations, sequencing and required maintenance instructions 

of and pertaining of the solar energy, photovoltaic, modules, motor pump set, 

monitoring system, mounting structures, electronics and switches. It should also 

have cautions and best industry practices and regular maintenance and 

troubleshooting of the pumping system. Report will contain name and address 

and description of the person or center to be contacted in case of failure or 

complaint should also be provided. A warranty card for the modules and the 

motor pump set shall also be provided to the Owner. 

 



 

C.   A booklet of standard-operating-procedures and guidance documents shall be 

prepared and four (4) hard copies with a USB Jump Drive of the electronic 

version shall be presented to Engineer seven calendar days prior to issuance of 

the Certificate of Final Completion of the subproject. The booklet shall also 

include equipment specifications; manufacturer instruction manuals; equipment 

cut sheets and a full directory of supplier contacts and addresses. The 

documentation shall include step-by-step instructions for general maintenance 

of the mechanical, electrical and water treatment systems and shall be 

illustrated with photographs, drawings and computer screen shots. The manual 

shall further contain a table of settings, bolt torque values, and equipment 

operation tolerances. 

END OF SECTION 
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APPENDIX E: CONSTRUCTION DRAWINGS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

APPENDIX F: SCHEDULE OF DELIVERABLES 

The following items shall be delivered under this subcontract: 

 

 

Description of Deliverable 

 

Quantity 

 

Delivery Date or Requirements 

 

Deliver To 
 

Pre-Construction Conference 

 

1 

 

Maximum 10 days following 
award. 

 

Prior to Notice to Proceed is 
issued. 

 

Prior to mobilization payment 

 

DAI COP 
Evidence of Insurance: DAI Subcontracts 

 

 

Administrator 

­ Equipment Insurance 

­ Workman’s compensation Insurance 

­ DBA insurance 

Work Schedule 

 

Health and Safety Plan Quality 

DAI Project Engineer 

 

Security Plan 

 

1 

 

Maximum 10 days following 
award. 

 

Prior to Notice to Proceed is 
issued. 

 

DAI COP 

 

DAI Subcontracts 

Administrator 
 

Monthly Payment Request or Application/ 

 

2 

 

Following joint measurement to 
ascertain the works satisfactorily 
executed. 

 

Signed and verified by the 
Project Engineer or Engineer’s 
Representative after 
measurement/inspection. 

 

Copies of Progress Reports and 

 

DAI’s Accounts Payable 

 

The Engineer 

Invoice 

 

Progress Reports 

 

1 

 

Monthly 

 

The Engineer 
 

Site Meetings 

 

1 

 

Bimonthly 

 

The Engineer 
 

Schedule updates 

 

1 

 

As needed when delays are 
approved by the Engineer 

 

The Engineer 

 

Request for Substantial Completion 

 

1 

 

10 days before inspection 

 

The Engineer and DAI 
COP 

Inspection 

 

As Built Drawings and product warranties 

 

1 

 

5 days before Final Completion 
or as specified in the Technical 
Specifications (the Sections) 

 

The Engineer and DAI 
COP 

and instruction manuals 

Operation Manuals, training or materials, as 
required 

 

Request for Final Completion and 

 

1 

 

5 days before inspection 

 

The Engineer and DAI 
COP 

Acceptance Inspection 

 

 

 

 

 



 

APPENDIX G: PRICED BILL OF QUANTITIES 
 

 

Priced Bill of Quantities 

USAID / DAI Global 

 

Charpentier Solar Pump Station Quick Impact Project:  SUBPROJECT  NUMBER 

 

SubContractor: Name, address, phone number 

Project: Description of project: Solar pumps, solar energy genearation system and site improvements for Charpentier 

Location: Subproject Name, City, Department: Charpentier Solar Pump Station Quick Impact Project , Cayes . Sud 
 

Price Schedule Contract 

Line Item Number 

(CLIN) 

 

 

DESCRIPTIO
N 

 

 

CONTRACT QUANTITY 

 

 

Unit contract 

 

 

Total Price 

  Qty Unit Unit Price 
($) 

Item Price 
($) 

1 Mobilization 1 Lump Sum   
2 Cleaning and Waste Management 1 Lump Sum   
3 Photovoltaic Collectors 1 Lump Sum   
4 Submersible Centrifugal Well Pumps 1 Lump Sum   
5 Structural Steel Framing 1 Lump Sum   
6 Site Water Utility Distribution Piping 1 Lump Sum   
7 Cast-in-place Concrete 51.6 cubic meter   
8 Chain Link Fences and Gates 92 ml   
9 Painting 1 Lump Sum   

10 Clearing and Grubbing 5600 square meter   

11 Temporary Project Signage 2 each   

12 Diaphragm-type  Metering Pumps. 1 Lump Sum   
13 Composite Fence and Gates 300 ml   
14 Excavation and Fill 436 cubic meter   
15 Channel Outlet Grates 2 each   
16 Demobilization 1 Lump Sum   

 Total  



 
 

APPENDIX H: GENERAL SPECIFICATIONS 
 

General Specifications and General Conditions 

 

1.   Unless otherwise specified in the Subcontract Documents, the Subcontractor  shall submit to the 
Engineer for approval, four (4) sets of plans of the equipment, material and apparatus included 
under this Subcontract 

 

2.   Nothing herein shall relieve the Subcontractor of his responsibility to prepare, furnish and deliver any 
O & M 

 

3.   The Subcontractor shall furnish to the Engineer a tabulated list of the equipment for which plans 
may not be required, showing the name of the manufacturer and the catalog number and type of 
equipment proposed, together with such dimensions, specifications, samples, or other data, as may be 
required to permit intelligent judgement of the acceptability of the same. 

 

4.   Machinery,  equipment,  accessories  or parts to be furnished  under this Subcontract  must  be  of 
current  manufacture  unless  otherwise  specified.  Such  material,  whose  manufacture  has  been 
discontinued or is scheduled to be discontinued within the life of the Subcontract or the duration of the 
maintenance bond, will not be accepted unless otherwise specified. 

 

5.   The Subcontractor shall upon request furnish a certified statement from the manufacturer that any 
equipment, accessories or parts being furnished under the Subcontract are in current production and 
that there are no present or near future plans to discontinue  production of the item or items in 
question. 

 

6.   All equipment and materials and parts thereof furnished under the Subcontract shall, for purposes of 
interchangeability  and general maintenance, comply with the most widely accepted standards 
currently  in use in United  States  industry,  unless  such  compliance  would  conflict  with  other 
specifications contained in the Contract. 

 

7.   In the event that the Subcontractor requests approval of a substitution for any requirement of this 

Contract, his change order request must be accompanied with the following information: 

 

a.   Technical   data   demonstrating   the   quality   performance   equivalency   from   that 
requirement which is specified. 

b.   A cost proposal indicating the price adjustment to the Subcontract if the substitution is 
approved. 

c.   A statement  that the substitution,  if approved,  will be made with no change in  the 



 
 

Subcontract time. 

d.   Subcontractor shall attest that he/she has personally investigated proposed product or 
method, and has determined that it is equal or superior in all respects to that specified and 
that it shall perform the function for which it is intended. 

e.   Subcontractor shall provide the same guarantee for the substitute item as for the product 

or method specified. 

 

If the Subcontractor  requests  the approval  of an “or equal” rather than the particular  process, 
material, device, detail or part that is specified, then his request must include sufficient technical data 
to demonstrate the quality and performance  equivalency  of the proposed process, material, device 
detail or part. The Engineer reserves the right to require the Subcontractor to provide such testing and 
inspection as is necessary to verify the quality and performance equivalency, all at the Subcontractor’s 
own expense. 

 

8.   Testing Agency Qualifications: For testing agencies specified in "Quality Assurance" or “Quality 
Control”  articles  of  the  technical  specifications,  the  subcontractor  shall  upon  request  by  the 
Engineer demonstrate their capabilities and experience. Include proof of qualifications in the form of 
a recent report on the inspection of the testing agency by a recognized authority. 

 

9.   Unless otherwise instructed, the Subcontractor shall submit to the Engineer for examination three 
prints of each plan required in the Technical Specifications, and, as far as possible, all plans of any 
particular part of the structures or equipment, and of parts connected therewith, shall be submitted at 
the same time. After the plans have been examined as above mentioned, one print of each plan will 
be returned to the Subcontractor  by the Engineer with his indication of no exception taken, thereon, 
or marked with notations or corrections and changes that may be required. All plans having exceptions 
taken by the Engineer shall be corrected or revised by the Subcontractor. No orders for any work, 
materials or equipment shown on any plans shall be given by the Subcontractor without the written 
indication of the Engineer that he/she takes no exceptions, prior to the time when such plans or 
equipment have been reviewed by him as specified. Plans, calculations, and procedures for all temporary 
structures, including sheeting and bracing for excavations, shall be approved prior to the  start  of  
related  field  work.  Prior  to  the  review  of  any  such  plans,  any  work  which  the Subcontractor 
may do on the structures or equipment covered by the same shall be at his own risk. 

10. When unit prices are specified, all measurements of quantities for payment under the unit price item or 
items of this Subcontract shall be made by the Engineer in the manner specified, and the price or prices  
paid  shall  include  the  furnishing,  delivering,  erecting  and  connecting  up  of  all  tools, materials, 
equipment, apparatus and appurtenances; the furnishing of all labor and performance of all work 
required  for the installation;  and all plans, testing,  painting,  Subcontractor's  bond  or maintenance 
bonds where required, and collateral work necessary to complete the work as specified in  the  Technical  
Specifications.  The  cost  of  performing  all  work  specified  in  the  General Specifications and 
General Conditions shall be included in the unit and/or lump sum price or prices specified in the 
Agreement (unless otherwise directly specified) and no additional payment will be made by the 
Contractor to the Subcontractor  for performing said specified work. No "extra" or "customary" 
allowances for payment will be made under any item, unless directly specified therein, and no additional 
payment for work included under any item of this Subcontract will be made under other items unless 
directly so specified. 



 
 

11. Intent of Specifications and Plans The specifications and plans are intended to cover the complete 
installation. It is not the intent to give every detail in the specifications and plans. The Subcontractor will 
not be responsible  for the absence of any detail the Subcontractor  may  require, or for any special 
construction work, equipment, material or labor which may be found necessary as the work progresses.  
No additional compensation  will be allowed the Subcontractor  for any such special construction 
work, equipment, material or labor which may be found necessary for performing or completing any 
work hereunder unless it can be clearly shown, to the satisfaction of the Engineer, that such special 
construction work, equipment, material or labor is beyond the intent and scope of the plans and 
specifications, or is not included under the lump sum or unit prices specified in the Subcontract. If 
this is shown, the payment for such special construction work, equipment, material or labor shall be 
made after the additional cost has been agreed upon and a written change order by the Engineer has 
been issued. 

12. Ground Surface and Underground Conditions: Where existing ground conditions are shown on the 
plans hereto attached, the elevations are believed to be reasonably correct but are not guaranteed to be  
absolutely  so,  and,  together  with  any  schedule  of  quantities,  are  presented  only  as  an 
approximation. The Subcontractor shall satisfy himself, however, by actual examination of the site of 
the work, as to the existing elevations and the amount of work required under this Contract. 

13. Cleaning  Work Sites and Restoration:  The Subcontractor  shall keep the site of the work  and 

adjacent premises as free from material, debris and rubbish as is practicable and shall remove from any 
portion of the site, if, in the opinion of the Engineer, such material, debris or rubbish that interferes 
with the operation of the existing plant or other subcontractors, constitutes a nuisance, or is 
objectionable in any way to the public. The Subcontractor further agrees to remove all machinery, 
materials, implements, barricades, staging, false work, debris and rubbish connected with or caused by 
said work immediately upon the completion of the same and to clean all structures and work 
constructed under this Subcontract to the satisfaction of the Engineer, re-grade all areas which have 
been rutted or disturbed so that the areas will drain without pockets; and to leave the premises, upon 
completion of the Contract, in at least as good condition as when he entered upon them. Restoration 
work shall follow  construction  as the work progresses  and be completed  as soon as possible. 
Restoration work shall not be delayed, and shall be completed no later than thirty (30) days after 

 

the work is in place, or as directed by the Engineer. Any testing or further inspection necessary for final 
completion and inspection of the work shall not be cause for any delay of restoration work required 
under this Contract. This provision for restoration shall include all public, private, and Owner 
property  which was affected by the Subcontractor's  construction operations.  Such final restoration 
that cannot be performed within the thirty-day period due to adverse weather conditions may, upon 
written request including a proposed procedure and time schedule, be per-formed as approved by 
the Engineer. Any delayed restoration will be contingent upon providing suitable safe temporary  
facilities  without  inconvenience  or nuisance  in the interim. The Subcontractor  shall maintain 
existing surface and subsurface drainage conditions in all areas along the line of the work, including 
highway ditches, storm sewers, culverts, natural terrain, field tile systems, etc. 

14. The Subcontractor  shall determine  the procedure  and methods  and also design and furnish  all 

temporary  structures,  sheeting, bracing, tools, machinery,  implements  and other equipment  and 
plant to be employed in performing the work hereunder, and shall promptly submit layouts and 
schedules of his proposed methods of conducting the work to the Engineer for his approval. The use 
of inadequate or unsafe procedures, methods, structures or equipment will not be permitted, and the 
Engineer may disapprove and reject any of same which seem to him to be unsafe for the work 
hereunder, or for other work being carried on the vicinity or for work which has been completed or for 
the public or for any workmen, engineers and inspectors employed thereon, or that interferes with 



 
 

the work of the Contractor or other  Subcontractors, or that will not provide for the completion of the 
work within the specified time, or that is not in accordance with all the requirements herein specified. 
The Subcontractor shall employ and assign to work only on this Subcontract a qualified technical 
engineer, satisfactory to the Engineer, to act as contact with the Engineer. 

15. Openings and Cutting and Fitting: The Subcontractor shall provide all openings and recesses in the 
concrete, brickwork and other parts of the work that may be required for any class or part of the 
work to be furnished or performed hereunder, or that are ordered by the Engineer. He shall do all 
drilling, cutting, fitting, patching and finishing that may be required to make the various classes and 
kinds of work hereunder go together in a proper, workmanlike and finished manner. All such work 
shall be performed with proper and suitable tools in a workmanlike manner. No cutting will be 
allowed except by the permission of and subject to the direction or approval of the Engineer. Where 
holes are to be cut through concrete walls or floor slabs, a core drill or saw shall be used to prevent 
spalling of the concrete. The Subcontractor  shall cut all openings required for setting inserts in 
concrete or brick masonry placed under other contracts. All cutting shall be confined closely within the 
limits required for installing the inserts. Any concrete or brick masonry removed beyond the required 
limits and any damage to existing structures or equipment resulting from the cutting of concrete or 
brick masonry, shall be promptly replaced or repaired by the Subcontractor at his own expense in such 
a manner as ordered by the Engineer. Inserts shall be grouted in, and the cutting shall be done so that 
t 

16. The cost of making all pipe connections to work performed under other contracts shall be included 

as part of the work under the appropriate  unit and lump sum items of this subcontract  unless 
otherwise specified 

17. The Subcontractor shall arrange for his own water supply, which shall be quality to be approved by the 
Engineer, free from contamination. The Subcontractor, if he so desires, will be permitted to use water 
from the Owner mains where it is available and does not interfere with the work of the Owner or the 
requirement  of other  subcontractors  on the site.  The  Contractor,  however,  will not be responsible 
for any interruption of service, or possible inadequacy of the supply. The Subcontractor will be required 
to pay for the water so used to the Owner for purchase of water, if such usage exceeds 100 liters/day. 
He will be required to make such temporary connections as he may need, subject to the approval of 
the Engineer, and to restore all existing facilities prior to the completion of the work at no additional 
expense to the Contractor. The Subcontractor shall arrange for his own supply of power unless 
otherwise provided for in the Detail Specifications 

18. Upon completion of the work under this Contract, the Subcontractor shall furnish to the Contractor one 
complete set of As-Built drawings, or as indicated in the Subcontract Technical Specifications. The 
original reproducible Subcontract Drawings will be made available to the Subcontractor by the Engineer 
upon which the Subcontractor shall make the necessary additions and corrections to show the As-Built 
conditions. The changes shall be made by using opaque black ink and standard drafting 

 

techniques. Each drawing changed or unchanged shall bear the notation "AS-BUILT' near the title block 
and shall be signed as to its correctness by the Subcontractor and submitted to the Engineer for 
approval. 

19. The Subcontractor  shall keep and maintain  at the construction  site a working  set of plans  for 

recording as-built conditions. This set of record drawings shall be kept up to date and available for the 
Engineer’s use. It shall have marked or noted thereon all field information,  properly  dated; recording 
as-built conditions that may differ from the plans. These drawings shall be utilized to prepare  the  
As-Built  Drawings  as  herein  specified.  The  Subcontractor  shall  include  in  the appropriate pay 



 
 

items of this Contract, all engineering and drafting costs required to produce these Prior to the start of 
construction, the Subcontractor shall erect two 4' x 8' signs on the job site for public viewing at 
locations designated by the Engineer. These signs shall be erected in accordance with regulations of 
USAID. 

20. The Subcontractor shall not dispose of any material, debris or rubbish by open burning on the site of 
the work or on any other site 

21. All poles, trees, shrubbery, fences, pavements, railroads, sewer, water, gas or pipes, wires, conduits, 

culverts, drainage ditches, manholes, tunnels, tunnel shafts, buildings and all other structures and 
property at or adjacent to the site of the work shall be supported and protected from damage or 
injury by the Subcontractor  during the construction  an until the completion  of  said work. The 
Subcontractor shall be liable for all damages to structures and property and shall save and keep the 
Subcontractor and Owner harmless from any liability or expense for damage or repairs to the same. 

22. It shall be the Subcontractor's responsibility to furnish necessary training and instruction to make 
supervisory and operating personnel completely familiar with the operation and maintenance of all 
equipment installed under this Contract. This training and instruction must be completed prior to the 
start of any operation tests that are required on this Contract. This training and familiarization shall 
include  coordination  of new with existing  controls.  Such  instruction  may, when deemed necessary   
by   the  Engineer,   include   instruction   by   factory-trained   representatives   of  the manufacturer. 
The costs for all necessary instruction shall be included in the price or prices to be paid under the 
terms of the Contract. 

23. It is expressly understood and agreed by the parties hereto that where quantities of various classes of 
work to be done and material to be furnished under the Subcontract have been established and stating 
in the approximate bill of quantities in the proposal, said quantities are only approximate and are to 
be used solely for the purpose of comparing, on a uniform basis, the proposals offered for the work 
under this Subcontract. The subcontractor further agrees that the Contractor will not be held 
responsible if any of said quantities shall be found incorrect; and the subcontractor will not make any 
claim for damages or for the loss of profits or for an extension of time because of a difference 
between the quantities of the various classes of work as estimated and the work actually done. If any 
error, omission, or misstatement shall be discovered in the said estimated quantities, the same shall 
not  invalidate  this Subcontract  or release the Subcontractor  from execution  and completion of the 
whole or any part of the work herein specified, to the satisfaction of the Engineer and in accordance 
with the specifications and plans and for the price or prices herein agreed upon and fixed therefore, 
or excuse him from any of the obligations or liabilities hereunder, or entitle him to any damages or 
compensation other than as specified in the Subcontract, except for such extra work as may be 
required, for the performance  of which written orders must be given and received as herein specified. 

24. It is the  responsibility  of  the  Subcontractor  to ensure  that  construction  and  non-construction 
activities carried out to implement this project comply with applicable Haitian Government and any 
other regional government laws and regulations governing construction activities.  This includes, 
environmental  protection,  procurement,  taxes  and  levies,  public  health  and  safety  standards 
regarding  the safeguarding  of the public, the Subcontractor’s  own workers and site health and 
safety.    Stated  United  State  Government  (USG)  and  United  States  Agency  for  International 
Development (USAID) rules and regulations referenced in this contract also apply to the Work and to 
the Subcontractor’s operations and activities. 

25. All applicable  standards  and equipment  manufacturer’s  instruction  sheets, orders and  circulars 
apply to the Work and Subcontractor operations. 

 



 
 

26. Haitian Construction Permits, Building Codes and Structural Regulations:  It is the Subcontractor’s 
responsibility to ensure that all work and all activities comply with local permitting requirements. To 
this end, the Subcontractor is responsible to obtain at his cost any such permits. 

27. Wherever reference is made in the Subcontract to specific standards and codes to which materials 

and other supplies shall comply, and according to work shall be performed or tested, the provisions of 
the latest current edition or revision of the relevant standards and codes in effect shall apply, unless 
otherwise expressly stated in the contract. Where such standards are national, or relate to a particular 
country or region, other authoritative standards, which ensure a substantially  equal or higher  
performance  than  the  standards  and  codes  specified  will  be  accepted  subject  to  the Engineer’s 
prior review and written approval. Differences between the standards specified and the proposed  
alternative  standards  must  be  fully  described  in  writing  by  the  Subcontractor  and submitted to 
the Engineer at least 28 days prior to the date when the Subcontractor  desires the Engineer’s 
approval. In the event that the Engineer determines that such proposed deviations do not ensure equal 
or higher quality, the Subcontractor shall comply with the standards specified in the documents. 

28. All materials and workmanship not fully specified herein or covered by an approved standard shall be 
of such kind as is used in first class work and suitable to the climate in the project area. Where the 
requirements of any such standard specification or regulation conflict with the requirements of this 
Specification or any item on the Drawings, then the Subontractor should refer to the Engineer for 
clarification before proceeding with that section of the Works. 

29. Any imperfect  work that may be discovered  before the final acceptance  of the work  shall  be 
corrected immediately. The inspection of any work shall not relieve the Subontractor of any of his 
obligations to perform proper and satisfactory work, as herein specified, and all work, which, during its 
progress may become damaged from any cause, or fails for any reason to satisfy the requirements of the 
specifications shall be removed and replaced by the good and satisfactory work without extra charge 
therefore. 

30. The construction of the project could generate some impacts on the environment, health and security of 
people.  In this regard,  the Contractor  agrees  to comply  with the  environmental mitigation measures 
established in the EMMP (Environmental Mitigation and Monitoring Plan) and execute the 
requirements  contained said document, which are an integral part of this document and the Contract. 
There is no additional payment for effectively developing, observing and maintaining the EMMP.  All 
the costs  associated  with  the EMMP  must  be included  in the unit  prices  of the corresponding 
construction offer. 

31. All work shown on the plans and included in the bill of quantities shall conform to the applicable 
standards, norms and codes listed in the Technical Specifications as provided in Appendix D.  In all 
cases the determination of applicability shall be determined solely by the Engineer. 

 

 

 

 

 

 

 

 

 



 
 

APPENDIX I: Environmental Mitigation and Monitoring Plan 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

 

APPENDIX J OTHERS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


