== DAI AVANSE

A USAID contractor

IFB No. AVANSE-GS-IRI-2017-01
Under Contract # AID 521-C-13-00006
Issued date: June 26, 2017
Activity: Rehabilitation and extension irrigation system in Dubre
Modification # 2

Modification date: June 30, 2017

The purpose of this modification is to release Appendix D - Construction drawings,
of above referenced IFB. Changes to the drawings include:

1. Add: Page L002, New Canal Site Plan and Construction Notes
2. Revise: Page S005, Revised footbridge details
3. Add:  Page 15, Summary of changes/revisions to the Drawings

All others content of the solicitation referenced above, no specified in this
modification, remain unchanged.

The Revised Constructions Drawings ("'2-170623 Dubre Drawings_l1a rev-Bid
Set.pdf") will be sent to bidders along with this modification.
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