WAREHOUSE DOCK REPAIRS

SCHEDULE OF VALUES
Unit Cost Total Cost
N2 Item Description Unit Qty (SUs) (SUs)

0 SET-UP
0.1 |Mobilization and demobilization Is 1.00 -
Sub Total 0 -

1 DOCK
1.1 |Demolition of existing dock concrete slab and removal m? 32.00 -
1.2 |Removal of existing downspouts (at slab level) and existing metal plate (4) u 7.00 -
1.3 |Excavation m’ 48.00 -
1.4 |4" Hole to drill for repositionning on foundation wall for drain pipe u 9.00 -
1.5 |Disposal of clearing m’ 30.00 -
1.6 |Formwork and falsework installation/removal at existing drainage hole (9) fft 1.00 -
1.7 |Backfill from river (040) including compaction m® 48.00 -
1.8 |Installation of new 4''PVC Sch.40 ( length:2.70m) including curves (2 for each pipe) and required appurtenances u 7.00 -
1.9 |Downspout filter to connect to 4" PVC drain pipe u 9.00 -
1.10 [Installation of 4" PVC Sch.40 pipe to sump, curves, tee and required appurtenances u 22.00 -
1.11 |Prefabricated rebar roll mat 1/4" rebar (158m2) including rebar chairs and required appurtenances 2.00 -
1.12 [Concrete slab 350Psi m’® 25.00 -
1.13 |Broom finish on concrete slab m’ 158.00 -
1.14 |[Repositioning of exisiting tire bumpers u 9.00 -
1.15 |Instalation of new Dock Leveler u 1.00 -
Sub Total 1 -

2 TECHNICAL DOCUMENTS

2.1 |Develop of design documents Is 1.00 -
2.2 |Final report and record drawings Is 1.00 -
2.3 [EMMP Is 1.00 -
Sub Total 2 -

TOTAL ($US)




