

RFP MODIFICATION

Modification Effective Date: March 1, 2019

Modification Details:

Background. On February 15, 2019 Chemonics/GHSC-PSM launched a RFQ # PSM-OPS-1016 to solicit quotations for **maintenance services for two (2) 350 KVA KOHLER/SDMO generators that serve the PSM warehouse** in Haiti and the deadline mentioned in the original RFQ was March 5, 2018. This modification is to add the following to the list of generators requiring maintenance services:

- (a) One (1) Thermo king (motor Yanmar 15 KW),
- (b) One (1) Broad crown (Capacity 405 KW);
- (c) One (1) SDMO (Capacity 60 KW).

1. Purpose. The purpose of this modification is to:

- (a) Add the maintenance of three other generators to the RFQ;
- (b) Extend and update the deadline mentioned in the section 2 of the original RFQ;
- (c) Update the table of Chronological list of the events mentioned in the sections 2 and 3 of the original RFQ.

2. Modification. Specifically, the RFQ # PSM-OPS-1016 is modified by:

- (a) Changing the list of generators requiring maintenance services to the following: Two (2) 350 KVA KOHLER/SDMO, one (1) Thermo king (motor Yanmar 15 KW), one (1) Broad crown (Capacity 405 KW), And one (1) SDMO (Capacity 60 KW).
- (b) Changing the deadline to submit offers on the cover page and in section 1.2 as follows: Emailed offers must be received by March 14, 2019
- (c)
- c) Replacing section 1.3 to include a second site visit as follows:

Site visit and questions: A site visit is scheduled at the project warehouse located at Warehouse # 119, Airport Industrial Parc, Fleuriot on Wednesday February 26, 2019 at 10:00 AM. **A second mandatory site visit is scheduled at the project warehouse located at Warehouse #119, Airport Industrial Parc, Fleuriot on Thursday March 7th, 2019 at 10:00 am.** Questions will be answered during the site visit. However, any additional questions regarding the technical or administrative requirements of this RFQ may be submitted no later than 4:00 pm local Eastern time on March 8, 2019 by email to PSMHaiticontract@ghsc-psm.org . Questions must be submitted in writing; phone calls will not be accepted. Questions and requests for clarification—and the responses thereto—that Chemonics believes may be of interest to other offerors will be circulated to all RFQ recipients who have indicated an interest in bidding

- (d) Replacing the table from section 3 of the original RFQ with the following table:

I.1. Chronological List of Proposal Events

The following calendar summarizes important dates in the solicitation process. Offerors must strictly follow these deadlines.

| | |
|--|-----------|
| Revised RFP published | 3/1/2019 |
| Deadline for the 1 st site visit | 2/26/2019 |
| Deadline for the 2 nd site visit | 3/7/2019 |
| Deadline for written questions | 3/8/2019 |
| Answers provided to questions/clarifications | 3/11/2019 |
| Quotations due date | 3/14/2019 |
| Subcontract award (estimated) | 4/1/2019 |

All other terms and conditions of the original RFQ # PSM-OPS-1016 remain in effect and unchanged.

The dates above may be modified at the sole discretion of Chemonics. Any changes will be published in an amendment to this RFQ.

